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The Contract Cost Data  book is published annually by the Department of 

Transportation, Division of Engineering Services - Office Engineer,  Office of Contract 

Awards and Services.  This book includes standard contract items for major highway 

contracts for which bids were awarded in 2012.  Some of the units of measure for these 

items were in U.S. Customary Units (English) and were converted to International System of 

Units (SI) for this publication.  The conversion factors used for this purpose are listed in 

Appendix A.  For those who wish to convert back to English units, the appropriate conversion 

factors are listed in Appendix B. 

 

Advertised item quantities have been used as source information. Item quantities may 

vary from the final quantities incorporated into the completed contract.  Prices shown in this 

tabulation are the mechanically weighted average of the awarded bidders’ prices and are 

affected by location, time, quantity in the job and size of the item (relative to the size of the 

job).  In this book, a six-digit item code has been assigned to each standard contract item 

and the items are listed numerically. 

 

For assistance, contact Division of Engineering Services - Office Engineer, Office of 

Contract Awards and Services by e-mail at this address: DES-OE_Contract_Service @dot.ca.gov. 

The Web site address to download this book is http://www.dot.ca.gov/hq/esc/oe/awards. 
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ITEM DESCRIPTION
Index of Item Description

ITEM CODE

1 1/2" BACKFLOW PREVENTER ASSEMBLY 208425

1 1/2" ELECTRIC REMOTE CONTROL VALVE 206604

1 1/2" GATE VALVE 208574

1 1/2" MANUAL CONTROL VALVE 208620

1 1/2" PLASTIC PIPE (PR 200) (SUPPLY LINE) 208265

1 1/2" PLASTIC PIPE (PR 315) (SUPPLY LINE) 208275

1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 208597

1 1/2" QUICK COUPLING VALVE 208646

1 1/2" WYE STRAINER 208628

1 1/4" ELECTRIC REMOTE CONTROL VALVE 206603

1 1/4" PLASTIC PIPE (PR 200) (SUPPLY LINE) 208264

1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 208596

1.5 M CAST-IN-DRILLED-HOLE CONCRETE PILING 490663

1" ELECTRIC REMOTE CONTROL VALVE 206602

1" GATE VALVE 208572

1" MANUAL CONTROL VALVE 208618

1" PLASTIC PIPE (PR 200) (SUPPLY LINE) 208263

1" PLASTIC PIPE (PR 315) (SUPPLY LINE) 208273

1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 208595

1" WYE STRAINER 208626

10' CHAIN LINK GATE (TYPE CL-6) 802560

10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT 208739

10" CORRUGATED STEEL FLUME DOWNDRAIN 691004

10" CORRUGATED STEEL PIPE (.064" THICK) 665008

10" FLUME DOWNDRAIN 691902

10" TAPERED INLET 692104

10" WELDED STEEL PIPE CONDUIT (.250" THICK) 208809

100 MM PLASTIC PIPE UNDERDRAIN 680272

100 MM THERMOPLASTIC TRAFFIC STRIPE 840561

100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 1.83 M - 0.30 M) 840567

100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 10.98 M - 3.66 M) 840570

100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 3.66 M - 0.92 M) 840568

100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 M) 840571

1050 MM REINFORCED CONCRETE PIPE 650081

12 STATION IRRIGATION CONTROLLER (WALL MOUNTED) 206751

12' CHAIN LINK GATE (TYPE CL-4) 802180

12' CHAIN LINK GATE (TYPE CL-6) 802580

12' METAL GATE 801360

12' WIRE MESH GATE 801190

12" ALTERNATIVE FLARED END SECTION 705307

12" ALTERNATIVE PIPE CULVERT 620060

12" ALTERNATIVE PIPE CULVERT (TYPE A) 620061

12" ALTERNATIVE PIPE DOWNDRAIN 698060

12" ALTERNATIVE PIPE RISER 708037

12" ALTERNATIVE SLOTTED PIPE 620710

12" ANCHOR ASSEMBLY 692305

12" AUTOMATIC DRAINAGE GATE 705509

12" BITUMINOUS COATED CORRUGATED STEEL PIPE RISER (.079" THICK) 703311

12" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.079" THICK) 665812

12" CONCRETE FLARED END SECTION 705201

12" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT 208740

12" CORRUGATED STEEL PIPE 665010
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ITEM DESCRIPTION
Index of Item Description

ITEM CODE

12" CORRUGATED STEEL PIPE (.064" THICK) 665011

12" CORRUGATED STEEL PIPE (.079" THICK) 665012

12" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) 208762

12" CORRUGATED STEEL PIPE DOWNDRAIN 690110

12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 690112

12" CORRUGATED STEEL PIPE RISER (.064" THICK) 703210

12" ENTRANCE TAPER 692005

12" PERFORATED STEEL PIPE UNDERDRAIN (.064" THICK) 680411

12" PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK) 680412

12" PLASTIC PIPE 641101

12" PLASTIC PIPE DOWNDRAIN 690960

12" REINFORCED CONCRETE PIPE 650010

12" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) 652307

12" SLOTTED CORRUGATED STEEL PIPE (.064" THICK) 665711

12" SLOTTED CORRUGATED STEEL PIPE (.079" THICK) 665712

12" SLOTTED CORRUGATED STEEL PIPE (.109" THICK) 665713

12" SLOTTED PLASTIC PIPE 642110

12" STEEL FLARED END SECTION 705007

12" TEMPORARY CULVERT 073004

12" WELDED STEEL PIPE (.105" THICK) 703530

12" WELDED STEEL PIPE (.134" THICK) 703531

12" WELDED STEEL PIPE (.250" THICK) 703533

12" WELDED STEEL PIPE CONDUIT (.250" THICK) 208812

1200 MM ALTERNATIVE FLARED END SECTION 705341

1200 MM ALTERNATIVE PIPE CULVERT 620933

1220 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) 561012

14' CHAIN LINK GATE (TYPE CL-6) 802601

14' WIRE MESH GATE 801210

15" ALTERNATIVE FLARED END SECTION 705309

15" ALTERNATIVE PIPE CULVERT 620080

15" ANCHOR ASSEMBLY 692306

15" CONCRETE FLARED END SECTION 705202

15" CORRUGATED STEEL PIPE (.064" THICK) 665013

15" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 690114

15" ENTRANCE TAPER 692006

15" PLASTIC PIPE 641104

15" REINFORCED CONCRETE PIPE 650012

15" TEMPORARY CULVERT 073005

150 MM ALTERNATIVE PIPE CULVERT 620901

1524 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) 561015

16' CHAIN LINK GATE (TYPE CL-6) 802620

16" CAST-IN-DRILLED-HOLE CONCRETE PILING 490601

16" CAST-IN-DRILLED-HOLE CONCRETE PILING (BARRIER) 498009

16" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL) 498016

18' CHAIN LINK GATE (TYPE CL-6) 802640

18" ALTERNATIVE FLARED END SECTION 705311

18" ALTERNATIVE PIPE CULVERT 620100

18" ALTERNATIVE PIPE CULVERT (TYPE A) 620101

18" ALTERNATIVE PIPE CULVERT (TYPE B) 620102

18" ALTERNATIVE PIPE DOWNDRAIN 698100

18" ALTERNATIVE PIPELINER 155115

18" ALTERNATIVE SLOTTED PIPE 620715
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ITEM DESCRIPTION
Index of Item Description

ITEM CODE

18" ANCHOR ASSEMBLY 692307

18" AUTOMATIC DRAINAGE GATE 705517

18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) 665116

18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) 665117

18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) 665118

18" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 690218

18" BITUMINOUS COATED CORRUGATED STEEL PIPE RISER (.079" THICK) 703317

18" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 690318

18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.064" THICK) 665816

18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.079" THICK) 665817

18" BITUMINOUS COATED STEEL FLARED END SECTION 705061

18" CAST-IN-DRILLED-HOLE CONCRETE PILING 490615

18" CONCRETE FLARED END SECTION 705204

18" CORRUGATED STEEL PIPE (.064" THICK) 665016

18" CORRUGATED STEEL PIPE (.079" THICK) 665017

18" CORRUGATED STEEL PIPE (.109" THICK) 665018

18" CORRUGATED STEEL PIPE (.138" THICK) 665075

18" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 690117

18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 690118

18" CORRUGATED STEEL PIPE ENERGY DISSIPATOR (.064" THICK) 702614

18" CORRUGATED STEEL PIPE RISER (.109" THICK) 703218

18" CORRUGATED STEEL PIPE RISER (.168" THICK) 703220

18" CURED-IN-PLACE PIPELINER 155314

18" DOWNDRAIN SLIP JOINT 692207

18" ENTRANCE TAPER 692007

18" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) 155365

18" PLASTIC PIPE 641107

18" PRECAST CONCRETE PIPE INLET 707106

18" REINFORCED CONCRETE PIPE 650014

18" REINFORCED CONCRETE PIPE (CLASS II) 650211

18" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) 652311

18" REINFORCED CONCRETE PIPE (CLASS V) 650511

18" SLIDE HEADGATE 705617

18" SLOTTED CORRUGATED STEEL PIPE (.064" THICK) 665716

18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK) 665717

18" SLOTTED CORRUGATED STEEL PIPE (.168" THICK) 665718

18" SLOTTED PLASTIC PIPE 642115

18" STEEL FLARED END SECTION 705011

18" TEMPORARY CULVERT 073006

18" WELDED STEEL PIPE (.134" THICK) 703551

18" WELDED STEEL PIPE (.250" THICK) 703555

2 1/2" GATE VALVE 208576

2 1/2" PLASTIC PIPE (PR 200) (SUPPLY LINE) 208267

2 1/2" PLASTIC PIPE (PR 315) (SUPPLY LINE) 208277

2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 208599

2.1 M CAST-IN-DRILLED-HOLE CONCRETE PILING 490669

2.4 M CHAIN LINK GATE (TYPE CL-2.4, EXTENSION ARM) 802948

2.4 M PERMANENT STEEL CASING 493487

2" BACKFLOW PREVENTER ASSEMBLY 208426

2" ELECTRIC REMOTE CONTROL VALVE 206605

2" GALVANIZED STEEL PIPE (SUPPLY LINE) 208006

2" GATE VALVE 208575
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ITEM DESCRIPTION
Index of Item Description

ITEM CODE

2" PLASTIC PIPE (EDGE DRAIN OUTLET) 681105

2" PLASTIC PIPE (PR 200) (SUPPLY LINE) 208266

2" PLASTIC PIPE (PR 315) (SUPPLY LINE) 208276

2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 208598

2" SUPPLY LINE (BRIDGE) 208026

2" WYE STRAINER 208630

20' CHAIN LINK GATE (TYPE CL-6) 802660

200 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT 208731

200 MM PERFORATED PLASTIC PIPE UNDERDRAIN 680933

200 MM THERMOPLASTIC TRAFFIC STRIPE 840563

200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 3.66 M - 0.92 M) 840564

21" ALTERNATIVE PIPE CULVERT 620120

21" CURED-IN-PLACE PIPELINER 155315

21" REINFORCED CONCRETE PIPE 650016

24 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) 206910

24 STATION IRRIGATION CONTROLLER (WALL MOUNTED) 206753

24' CHAIN LINK GATE (TYPE CL-6) 802670

24" ALTERNATIVE FLARED END SECTION 705315

24" ALTERNATIVE PIPE CULVERT 620140

24" ALTERNATIVE PIPE CULVERT (TYPE A) 620141

24" ALTERNATIVE PIPE CULVERT (TYPE B) 620142

24" ALTERNATIVE PIPE DOWNDRAIN 698140

24" ALTERNATIVE PIPELINER 155121

24" ANCHOR ASSEMBLY 692309

24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) 665122

24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) 665123

24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) 665125

24" BITUMINOUS COATED CORRUGATED STEEL PIPE RISER (.109" THICK) 703324

24" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE (.109" THICK) 665224

24" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) 561003

24" CAST-IN-DRILLED-HOLE CONCRETE PILING 490603

24" CAST-IN-DRILLED-HOLE CONCRETE PILING (RETAINING WALL) 499010

24" CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET) 490683

24" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL) 498022

24" CONCRETE FLARED END SECTION 705206

24" CORRUGATED STEEL PIPE (.064" THICK) 665022

24" CORRUGATED STEEL PIPE (.079" THICK) 665023

24" CORRUGATED STEEL PIPE (.109" THICK) 665024

24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 690124

24" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) 690125

24" CURED-IN-PLACE PIPELINER 155316

24" DOWNDRAIN SLIP JOINT 692209

24" ENTRANCE TAPER 692009

24" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) 155367

24" PLASTIC PIPE 641113

24" REINFORCED CONCRETE PIPE 650018

24" REINFORCED CONCRETE PIPE (CLASS II, RUBBER GASKET JOINT) 652215

24" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) 652316

24" REINFORCED CONCRETE PIPE (CLASS V) 650516

24" SLOTTED CORRUGATED STEEL PIPE (.064" THICK) 665722

24" SLOTTED CORRUGATED STEEL PIPE (.079" THICK) 665723

24" STEEL FLARED END SECTION 705015
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ITEM DESCRIPTION
Index of Item Description

ITEM CODE

24" TEMPORARY CULVERT 073008

24" WELDED STEEL PIPE CASING (BRIDGE) 703460

24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK) 667009

24" X 18" CORRUGATED STEEL PIPE ARCH (.109" THICK) 667010

24" X 18" STEEL FLARED END PIPE ARCH SECTION 705405

250 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT 208732

28" X 20" CORRUGATED STEEL PIPE ARCH (.079" THICK) 667013

28" X 20" CORRUGATED STEEL PIPE ARCH (.109" THICK) 667014

3.0 M WIRE MESH GATE 801195

3.7 M WIRE MESH GATE 801196

3' CHAIN LINK GATE (TYPE CL-6) 802500

3" BACKFLOW PREVENTER ASSEMBLY 208428

3" ELECTRIC REMOTE CONTROL VALVE 206607

3" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE) 208044

3" GALVANIZED STEEL PIPE (SUPPLY LINE) 208008

3" GATE VALVE 208588

3" PLASTIC PIPE (EDGE DRAIN OUTLET) 681107

3" PLASTIC PIPE (EDGE DRAIN) 681103

3" PLASTIC PIPE (PR 200) (SUPPLY LINE) 208268

3" PLASTIC PIPE (PR 315) (SUPPLY LINE) 208278

3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 208600

3" PLASTIC PIPE UNDERDRAIN 680283

3" SUPPLY LINE (BRIDGE) 208028

3/4" ELECTRIC REMOTE CONTROL VALVE 206601

3/4" PLASTIC PIPE (IRRIGATION LINE) 208213

3/4" PLASTIC PIPE (PR 200) (SUPPLY LINE) 208262

3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 208594

3/4" QUICK COUPLING VALVE 208645

30 STATION IRRIGATION CONTROLLER (WALL MOUNTED) 206755

30" ALTERNATIVE FLARED END SECTION 705319

30" ALTERNATIVE PIPE CULVERT 620180

30" ALTERNATIVE PIPE CULVERT (TYPE A) 620181

30" ALTERNATIVE PIPE CULVERT (TYPE B) 620182

30" ALTERNATIVE PIPELINER 155127

30" ANCHOR ASSEMBLY 692311

30" AUTOMATIC DRAINAGE GATE 705525

30" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) 561004

30" CAST-IN-DRILLED-HOLE CONCRETE PILING 490604

30" CONCRETE FLARED END SECTION 705208

30" CORRUGATED STEEL PIPE (.064" THICK) 665030

30" CORRUGATED STEEL PIPE (.079" THICK) 665031

30" CORRUGATED STEEL PIPE (.109" THICK) 665032

30" CORRUGATED STEEL PIPE (.138" THICK) 665033

30" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) 690134

30" CORRUGATED STEEL PIPE RISER (.079" THICK) 703230

30" CURED-IN-PLACE PIPELINER 155318

30" PLASTIC PIPE 641119

30" REINFORCED CONCRETE PIPE 650022

30" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) 652320

30" REINFORCED CONCRETE PIPE (CLASS IV) 650420

30" STEEL FLARED END SECTION 705019

300 MM ALTERNATIVE FLARED END SECTION 705334
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ITEM DESCRIPTION
Index of Item Description

ITEM CODE

300 MM ALTERNATIVE PIPE CULVERT 620904

300 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT 208733

300 MM PLASTIC PIPE 641132

35" X 24" CORRUGATED STEEL PIPE ARCH (.079" THICK) 667018

35" X 24" CORRUGATED STEEL PIPE ARCH (.109" THICK) 667019

36" ALTERNATIVE FLARED END SECTION 705321

36" ALTERNATIVE PIPE CULVERT 620220

36" ALTERNATIVE PIPE CULVERT (TYPE A) 620221

36" ALTERNATIVE PIPE INLET 708021

36" ANCHOR ASSEMBLY 692313

36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.138" THICK) 700840

36" BITUMINOUS COATED CORRUGATED STEEL PIPE RISER (.079" THICK) 703338

36" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) 561005

36" CAST-IN-DRILLED-HOLE CONCRETE PILING 490605

36" CONCRETE FLARED END SECTION 705210

36" CORRUGATED STEEL PIPE (.064" THICK) 665035

36" CORRUGATED STEEL PIPE (.079" THICK) 665036

36" CORRUGATED STEEL PIPE (.109" THICK) 665037

36" CORRUGATED STEEL PIPE (.138" THICK) 665038

36" CORRUGATED STEEL PIPE (.168" THICK) 665039

36" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 690137

36" CORRUGATED STEEL PIPE INLET (.064" THICK) 700637

36" CORRUGATED STEEL PIPE INLET (.079" THICK) 700638

36" CORRUGATED STEEL PIPE INLET (.109" THICK) 700639

36" CORRUGATED STEEL PIPE INLET (.138" THICK) 700640

36" CORRUGATED STEEL PIPE INLET (.168" THICK) 700641

36" CORRUGATED STEEL PIPE RISER (.064" THICK) 703237

36" CORRUGATED STEEL PIPE RISER (.109" THICK) 703239

36" CURED-IN-PLACE PIPELINER 155319

36" PLASTIC PIPE 641125

36" PRECAST CONCRETE PIPE INLET 707117

36" PRECAST CONCRETE PIPE MANHOLE 707217

36" PRECAST CONCRETE PIPE RISER 707417

36" REINFORCED CONCRETE PIPE 650026

36" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) 652424

36" REINFORCED CONCRETE PIPE (CLASS V) 650524

36" REINFORCED CONCRETE PIPE RISER 707467

36" STEEL FLARED END SECTION 705023

36" TEMPORARY CULVERT 073011

39" REINFORCED CONCRETE PIPE 650028

4' CHAIN LINK GATE (TYPE CL-4) 802100

4' CHAIN LINK GATE (TYPE CL-6, VINYL-CLAD) 802502

4' CHAIN LINK GATE (TYPE CL-6) 802501

4' CHAIN LINK GATE (TYPE CL-8) 802901

4' WIRE MESH GATE 801110

4" GATE VALVE 208589

4" PLASTIC PIPE (PR 315) (SUPPLY LINE) 208279

4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 208601

4" PLASTIC PIPE UNDERDRAIN 680285

4" SUPPLY LINE (BRIDGE) 208029

4" THERMOPLASTIC TRAFFIC STRIPE 840504

4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) 840523
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ITEM DESCRIPTION
Index of Item Description

ITEM CODE

4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) 840526

4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 840525

4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1) 840521

4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 846001

4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7) 846004

4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12) 846005

4" THERMOPLASTIC TRAFFIC STRIPE (RECESSED, BROKEN 36-12) 840545

4" THERMOPLASTIC TRAFFIC STRIPE (RECESSED) 840581

4" THERMOPLASTIC TRAFFIC STRIPE (RECESSED) (BROKEN 17-7) 840580

4" TWO-COMPONENT PAINT TRAFFIC STRIPE 840582

4" WELDED STEEL PIPE (.105" THICK) 703502

4" WELDED STEEL PIPE CONDUIT (.237" THICK) 208801

400 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL) 498027

42" ALTERNATIVE FLARED END SECTION 705323

42" ALTERNATIVE PIPE CULVERT 620260

42" CAST-IN-DRILLED-HOLE CONCRETE PILING 490606

42" CORRUGATED STEEL PIPE (.079" THICK) 665041

42" CORRUGATED STEEL PIPE (.138" THICK) 665043

42" REINFORCED CONCRETE PIPE 650030

42" STEEL FLARED END SECTION 705027

42" X 29" CORRUGATED STEEL PIPE ARCH (.079" THICK) 667023

42" X 29" CORRUGATED STEEL PIPE ARCH (.109" THICK) 667024

450 MM ALTERNATIVE FLARED END SECTION 705336

450 MM ALTERNATIVE PIPE CULVERT 620909

450 MM CONCRETE FLARED END SECTION 705222

450 MM CORRUGATED STEEL PIPE (2.01 MM THICK) 664015

450 MM PLASTIC PIPE 641134

450 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT) 650127

450 MM SLOTTED CORRUGATED STEEL PIPE (2.01 MM THICK) 665733

48" ALTERNATIVE FLARED END SECTION 705325

48" ALTERNATIVE PIPE CULVERT 620300

48" ALTERNATIVE PIPELINER 155136

48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) 665147

48" CAST-IN-DRILLED-HOLE CONCRETE PILING 490607

48" CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET) 490684

48" CONCRETE FLARED END SECTION 705214

48" CORRUGATED STEEL PIPE (.079" THICK) 665046

48" CORRUGATED STEEL PIPE (.109" THICK) 665047

48" CURED-IN-PLACE PIPELINER 155321

48" PERMANENT STEEL CASING 490590

48" PLASTIC PIPE 641131

48" PRECAST CONCRETE PIPE INLET 707125

48" REINFORCED CONCRETE PIPE 650034

48" STEEL FLARED END SECTION 705031

5' CHAIN LINK GATE (TYPE CL-6) 802510

50 MM PLASTIC PIPE UNDERDRAIN 680270

54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) 561014

54" CAST-IN-DRILLED-HOLE CONCRETE PILING 490608

54" REINFORCED CONCRETE PIPE 650038

6' CHAIN LINK GATE (TYPE CL-6) 802520

6" CORRUGATED STEEL PIPE (.064" THICK) 665002

6" CORRUGATED STEEL PIPE (.079" THICK) 665003
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ITEM DESCRIPTION
Index of Item Description

ITEM CODE

6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 680903

6" PERFORATED PLASTIC PIPE UNDERDRAIN 680902

6" SEWER PIPE (LATERAL) 717006

6" THERMOPLASTIC TRAFFIC STRIPE 840505

6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 846007

6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 8-4) 846008

6" WELDED STEEL PIPE (.105" THICK) 703508

60" ALTERNATIVE FLARED END SECTION 705329

60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) 561016

60" CAST-IN-DRILLED-HOLE CONCRETE PILING 490609

60" PERMANENT STEEL CASING 490591

60" REINFORCED CONCRETE PIPE 650042

60" REINFORCED CONCRETE PIPE (CLASS V) 650540

600 MM ALTERNATIVE FLARED END SECTION 705337

600 MM ALTERNATIVE PIPE CULVERT 620913

600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING 490657

600 MM CONCRETE FLARED END SECTION 705224

600 MM PLASTIC PIPE 641136

600 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT) 650128

66" CAST-IN-DRILLED-HOLE CONCRETE PILING 490610

72" CAST-IN-DRILLED-HOLE CONCRETE PILING 490611

72" CORRUGATED STEEL PIPE (.138" THICK) 665062

72" REINFORCED CONCRETE PIPE 650050

72" REINFORCED CONCRETE PIPE (CLASS V) 650548

750 MM CONCRETE FLARED END SECTION 705226

750 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT) 650129

760 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) 561008

78" CAST-IN-DRILLED-HOLE CONCRETE PILING 490614

78" REINFORCED CONCRETE PIPE 650054

8' CHAIN LINK GATE (TYPE CL-6) 802540

8" ALTERNATIVE PIPE CULVERT 620020

8" ALTERNATIVE PIPE UNDERDRAIN 685020

8" ANCHOR ASSEMBLY 692303

8" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (.064" THICK) 208765

8" CLAY SEWER PIPE 714034

8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT 208738

8" CORRUGATED STEEL PIPE (.064" THICK) 665005

8" CORRUGATED STEEL PIPE (.079" THICK) 665006

8" CORRUGATED STEEL PIPE DOWNDRAIN 690104

8" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) 690105

8" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 690106

8" ENTRANCE TAPER 692003

8" PERFORATED PLASTIC PIPE UNDERDRAIN 680905

8" PERFORATED STEEL PIPE UNDERDRAIN (.064" THICK) 680405

8" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 208603

8" POLYVINYL CHLORIDE SEWER PIPE 717011

8" THERMOPLASTIC TRAFFIC STRIPE 840506

8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) 840508

8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 840550

8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 846009

8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3) 846010

8" TWO-COMPONENT PAINT TRAFFIC STRIPE 840584
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Index of Item Description

ITEM CODE

8" WELDED STEEL PIPE (.188" THICK) 703516

8" WELDED STEEL PIPE CONDUIT (.250" THICK) 208808

80 MM PLASTIC PIPE (OUTLET) 680264

84" CAST-IN-DRILLED-HOLE CONCRETE PILING 490616

90" CAST-IN-DRILLED-HOLE CONCRETE PILING 490617

90" REINFORCED CONCRETE PIPE 650062

900 MM ALTERNATIVE FLARED END SECTION 705339

900 MM ALTERNATIVE PIPE CULVERT 620924

900 MM CONCRETE FLARED END SECTION 705227

900 MM CORRUGATED STEEL PIPE (3.51 MM THICK) 664035

900 MM CORRUGATED STEEL PIPE RISER (3.51 MM THICK) 703285

900 MM PRECAST CONCRETE PIPE INLET 707133

900 MM REINFORCED CONCRETE PIPE 650079

920 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) 561009

96" CAST-IN-DRILLED-HOLE CONCRETE PILING 490618

ABANDON CULVERT 150206

ABANDON CULVERT (EA) 150203

ABANDON CULVERT (LF) 150204

ABANDON DRAINAGE FACILITY 150209

ABANDON INLET 150221

ABANDON MANHOLE 150224

ABANDON PIPELINE 150227

ABANDON REINFORCED CONCRETE BOX 150205

ABANDON SEWER 150241

ABUTMENT LUMBER BLOCKING 570115

ACCESS OPENING, DECK 153530

ACCESS OPENING, SOFFIT 153531

ADJUST FRAME AND COVER TO GRADE 152438

ADJUST FRAME AND GRATE TO GRADE 152439

ADJUST INLET 152430

ADJUST MANHOLE 152432

ADJUST MANHOLE TO GRADE 152440

ADJUST METAL BEAM GUARD RAILING 152500

ADJUST MONUMENT COVER 152422

ADJUST MONUMENT TO GRADE 152423

ADJUST PULL BOX 869042

ADJUST RISER 152434

ADJUST SEWER MANHOLE 152475

ADJUST SLOTTED DRAIN TO GRADE 152555

ADJUST UTILITY COVER TO GRADE 152469

ADJUST VALVE BOX 152453

ADJUST VALVE BOX FRAME AND COVER TO GRADE 152441

ADJUST WATER METER BOX TO GRADE 152403

ADJUST WATER METER TO GRADE 152401

ADJUST WATER VALVE 152451

ADJUST WATER VALVE COVER 152452

ADJUST WATER VALVE COVER TO GRADE 152402

ADL BURIAL LOCATION REPORT 190111

AGGREGATE BASE 260200

AGGREGATE BASE (APPROACH SLAB) 260210

ALTERNATIVE FLARED TERMINAL SYSTEM 839585

ALTERNATIVE IN-LINE TERMINAL SYSTEM 839584
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ITEM DESCRIPTION
Index of Item Description

ITEM CODE

ANCHOR ASSEMBLY 692301

ANTI-GRAFFITI COATING 511047

ARCHITECTURAL SURFACE (BARRIER) 511036

ARCHITECTURAL TREATMENT 511035

ASBESTOS COMPLIANCE PLAN 190113

ASBESTOS COMPLIANCE PLAN (NATURALLY OCCURING ASBESTOS) 190115

ASPHALT MEMBRANE WATERPROOFING 540101

ASPHALT TREATED PERMEABLE BASE 290201

ASPHALT-RUBBER BINDER 370120

ASPHALTIC EMULSION 373900

ASPHALTIC EMULSION (CURING SEAL) 270065

ASPHALTIC EMULSION (FOG SEAL COAT) 374002

ASPHALTIC EMULSION (POLYMER MODIFIED) 374492

ASPHALTIC EMULSION MEMBRANE (BONDED WEARING COURSE) 390151

AUTOMATIC DRAINAGE GATE 705500

BACKFLOW PREVENTER ASSEMBLY BLANKETS 208439

BACKFLOW PREVENTER ASSEMBLY ENCLOSURE 208421

BALL VALVE 208683

BAR REINFORCING STEEL 520101

BAR REINFORCING STEEL (BOX CULVERT) 520107

BAR REINFORCING STEEL (BRIDGE) 520102

BAR REINFORCING STEEL (EPOXY COATED) 520106

BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 520110

BAR REINFORCING STEEL (PUMPING PLANT) 520113

BAR REINFORCING STEEL (RETAINING WALL) 520103

BAR REINFORCING STEEL (SOUND WALL) 520105

BENCH 994425

BICYCLE PARKING RACK 994920

BINDER (DUST PALLIATIVE) 180101

BLANK WELL CASING 760030

BOOSTER PUMP 209502

BRIDGE DECK DRAINAGE SYSTEM 750505

BRIDGE REMOVAL 157550

BRIDGE REMOVAL (PORTION) 157560

BRIDGE REMOVAL (PORTION), LOCATION 1 157581

BRIDGE REMOVAL (PORTION), LOCATION A 157561

BRIDGE REMOVAL (PORTION), LOCATION B 157562

BRIDGE REMOVAL (PORTION), LOCATION C 157563

BRIDGE REMOVAL (PORTION), LOCATION D 157564

BRIDGE REMOVAL (PORTION), LOCATION E 157565

BRIDGE REMOVAL (PORTION), LOCATION F 157566

BRIDGE REMOVAL (PORTION), LOCATION G 157567

BRIDGE REMOVAL (PORTION), LOCATION H 157568

BRIDGE REMOVAL (PORTION), LOCATION I 157569

BRIDGE REMOVAL (PORTION), LOCATION J 157570

BRIDGE REMOVAL (PORTION), LOCATION K 157571

BRIDGE REMOVAL (PORTION), LOCATION L 157572

BRIDGE REMOVAL (PORTION), LOCATION M 157573

BRIDGE REMOVAL, LOCATION A 157551

BRIDGE REMOVAL, LOCATION B 157552

BRIDGE REMOVAL, LOCATION C 157553

BRIDGE REMOVAL, LOCATION D 157554
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Index of Item Description

ITEM CODE

BRIDGE REMOVAL, LOCATION E 157555

BRIDGE REMOVAL, LOCATION F 157556

BRIDGE REMOVAL, LOCATION G 157557

BUILDING WORK 994650

CABLE RAILING 839521

CABLE RAILING (MODIFIED) 839527

CAM COUPLER ASSEMBLY 208562

CAP INLET 155003

CAP MANHOLE 155007

CAP RISER 155006

CEMENT TREATED PERMEABLE BASE 290301

CHAIN LINK FENCE (TYPE CL-1.8, SLATTED) 800395

CHAIN LINK FENCE (TYPE CL-1.8) 800391

CHAIN LINK FENCE (TYPE CL-2.4, EXTENSION ARM) 802942

CHAIN LINK FENCE (TYPE CL-3, VINYL-CLAD) 800302

CHAIN LINK FENCE (TYPE CL-4, VINYL-CLAD) 800321

CHAIN LINK FENCE (TYPE CL-4) 800320

CHAIN LINK FENCE (TYPE CL-5) 800340

CHAIN LINK FENCE (TYPE CL-6, EXTENSION ARM) 800363

CHAIN LINK FENCE (TYPE CL-6, SLATTED) 800365

CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD) 800361

CHAIN LINK FENCE (TYPE CL-6) 800360

CHAIN LINK FENCE (TYPE CL-8, EXTENSION ARM) 802900

CHAIN LINK FENCE (TYPE CL-8) 800400

CHAIN LINK RAILING 833020

CHAIN LINK RAILING (TYPE 6) 833031

CHAIN LINK RAILING (TYPE 7 MODIFIED) 833033

CHAIN LINK RAILING (TYPE 7) 833032

CHANGEABLE MESSAGE SIGN SYSTEM (LS) 860532

CHANNEL EXCAVATION 190151

CHANNELIZER (SURFACE MOUNTED) 120165

CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE) 120166

CHECK AND TEST EXISTING IRRIGATION FACILITIES 206400

CHECK VALVE 208670

CLASS 1 AGGREGATE SUBBASE 250101

CLASS 1 PERMEABLE MATERIAL (BLANKET) 682022

CLASS 2 AGGREGATE BASE 260201

CLASS 2 AGGREGATE BASE (CY) 260203

CLASS 2 AGGREGATE BASE (TON) 260202

CLASS 2 AGGREGATE SUBBASE 250201

CLASS 2 PERMEABLE MATERIAL (BLANKET) 682042

CLASS 3 AGGREGATE BASE 260301

CLASS 3 AGGREGATE BASE (CY) 260303

CLASS 3 AGGREGATE SUBBASE 250301

CLASS 3 PERMEABLE MATERIAL (BLANKET) 682049

CLASS 4 AGGREGATE SUBBASE 250401

CLASS 4 CONCRETE (BACKFILL) 719598

CLASS 5 AGGREGATE SUBBASE 250501

CLEAN AND PAINT STRUCTURAL STEEL 590115

CLEAN AND PAINT STRUCTURAL STEEL (EXISTING BRIDGE) 590116

CLEAN EXPANSION JOINT 511118

CLEAN STRUCTURAL STEEL (EXISTING BRIDGE) 590106
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Index of Item Description

ITEM CODE

CLEANING, INSPECTING AND PREPARING HOST PIPE 155210

CLEANING, INSPECTING, AND PREPARING CULVERT 155211

CLEARING AND GRUBBING 160101

CLEARING AND GRUBBING (ACRE) 160103

CLEARING AND GRUBBING (LS) 160102

CLOSE ACCESS, DECK 511125

CLOSED CIRCUIT TELEVISION SYSTEM 860990

COLD PLANE ASPHALT CONCRETE PAVEMENT 153103

COLD PLANE ASPHALT CONCRETE PAVEMENT (.10' MAXIMUM) 153110

COLUMN CASING 550110

COMMERCIAL FERTILIZER (GRANULAR) 202030

COMMERCIAL FERTILIZER (PACKET) 202033

COMMERCIAL FERTILIZER (SLOW RELEASE) 202031

COMMUNICATION CONDUIT (BRIDGE) (LF) 860772

COMMUNICATION CONDUIT (BRIDGE) (LS) 860773

COMMUNICATION CONDUIT (LS) 860771

COMPOST 210600

COMPOST (INCORPORATE) 203025

COMPOST SOCK 203023

CONCRETE (CHANNEL LINING) 721430

CONCRETE (CONCRETE APRON) 721431

CONCRETE (DITCH LINING) 721420

CONCRETE (GUTTER LINING) 721410

CONCRETE (RAPID SETTING) 511123

CONCRETE (SLOPE PROTECTION) 721400

CONCRETE BACKFILL 193118

CONCRETE BACKFILL (PIPE TRENCH) 620800

CONCRETE BACKFILL (SOLDIER PILE WALL) 193116

CONCRETE BACKFILL FAST SETTING 193117

CONCRETE BARRIER 839401

CONCRETE BARRIER (TYPE 25) 833125

CONCRETE BARRIER (TYPE 25A) 833126

CONCRETE BARRIER (TYPE 25B) 833127

CONCRETE BARRIER (TYPE 26 MODIFIED) 833142

CONCRETE BARRIER (TYPE 26) 833140

CONCRETE BARRIER (TYPE 26A MODIFIED) 833143

CONCRETE BARRIER (TYPE 26A) 833141

CONCRETE BARRIER (TYPE 27 MODIFIED) 833187

CONCRETE BARRIER (TYPE 60) 839701

CONCRETE BARRIER (TYPE 60A) 839702

CONCRETE BARRIER (TYPE 60C) 839703

CONCRETE BARRIER (TYPE 60D) 839704

CONCRETE BARRIER (TYPE 60E) 839705

CONCRETE BARRIER (TYPE 60F) 839700

CONCRETE BARRIER (TYPE 60G) 839706

CONCRETE BARRIER (TYPE 60GA) 839707

CONCRETE BARRIER (TYPE 60GC) 839708

CONCRETE BARRIER (TYPE 60GE) 839709

CONCRETE BARRIER (TYPE 60P) 839699

CONCRETE BARRIER (TYPE 60S) 839710

CONCRETE BARRIER (TYPE 60SA) 839711

CONCRETE BARRIER (TYPE 60SC) 839712

Page A-12



ITEM DESCRIPTION
Index of Item Description

ITEM CODE

CONCRETE BARRIER (TYPE 60SF) 839716

CONCRETE BARRIER (TYPE 732 MODIFIED) 839717

CONCRETE BARRIER (TYPE 732) 839720

CONCRETE BARRIER (TYPE 732A) 839721

CONCRETE BARRIER (TYPE 732B) 839723

CONCRETE BARRIER (TYPE 732R) 839718

CONCRETE BARRIER (TYPE 736 MODIFIED) 839727

CONCRETE BARRIER (TYPE 736) 839725

CONCRETE BARRIER (TYPE 736A) 839726

CONCRETE BARRIER (TYPE 736B) 839731

CONCRETE BARRIER (TYPE 736R) 839728

CONCRETE BARRIER (TYPE 736SV) 839734

CONCRETE BARRIER (TYPE 742) 839735

CONCRETE BARRIER (TYPE 742A) 839736

CONCRETE BARRIER (TYPE 742B) 839737

CONCRETE BARRIER (TYPE 80) 839714

CONCRETE BARRIER (TYPE K) 833080

CONCRETE INVERT PAVING 155230

CONCRETE PAVEMENT 401000

CONCRETE PAVEMENT (RAMP TERMINI) 401066

CONCRETE PAVEMENT TRANSITION PANEL 405034

CONCRETE SEWER MANHOLE 719210

CONCRETE SURFACE TEXTURE 511055

CONCRETED-ROCK SLOPE PROTECTION (1/4 T, METHOD A) (CY) 721523

CONCRETED-ROCK SLOPE PROTECTION (COBBLE, METHOD B) (CY) 721614

CONDUCTOR CASING 760025

CONSTRUCTION AREA SIGNS 120090

CONSTRUCTION SITE MANAGEMENT 074016

CONTINUOUSLY REINFORCED CONCRETE PAVEMENT 400050

CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (EXPANSION JOINT, TYPE AN) 400090

CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (EXPANSION JOINT, TYPE WF) 400092

CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (PAVEMENT ANCHOR) 400075

CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (TERMINAL JOINT, TYPE A) 400061

CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (TERMINAL JOINT, TYPE B) 400062

CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (TERMINAL JOINT, TYPE D) 400064

CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (TERMINAL JOINT, TYPE E) 400065

CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (WIDE FLANGE BEAM TERMINAL) 400080

CONTRACTOR SUPPLIED BIOLOGIST (DAY) 146001

CONTRACTOR SUPPLIED BIOLOGIST (LS) 146002

CONTRACTOR-SUPPLIED BIOLOGIST (LS) 146002

CONTROL AND NEUTRAL CONDUCTORS 206560

CORE CONCRETE (0 - 50 MM) 515072

CORE CONCRETE (1 1/8") 515157

CORE CONCRETE (1 3/4") 515161

CORE CONCRETE (1") 515060

CORE CONCRETE (101 MM - 150 MM) 515074

CORE CONCRETE (2 1/2") 515163

CORE CONCRETE (2") 515061

CORE CONCRETE (5") 515064

CORE CONCRETE (6") 515065

CORE CONCRETE (8") 515067

CORE CONCRETE (9") 515068
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CRACK EXISTING CONCRETE PAVEMENT 415101

CRACK TREATMENT 374207

CRASH CUSHION (ADIEM) 839603

CRASH CUSHION (REACT 9CBB) 839604

CRASH CUSHION (REACT 9SCBS) 839605

CRASH CUSHION (TYPE CAT) 839601

CRASH CUSHION (TYPE CAT) BACKUP 839602

CRASH CUSHION MODULE, SAND FILLED 839631

CRASH CUSHION, SAND FILLED 839591

CULTIVATE 200120

CULVERT CONTACT GROUTING 155220

CULVERT SLURRY-CEMENT BACKFILL 155231

CURB RAMP DETECTABLE WARNING SURFACE 731656

DATA CORE 394060

DECOMPOSED GRANITE (MISCELLANEOUS AREAS) (SQFT) 200117

DECOMPOSED GRANITE (MISCELLANEOUS AREAS) (SQYD) 200118

DELINEATOR (CLASS 1) 820107

DELINEATOR (CLASS 2) 820108

DESTROY WELL 150230

DETECTABLE WARNING SURFACE 730070

DETECTOR LOOP (LS) 860809

DEVELOP WATER SUPPLY 170101

DIAPHRAGM BOLSTER 510805

DITCH EXCAVATION 194001

DOUBLE METAL BEAM GUARD RAILING (WOOD POST) 839220

DOUBLE THRIE BEAM BARRIER 839310

DOUBLE THRIE BEAM BARRIER (STEEL POST) 839312

DOUBLE THRIE BEAM BARRIER (WOOD POST) 839311

DOWEL BAR (DRILL AND BOND) 406050

DOWEL BAR RETROFIT 406100

DRAINAGE INLET MARKER 700617

DRAINAGE PUMPING EQUIPMENT 740500

DRAINAGE WICK 685200

DRILL AND BOND DOWEL 511106

DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 511110

DRILL HOLE (HORIZONTAL DRAIN) 681502

DRILL HOLE (PRESPLITTING) 190170

DRILL PILOT HOLE 760021

DRIVE 16" CAST-IN-STEEL SHELL CONCRETE PILE 495104

DRIVE 24" CAST-IN-STEEL SHELL CONCRETE PILE 495116

DRIVE 24" STEEL PIPE PILE 490555

DRIVE 36" CAST-IN-STEEL SHELL CONCRETE PILE 495134

DRIVE CAST-IN-STEEL SHELL CONCRETE PILE (NPS 72) 495188

DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (406 MM) 499023

DRIVE PILE (CLASS 140) 490739

DRIVE PILE (CLASS 140) (ALTERNATIVE W) 490747

DRIVE PILE (CLASS 200) 490781

DRIVE PILE (CLASS 200) (ALTERNATIVE W) 490783

DRIVE PILE (CLASS 625) (ALTERNATIVE W) 490773

DRIVE PILE (CLASS 90) 490737

DRIVE PILE (CLASS 90) (ALTERNATIVE W) 490743

DRIVE STEEL PILE (HP 10 X 42) 490504
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DRIVE STEEL PILE (HP 10 X 57) 490509

DRIVE STEEL PILE (HP 12 X 53) 490514

DRIVE STEEL PILE (HP 12 X 74) 490519

DRIVE STEEL PILE (HP 12 X 84) 490521

DRIVE STEEL PILE (HP 14 X 117) 490539

DRIVE STEEL PILE (HP 14 X 89) 490529

DRIVE STEEL PILE (HP 250 X 62) 490506

DRIVE STEEL PILE (HP 250 X 85) 490512

DRIVE STEEL PILE (HP 360 X 132) 490567

DRIVE STEEL PILE (HP 360 X 174) 490571

DRIVE STEEL PILE (PP 16 X 0.500) 490412

DRIVE STEEL PIPE PILE (610 MM) 490585

DUFF 202007

DUFF 210130

DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 190116

EARTH RETAINING STRUCTURE (MECHANICALLY STABILIZED EARTH WALL) 197031

ELECTRIC SERVICE (IRRIGATION) 860797

ELECTRICAL WORK 991061

EMBANKMENT 198050

END ANCHOR ASSEMBLY (TYPE CA) 839582

END ANCHOR ASSEMBLY (TYPE SFT) 839581

END CAP 839555

END CAP (TYPE A) 839576

END CAP (TYPE TA) 839577

END CAP (TYPE TC) 839578

ENTRANCE TAPER 692001

ERECT PRECAST CONCRETE GIRDER 512401

ERECT PRECAST PRESTRESSED CONCRETE DECK UNIT 512510

ERECT PRECAST PRESTRESSED CONCRETE GIRDER 512500

ERECT STRUCTURAL STEEL (BRIDGE) 550204

EROSION CONTROL (BONDED FIBER MATRIX) (ACRE) 203028

EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 203027

EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 210250

EROSION CONTROL (COMPOST BLANKET) 203002

EROSION CONTROL (DRILL SEED) (ACRE) 203005

EROSION CONTROL (DRY SEED) (SQFT) 203006

EROSION CONTROL (HYDROSEED) (ACRE) 203032

EROSION CONTROL (HYDROSEED) (SQFT) 203031

EROSION CONTROL (POLYMER STABILIZED FIBER MATRIX) (ACRE) 203030

EROSION CONTROL (POLYMER STABILIZED FIBER MATRIX) (SQFT) 203029

EXTEND 10" CONDUIT 208907

EXTEND 6" CONDUIT 208905

EXTEND 8" CONDUIT 208906

EXTINGUISHABLE MESSAGE SIGN SYSTEM 860504

FENCE (TYPE BW, 5 STRAND, METAL POST) 800007

FENCE (TYPE BW, 5-STRAND, WOOD POST) 800004

FENCE (TYPE BW, METAL POST) 800001

FENCE (TYPE WM, METAL POST) 800051

FENCE (TYPE WM, MODIFIED) 800054

FENCE (TYPE WM, WOOD POST) 800052

FERTILIZER (PACKET) 202035

FIBER ROLLS 203021
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FIELD LEAKAGE TESTING 610001

FILTER ASSEMBLY UNIT 208560

FINISHING ROADWAY 220101

FIRE HYDRANT 993002

FISH PROTECTION 146004

FLASHING ARROW SIGN 120110

FLASHING BEACON (PORTABLE) 120200

FLASHING BEACON SYSTEM 860604

FLUME ANCHOR ASSEMBLY 692361

FLUME DOWNDRAIN 691900

FOLIAGE PROTECTOR 205051

FRACTURED FIN TEXTURE 511063

FRACTURED RIB TEXTURE 511064

FRAME AND COVER 750008

FRAME AND GRATE 750007

FURNISH 16" CAST-IN-STEEL SHELL CONCRETE PILING 495103

FURNISH 24" CAST-IN-STEEL SHELL CONCRETE PILING 495115

FURNISH 24" STEEL PIPE PILING 490550

FURNISH 36" CAST-IN-STEEL SHELL CONCRETE PILING 495133

FURNISH AND INSTALL DRAIN PIPE (HORIZONTAL DRAIN) 681501

FURNISH BRIDGE DECK TREATMENT MATERIAL 540108

FURNISH CAST-IN-STEEL SHELL CONCRETE PILING (NSP 72) 495187

FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (406 MM) 499022

FURNISH FORMED PANEL SIGN (OVERHEAD) 560233

FURNISH LAMINATED PANEL SIGN (1"-TYPE A) 560244

FURNISH LAMINATED PANEL SIGN (1"-TYPE B) 560245

FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B) 560246

FURNISH LAMINATED PANEL SIGN (25.4 MM-TYPE A) 560234

FURNISH LAMINATED PANEL SIGN (25.4 MM-TYPE B) 560235

FURNISH LAMINATED PANEL SIGN (63.5 MM-TYPE B) 560236

FURNISH PILING (CLASS 140) 490738

FURNISH PILING (CLASS 140) (ALTERNATIVE W) 490746

FURNISH PILING (CLASS 200) 490780

FURNISH PILING (CLASS 200) (ALTERNATIVE W) 490782

FURNISH PILING (CLASS 625) (ALTERNATIVE W) 490772

FURNISH PILING (CLASS 90) 490736

FURNISH PILING (CLASS 90) (ALTERNATIVE W) 490742

FURNISH POLYESTER CONCRETE OVERLAY 515041

FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE GIRDER (110'-120') 512280

FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE GIRDER (120'-130') 512281

FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE GIRDER (80'-90') 512277

FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE GIRDER (90'-100') 512278

FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (50'-60') 512204

FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (60'-70') 512205

FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (70'-80') 512206

FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (80'-90') 512207

FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (90'-100') 512208

FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIII) 512353

FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV) 512354

FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY) 560203

FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY) 560223

FURNISH SIGN STRUCTURE (LIGHTWEIGHT) 560213
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FURNISH SIGN STRUCTURE (TRUSS) 560218

FURNISH SIGN STRUCTURE (TUBULAR) 560208

FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 560251

FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 560248

FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) 560252

FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) 560249

FURNISH SINGLE SHEET ALUMINUM SIGN (0.125"-UNFRAMED) 560250

FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-FRAMED) 560241

FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED) 560238

FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-FRAMED) 560242

FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED) 560239

FURNISH STEEL PILING (HP 10 X 42) 490503

FURNISH STEEL PILING (HP 10 X 57) 490508

FURNISH STEEL PILING (HP 12 X 53) 490513

FURNISH STEEL PILING (HP 12 X 74) 490518

FURNISH STEEL PILING (HP 12 X 84) 490520

FURNISH STEEL PILING (HP 14 X 117) 490538

FURNISH STEEL PILING (HP 14 X 89) 490528

FURNISH STEEL PILING (HP 250 X 62) 490505

FURNISH STEEL PILING (HP 250 X 85) 490511

FURNISH STEEL PILING (HP 360 X 132) 490566

FURNISH STEEL PILING (HP 360 X 174) 490570

FURNISH STEEL PILING (PP 16 X 0.500) 490411

FURNISH STEEL PIPE PILING (610 MM) 490584

FURNISH STRUCTURAL STEEL (BRIDGE) 550203

GABION 722020

GEOCOMPOSITE DRAIN 681132

GEOSYNTHETIC PAVEMENT INTERLAYER 393003

GEOSYNTHETIC PAVEMENT INTERLAYER (GEOCOMPOSITE STRIP MEMBRANE) 393008

GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 393004

GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT) 393005

GEOSYNTHETIC REINFORCEMENT 198250

GRATED LINE DRAIN 703233

GRAVEL (MISCELLANEOUS AREAS) (SQFT) 200115

GRAVEL (MISCELLANEOUS AREAS) (SQYD) 200116

GRIND EXISTING BRIDGE DECK 420203

GRIND EXISTING CONCRETE PAVEMENT 420201

GROOVE EXISTING CONCRETE PAVEMENT 420102

GROUND ANCHOR 460200

GROUND ANCHOR (SUBHORIZONTAL) 460210

GROUND ANCHOR (VERTICAL) 460200

GROUT PORTS 155221

GUARD POST 869050

GUARD RAILING DELINEATOR 820118

HANDRAILING 839514

HDPE PLASTIC PIPELINER (16" OD SDR 26) 155547

HEADED BAR REINFORCEMENT 520120

HEADER BOARD 206003

HEALTH AND SAFETY PLAN 074018

HIGH SPEED WEIGH-IN-MOTION SYSTEM 861203

HIGHWAY ADVISORY RADIO SYSTEM (LS) 860522

HIGHWAY PLANTING 200001
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HOT MIX ASPHALT 390131

HOT MIX ASPHALT (BONDED WEARING COURSE-GAP GRADED) 390141

HOT MIX ASPHALT (BONDED WEARING COURSE-GAP GRADED) 390142

HOT MIX ASPHALT (BONDED WEARING COURSE-OPEN GRADED) 390158

HOT MIX ASPHALT (BRIDGE) 390161

HOT MIX ASPHALT (LEVELING) 390135

HOT MIX ASPHALT (OPEN GRADED) 390134

HOT MIX ASPHALT (TYPE A) 390132

HOT MIX ASPHALT (TYPE B) 390133

HOT MIX ASPHALT (TYPE C) 390129

HYDROMULCH 210300

HYDROSEED 210430

IMPORTED BORROW 198001

IMPORTED BORROW (CY) 198010

IMPORTED BORROW (TON) 198011

IMPORTED TOPSOIL (CY) 200102

INCORPORATE MATERIALS 210630

INDIVIDUAL SLAB REPLACEMENT (RSC) 411105

INDUCTIVE LOOP DETECTOR (EA) 860806

INDUCTIVE LOOP DETECTOR (LS) 860807

INJECT CRACK (EPOXY) 511130

INLET DEPRESSION 709522

INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST) 568023

INSTALL ROADSIDE SIGN PANEL ON EXISTING POST 568017

INSTALL SIGN (MAST-ARM HANGER METHOD) 568015

INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) 568001

INSTALL SIGN OVERLAY 568007

INSTALL SIGN PANEL ON EXISTING FRAME 568016

INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY) 560204

INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY) 560224

INSTALL SIGN STRUCTURE (LIGHTWEIGHT) 560214

INSTALL SIGN STRUCTURE (TRUSS) 560219

INSTALL SIGN STRUCTURE (TUBULAR) 560209

INTERCONNECTION CONDUIT AND CABLE 860703

INTERCONNECTION CONDUIT AND CABLE (LS) 860705

IRON SULFATE (LB) 202004

IRRIGATION CONTROLLER ENCLOSURE CABINET 208301

IRRIGATION SLEEVE 208310

IRRIGATION SYSTEM 208000

ISOLATION CASING 750041

JACKED 1200 MM REINFORCED CONCRETE PIPE (CLASS III) 655371

JACKED 900 MM REINFORCED CONCRETE PIPE (CLASS III) 655369

JACKING SUPERSTRUCTURE 480501

JOB SITE MANAGEMENT 130100

JOINT SEAL (ASPHALTIC PLUG) 519133

JOINT SEAL (MR 1 1/2") 519091

JOINT SEAL (MR 1") 519088

JOINT SEAL (MR 1/2") 519081

JOINT SEAL (MR 15 MM) 519120

JOINT SEAL (MR 2") 519100

JOINT SEAL (MR 40 MM) 519142

JOINT SEAL (MR 50 MM) 519144
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JOINT SEAL (TYPE A) 519101

JOINT SEAL (TYPE AL) 519102

JOINT SEAL ASSEMBLY (MR 100 MM) 519128

JOINT SEAL ASSEMBLY (MR 161 MM - 240 MM) 519130

JOINT SEAL ASSEMBLY (MR 2 1/2") 519092

JOINT SEAL ASSEMBLY (MR 241 MM - 320 MM) 519131

JOINT SEAL ASSEMBLY (MR 3 1/2") 519094

JOINT SEAL ASSEMBLY (MR 3") 519093

JOINT SEAL ASSEMBLY (MR 4") 519095

JOINT SEAL ASSEMBLY (MR 5 1/2") 519098

JOINT SEAL ASSEMBLY (MR 5") 519097

JOINT SEAL ASSEMBLY (MR 6") 519099

JOINT SEAL ASSEMBLY (MR 60 MM) 519124

JOINT SEAL ASSEMBLY (MR 7") 519105

JOINT SEAL ASSEMBLY (MR 8") 519114

JOINT SEAL ASSEMBLY (MR 9") 519118

JOINTED PLAIN CONCRETE PAVEMENT 401050

LEAD COMPLIANCE PLAN 190110

LEAD COMPLIANCE PLAN 070030

LEAN CONCRETE BACKFILL 193119

LEAN CONCRETE BASE 280000

LIGHTING 860401

LIGHTING (CITY STREET) 860402

LIGHTING (NAVIGATION) 860430

LIGHTING (PARKING LOT) 860407

LIGHTING (STAGE CONSTRUCTION) 860415

LIGHTING (TEMPORARY) 860400

LIGHTING AND SIGN ILLUMINATION 860460

LIGHTING AND SIGN ILLUMINATION (LOCATION 1) 860551

LIGHTING CONDUIT (BRIDGE) (LF) 860758

LIME 240100

LIME STABILIZED SOIL 240105

LIQUID ASPHALT (PRIME COAT) 395000

MAINTAIN EXISTING IRRIGATION FACILITIES 206401

MAINTAIN EXISTING PLANTED AREAS 204096

MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION 860090

MANHOLE 719300

MANHOLE (TYPE A) 719305

MANHOLE (TYPE B) 719306

MANHOLE FRAME AND COVER 750010

MARKER 820101

MARKER (CULVERT) 820112

MASONRY BLOCK WALL 518201

MECHANICALLY STABILIZED EMBANKMENT, LOCATION A 477021

MECHANICALLY STABILIZED EMBANKMENT, LOCATION B 477022

MECHANICALLY STABILIZED EMBANKMENT, LOCATION C 477023

MECHANICALLY STABILIZED EMBANKMENT, LOCATION D 477024

METAL (BARRIER MOUNTED SIGN) 562002

METAL (RAIL MOUNTED SIGN) 562004

METAL (ROADSIDE SIGN) 562001

METAL BEAM GUARD RAILING 832001

METAL BEAM GUARD RAILING (2.1 M WOOD POST) 832061
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METAL BEAM GUARD RAILING (7' POST) 832013

METAL BEAM GUARD RAILING (7' WOOD POST) 832012

METAL BEAM GUARD RAILING (8' POST) 832014

METAL BEAM GUARD RAILING (SPECIAL) 832004

METAL BEAM GUARD RAILING (STEEL POST) 832002

METAL BEAM GUARD RAILING (WOOD POST) 832003

METAL MARKER POST 820109

MICRO-SURFACING 378000

MICROWAVE VEHICLE DETECTION SYSTEM 860812

MILEPOST MARKER 820110

MINOR CONCRETE 510501

MINOR CONCRETE (BACKFILL) 510526

MINOR CONCRETE (BACKFILL) 719589

MINOR CONCRETE (BRUSHED CONCRETE) 731518

MINOR CONCRETE (CURB AND GUTTER) 731504

MINOR CONCRETE (CURB RAMP) 731623

MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY) 731510

MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP) 731627

MINOR CONCRETE (CURB) 731501

MINOR CONCRETE (CURB) (CY) 730020

MINOR CONCRETE (CURB) (LF) 730010

MINOR CONCRETE (DRIVEWAY) 731516

MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE) 731508

MINOR CONCRETE (GUTTER DEPRESSION) 731507

MINOR CONCRETE (GUTTER) 731517

MINOR CONCRETE (GUTTER) (CY) 730045

MINOR CONCRETE (GUTTER) (LF) 730040

MINOR CONCRETE (ISLAND PAVING) 731511

MINOR CONCRETE (MINOR STRUCTURE) 510502

MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) 731502

MINOR CONCRETE (SIDEWALK) 731521

MINOR CONCRETE (STAMPED CONCRETE) 731519

MINOR CONCRETE (TEXTURED PAVING) 731530

MINOR HOT MIX ASPHALT 390136

MISCELLANEOUS IRON AND STEEL 750001

MISCELLANEOUS METAL 750500

MISCELLANEOUS METAL (BRIDGE) 750501

MISCELLANEOUS METAL (RESTRAINER - BAR TYPE) 750497

MISCELLANEOUS METAL (RESTRAINER - CABLE TYPE) 750498

MISCELLANEOUS METAL (RESTRAINER - PIPE TYPE) 750496

MISCELLANEOUS METAL (RESTRAINER) 750503

MOBILIZATION 999990

MOBILIZATION, DEMOBILIZATION, AND FINAL CLEANUP 760090

MODIFY DRAINAGE SYSTEM 152603

MODIFY FLASHING BEACON 860615

MODIFY INLET 152604

MODIFY INLET TO MANHOLE 152609

MODIFY LIGHTING 861503

MODIFY LIGHTING AND SIGN ILLUMINATION 861504

MODIFY MANHOLE 152610

MODIFY RAMP METERING SYSTEM 861088

MODIFY SIGN ILLUMINATION 860508
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MODIFY SIGN STRUCTURE 152641

MODIFY SIGNAL 861502

MODIFY SIGNAL AND LIGHTING 861501

MODIFY SIGNAL AND LIGHTING (LOCATION 1) 861497

MODIFY SIGNAL AND LIGHTING (LOCATION 2) 861498

MODIFY SIGNAL AND LIGHTING (LOCATION 3) 861499

MODIFY SIGNAL AND LIGHTING (LOCATION 4) 861500

MODIFY SIGNAL AND LIGHTING (LOCATION 5) 861505

MODIFY TRAFFIC MONITORING STATION 860889

MODIFY TRAFFIC MONITORING STATION (COUNT) 860890

MOVE-IN/MOVE-OUT (EROSION CONTROL) 203026

MOVE-IN/MOVE-OUT (EROSION CONTROL) 210010

MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 074037

MULCH 202011

NATURAL RESOURCE PROTECTION PLAN 146003

NOA BURIAL LOCATION REPORT 141107

NOISE MONITORING 148005

OBJECT MARKER 820130

OBJECT MARKER (TYPE K-1) 820141

OBJECT MARKER (TYPE K-2) 820143

OBJECT MARKER (TYPE K) 820131

OBJECT MARKER (TYPE L-1) 820151

OBJECT MARKER (TYPE L-2) 820152

OBJECT MARKER (TYPE L) 820132

OBJECT MARKER (TYPE P) 820134

OBJECT MARKER (TYPE PB) 820140

OBJECT MARKER (TYPE R) 820135

OBLITERATE SURFACING 150305

PAINT CONCRETE SURFACES 590280

PAINT CURB (2-COAT) 597401

PAINT PAVEMENT MARKING (1-COAT) 840665

PAINT PAVEMENT MARKING (2-COAT) 840666

PAINT STRUCTURAL STEEL (EXISTING BRIDGE) 590111

PAINT TRAFFIC STRIPE (1-COAT) 840655

PAINT TRAFFIC STRIPE (2-COAT) 840656

PARKING BUMPER (PRECAST CONCRETE) 735000

PARKING BUMPER (PRECAST CONCRETE) 842000

PAVEMENT MARKER (NON-REFLECTIVE) 850101

PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 850122

PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE G) 850112

PAVEMENT MARKER (RETROREFLECTIVE) 850111

PAVEMENT TRANSITION TAPER 416101

PAVING ASPHALT (BINDER, GEOSYNTHETIC PAVEMENT INTERLAYER) 391007

PAVING NOTCH EXTENSION 510800

PEDESTRIAN BARRICADE 833077

PERMEABLE MATERIAL (BLANKET) 682008

PERVIOUS BACKFILL MATERIAL 193030

PERVIOUS BACKFILL MATERIAL (RETAINING WALL) 193031

PIPE HANDRAILING 833085

PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 394090

PLACE HOT MIX ASPHALT DIKE (TYPE A) 394073

PLACE HOT MIX ASPHALT DIKE (TYPE C) 394074
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PLACE HOT MIX ASPHALT DIKE (TYPE D) 394075

PLACE HOT MIX ASPHALT DIKE (TYPE E) 394076

PLACE HOT MIX ASPHALT DIKE (TYPE F) 394077

PLACE POLYESTER CONCRETE OVERLAY 515042

PLANT (GROUP A) 204035

PLANT (GROUP B) 204036

PLANT (GROUP F) 204006

PLANT (GROUP G) 204007

PLANT (GROUP H) 204008

PLANT (GROUP I) 204009

PLANT (GROUP K) 204011

PLANT (GROUP K) (24" BOX) 204023

PLANT (GROUP M) 204013

PLANT (GROUP O) 204010

PLANT (GROUP U) 204038

PLANT (GROUP W) 204017

PLANT (GROUP Z) 204022

PLANT ESTABLISHMENT WORK 204099

PLUG CULVERT 155001

PORTABLE CHANGEABLE MESSAGE SIGN 128650

PORTABLE CHANGEABLE MESSAGE SIGN (EA) 128651

PORTABLE CHANGEABLE MESSAGE SIGN (LS) 128652

PORTABLE DELINEATOR 120182

PRECAST CONCRETE PIPE MANHOLE 719315

PREPARE AND PAINT CONCRETE 597600

PREPARE AND STAIN CONCRETE 597601

PREPARE CONCRETE BRIDGE DECK SURFACE 153225

PREPARE HOLE 200110

PREPARE STORM WATER POLLUTION PREVENTION PLAN 074019

PREPARE WATER POLLUTION CONTROL PROGRAM 074017

PREPARE WATER POLLUTION CONTROL PROGRAM 130200

PREPAVING GRINDING DAY 390020

PREPAVING PROFILOGRAPH 390010

PRESTRESSING 500010

PRESTRESSING CAST-IN-PLACE CONCRETE 500001

PRESTRESSING PRECAST GIRDER 500020

PROGRESS SCHEDULE (CRITICAL PATH METHOD) 070012

PRUNE EXISTING PLANTS 200052

PTFE BEARING 518050

PTFE SPHERICAL BEARING 518051

PUBLIC SAFETY PLAN 150100

PUMPING PLANT ELECTRICAL EQUIPMENT 741001

QUICK COUPLING VALVE 208649

RAIL TENSIONING ASSEMBLY 839561

RAILROAD BALLAST 600101

RAIN EVENT ACTION PLAN 074056

RAMP METERING SYSTEM 861100

RAMP METERING SYSTEM (LOCATION 1) 861101

RAMP METERING SYSTEM (LOCATION 2) 861102

RAMP METERING SYSTEM (LOCATION 3) 861103

RAMP METERING SYSTEM (LOCATION 4) 861104

RAMP METERING SYSTEM (LOCATION 5) 861105
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RAPID SETTING CONCRETE PATCH 511124

REAMING WATER WELL 760022

RECONSTRUCT CHAIN LINK FENCE 151540

RECONSTRUCT CHAIN LINK GATE 151554

RECONSTRUCT FENCE 151531

RECONSTRUCT FENCE (TYPE BW) 151536

RECONSTRUCT INLET 151512

RECONSTRUCT METAL BEAM GUARD RAILING 151572

RECONSTRUCT METAL BEAM GUARD RAILING (7' POST) 151623

RECONSTRUCT METAL BEAM GUARD RAILING (WOOD POST) 151625

RECONSTRUCT METAL RAILING (BRIDGE) 159010

RECONSTRUCT THRIE BEAM BARRIER 151568

RECONSTRUCT WOOD FENCE 151534

RECYCLED WATER WARNING SIGNS 209202

REFINISH BRIDGE DECK 515020

REINFORCED CONCRETE CRIB WALL (TYPE C) 513603

RELOCATE CONCRETE BARRIER (TYPE K) 152372

RELOCATE GATE 152381

RELOCATE HYDRANT 152351

RELOCATE IRRIGATION FACILITIES 152356

RELOCATE MAILBOX 152370

RELOCATE ROADSIDE SIGN 152390

RELOCATE ROADSIDE SIGN (METAL POST) 152391

RELOCATE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD) 152393

RELOCATE ROADSIDE SIGN (WOOD POST) 152392

RELOCATE ROADSIDE SIGN-ONE POST 152386

RELOCATE ROADSIDE SIGN-TWO POST 152387

RELOCATE SIGN PANEL 152396

RELOCATE SIGN STRUCTURE 152394

RELOCATE WATER METER 152410

REMOVE ASPHALT CONCRETE DIKE 150771

REMOVE ASPHALT CONCRETE OVERSIDE DRAIN 150859

REMOVE ASPHALT CONCRETE PAVEMENT (CY) 150768

REMOVE ASPHALT CONCRETE PAVEMENT (SQFT) 150770

REMOVE ASPHALT CONCRETE SURFACING 150857

REMOVE BARRIER RAILING 156577

REMOVE BASE AND SURFACING 150860

REMOVE BOX CULVERT 156535

REMOVE BRIDGE MOUNTED SIGN 150767

REMOVE BRIDGE RAILING 156579

REMOVE CABLE RAILING 150676

REMOVE CHAIN LINK FENCE 150608

REMOVE CHANNELIZERS 150730

REMOVE CHIP SEAL 153237

REMOVE CONCRETE 153210

REMOVE CONCRETE (CHANNEL) 153220

REMOVE CONCRETE (CURB AND GUTTER) 153215

REMOVE CONCRETE (CURB, GUTTER AND SIDEWALK) (CY) 153240

REMOVE CONCRETE (CURB, GUTTER AND SIDEWALK) (LF) 153241

REMOVE CONCRETE (CY) 153121

REMOVE CONCRETE (LF) 153120

REMOVE CONCRETE (MISCELLANEOUS) (CY) 153247

Page A-23



ITEM DESCRIPTION
Index of Item Description

ITEM CODE

REMOVE CONCRETE (MISCELLANEOUS) (LS) 153249

REMOVE CONCRETE (MISCELLANEOUS) (SQFT) 153248

REMOVE CONCRETE (SQYD) 153123

REMOVE CONCRETE (STRUCTURE) 153213

REMOVE CONCRETE BARRIER 153221

REMOVE CONCRETE BARRIER (TYPE 50) 153230

REMOVE CONCRETE BARRIER (TYPE 50C) 153231

REMOVE CONCRETE BARRIER (TYPE K) 153229

REMOVE CONCRETE CURB (CY) 153131

REMOVE CONCRETE CURB (LF) 153130

REMOVE CONCRETE CURB AND SIDEWALK (LF) 153136

REMOVE CONCRETE DECK SURFACE 150870

REMOVE CONCRETE FLARED END SECTION 153219

REMOVE CONCRETE ISLAND (PORTIONS) (CY) 153142

REMOVE CONCRETE PAVEMENT (CY) 150854

REMOVE CONCRETE PAVEMENT (SQYD) 150853

REMOVE CONCRETE PAVEMENT AND BASE 150847

REMOVE CONCRETE SIDEWALK 153218

REMOVE CONCRETE SIDEWALK (LF) 153139

REMOVE CONCRETE SIDEWALK (SQYD) 153140

REMOVE CONCRETE SIDEWALK AND DRIVEWAY 153211

REMOVE CONTRAST TREATMENT 150720

REMOVE CRASH CUSHION 156585

REMOVE CRASH CUSHION (SAND FILLED) 156590

REMOVE CULVERT 150805

REMOVE CULVERT (EA) 150808

REMOVE CULVERT (LF) 150809

REMOVE CURB 150772

REMOVE DELINEATOR 151224

REMOVE DOUBLE METAL BEAM BARRIER 150667

REMOVE DOWNDRAIN (EA) 150814

REMOVE DOWNDRAIN (LS) 150815

REMOVE DRAINAGE FACILITY (EA) 150776

REMOVE DRAINAGE FACILITY (LS) 150777

REMOVE ENTRANCE TAPER 150615

REMOVE FENCE 150605

REMOVE FENCE (TYPE BW) 150606

REMOVE FENCE (TYPE WM) 150607

REMOVE FLARED END SECTION 150668

REMOVE GATE 150620

REMOVE GUTTER DRAIN 150780

REMOVE HEADWALL 150821

REMOVE INLET 150820

REMOVE IRRIGATION FACILITY 150685

REMOVE JUNCTION BOX 150828

REMOVE MANHOLE 150826

REMOVE MARKER 150630

REMOVE METAL BEAM GUARD RAILING 150662

REMOVE METAL RAILING 156576

REMOVE OVERSIDE DRAIN 150801

REMOVE PAINTED PAVEMENT MARKING 150712

REMOVE PAINTED TRAFFIC STRIPE 150711
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REMOVE PAVEMENT MARKER 150722

REMOVE PAVEMENT MARKING 150713

REMOVE PEDESTRIAN BARRICADE 150646

REMOVE PIPE 150806

REMOVE PIPE (LF) 150812

REMOVE RAILING 156572

REMOVE REINFORCED CONCRETE BOX CULVERT ( LF) 150817

REMOVE RETAINING WALL (CY) 150832

REMOVE RETAINING WALL (LF) 150833

REMOVE RETAINING WALL (WOOD) 150834

REMOVE ROADSIDE SIGN 150742

REMOVE ROADSIDE SIGN (METAL POST) 150745

REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD) 150747

REMOVE ROADSIDE SIGN (WOOD POST) 150744

REMOVE ROADSIDE SIGN MOUNTED ON MAST ARM 150741

REMOVE ROADSIDE SIGN PANEL 150748

REMOVE SEWER MANHOLE 150824

REMOVE SEWER PIPE 150841

REMOVE SIGN FROM ELECTROLIER 150743

REMOVE SIGN PANEL 150763

REMOVE SIGN STRUCTURE 150760

REMOVE SIGN STRUCTURE (EA) 150757

REMOVE SLOPE PAVING (SQFT) 150850

REMOVE SLOPE PAVING (SQYD) 150852

REMOVE SOUND WALL (LF) 153251

REMOVE SOUND WALL (SQFT) 153253

REMOVE THERMOPLASTIC PAVEMENT MARKING 150715

REMOVE THERMOPLASTIC TRAFFIC STRIPE 150714

REMOVE TRAFFIC STRIPE 150710

REMOVE UNSOUND CONCRETE 153223

REMOVE WOOD FENCE 150604

REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE) 141101

REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING (HAZARDOUS WASTE) 141104

REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 141103

REPAIR SPALLED JOINTS, FAST SETTING GROUT 413112

REPAIR SPALLED JOINTS, POLYESTER GROUT 413113

REPAIR SPALLED SURFACE AREA 515028

REPAIR WHEEL PATH DEPRESSION 378005

REPLACE ASPHALT CONCRETE SURFACING 390095

REPLACE BEARING PAD 518040

REPLACE VALVE BOX COVER 208565

RESET FRAME AND GRATE 152266

RESET GATE 152291

RESET MAILBOX 152255

RESET MARKER 152301

RESET MARKERS AND DELINEATORS 152303

RESET MILEPOST MARKER 152299

RESET OBJECT MARKER 152300

RESET ROADSIDE SIGN 152320

RESET ROADSIDE SIGN (METAL POST) 152324

RESET ROADSIDE SIGN (ONE POST) 152316

RESET ROADSIDE SIGN (TWO POST) 152317
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ITEM CODE

RESET ROADSIDE SIGN (WOOD POST) 152322

RESET TEMPORARY RAILING (TYPE K) 158210

RETAINING WALL STEM (TYPE 6) 513551

RETURN CAP 839571

RETURN CAP (TYPE TA) 839572

ROADSIDE CLEARING 200002

ROADSIDE PAVING (MISCELLANEOUS AREAS) 394095

ROADSIDE SIGN - ONE POST 566011

ROADSIDE SIGN - TWO POST 566012

ROADWAY EXCAVATION 190101

ROADWAY EXCAVATION (GORE REMOVAL) 190134

ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS) 190109

ROADWAY EXCAVATION (SLIDE REMOVAL) 190130

ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD) 190107

ROADWAY EXCAVATION (TYPE Y-2) (AERIALLY DEPOSITED LEAD) 190108

ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) 190105

ROADWAY EXCAVATION (TYPE Z-3) (AERIALLY DEPOSITED LEAD) 190106

ROADWAY EXCAVATION (UNSUITABLE MATERIAL) 190139

ROCK BLANKET 200114

ROCK EXCAVATION 190161

ROCK EXCAVATION (CONTROLLED BLASTING) 190160

ROCK SLOPE PROTECTION (1/2 T, METHOD A) (CY) 720121

ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY) 721013

ROCK SLOPE PROTECTION (1T, METHOD A) 720119

ROCK SLOPE PROTECTION (1T, METHOD B) 721022

ROCK SLOPE PROTECTION (2T, METHOD A) 720118

ROCK SLOPE PROTECTION (4T, METHOD A) 720117

ROCK SLOPE PROTECTION (FACING, METHOD B) 721009

ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 721017

ROCK SLOPE PROTECTION (LIGHT, METHOD B) 721008

ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 721015

ROCK SLOPE PROTECTION (LIGHT, METHOD B) (TON) 721016

ROCK SLOPE PROTECTION (NO. 1, METHOD B) 721010

ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY) 721026

ROCK SLOPE PROTECTION (NO. 2, METHOD B) 721011

ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) 721028

ROCK SLOPE PROTECTION (NO. 3, METHOD B) 721012

ROCK SLOPE PROTECTION (NO. 3, METHOD B) (CY) 721019

ROCK SLOPE PROTECTION FABRIC 729010

ROCK SLOPE PROTECTION FABRIC (CLASS 10) 729012

ROCK SLOPE PROTECTION FABRIC (CLASS 8) 729011

ROCK STAIN 203070

ROLLED EROSION CONTROL PRODUCT (BLANKET) 203033

ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 203038

ROLLED EROSION CONTROL PRODUCT (NETTING) 203034

ROLLED EROSION CONTROL PRODUCT (TRM) 203039

ROOT BARRIER 205062

ROOT PROTECTOR 205061

RUBBERIZED HOT MIX ASPHALT (BONDED WEARING COURSE-GAP GRADED) 390156

RUBBERIZED HOT MIX ASPHALT (BONDED WEARING COURSE-OPEN GRADED) 390159

RUBBERIZED HOT MIX ASPHALT (GAP GRADED) 390137

RUBBERIZED HOT MIX ASPHALT (GAP GRADED) 390140
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Index of Item Description

ITEM CODE

RUBBERIZED HOT MIX ASPHALT (OPEN GRADED HIGH BINDER) 390139

RUBBERIZED HOT MIX ASPHALT (OPEN GRADED) 390138

RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP GRADED) 390301

RUMBLE STRIP 394050

SACKED CONCRETE SLOPE PROTECTION 725001

SALVAGE BACKFLOW PREVENTER ASSEMBLY 151220

SALVAGE CONCRETE BARRIER (TYPE K) 151274

SALVAGE CRASH CUSHION 158100

SALVAGE DOUBLE THRIE BEAM BARRIER 151266

SALVAGE IRRIGATION CONTROLLER 151252

SALVAGE METAL BEAM GUARD RAILING 151272

SALVAGE METAL BRIDGE RAILING 151270

SALVAGE SIGN STRUCTURE 151286

SALVAGE SINGLE THRIE BEAM BARRIER 151265

SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) 190117

SAND BACKFILL 193114

SAND BEDDING 192502

SAND COVER (SEAL) 370001

SCREENINGS (HOT-APPLIED) 375030

SCREENINGS (MEDIUM) 375022

SEAL CONCRETE PAVEMENT JOINT (SILICONE) 413117

SEAL COURSE CONCRETE 510000

SEAL ISOLATION JOINT 404093

SEAL PAVEMENT JOINT 404092

SEWER MANHOLE 719200

SEWER MANHOLE FRAME AND COVER 719190

SHATTER CONCRETE 153540

SHOTCRETE 530100

SHOULDER BACKING 190185

SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN INDENTATIONS) 401083

SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, ROLLED-IN INDENTATIONS) 401081

SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS) 394053

SHOULDER RUMBLE STRIP (HMA,ROLLED-IN INDENTATIONS) 394051

SIGN ILLUMINATION 860501

SIGNAL 860350

SIGNAL AND LIGHTING 860201

SIGNAL AND LIGHTING (CITY STREET LOCATION 1) 860300

SIGNAL AND LIGHTING (CITY STREET LOCATION 2) 860302

SIGNAL AND LIGHTING (CITY STREET LOCATION 3) 860303

SIGNAL AND LIGHTING (CITY) 860297

SIGNAL AND LIGHTING (LOCATION 1) 860251

SIGNAL AND LIGHTING (LOCATION 2) 860252

SIGNAL AND LIGHTING (LOCATION 3) 860253

SIGNAL AND LIGHTING (LOCATION 4) 860254

SIGNAL AND LIGHTING (LOCATION 5) 860255

SIGNAL AND LIGHTING (STAGE CONSTRUCTION) 860298

SIGNAL AND LIGHTING (TEMPORARY) 860150

SINGLE THRIE BEAM BARRIER 839301

SINGLE THRIE BEAM BARRIER (STEEL POST) 839303

SINGLE THRIE BEAM BARRIER (WOOD POST) 839302

SLOPE PAVING (CONCRETE) 721810

SLOPE PAVING (EXPOSED AGGREGATE) 721813
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ITEM CODE

SLOPE PAVING (MASONRY BLOCK) 721811

SLOW RELEASE OR CONTROLLED RELEASE FERTILIZER 202036

SLURRY SEAL 377501

SMALL-ROCK SLOPE PROTECTION 720110

SNOWPLOW DEFLECTOR 519078

SOIL AMENDMENT 202006

SOIL NAIL 460300

SOLDIER PILE 490305

SOUND WALL (BARRIER) (MASONRY BLOCK) 517961

SOUND WALL (MASONRY BLOCK) 518002

SOUND WALL (PRECAST CONCRETE PANEL) 517992

SPECIAL MARKER 820190

SPOT BLAST CLEAN 590125

SPOT BLAST CLEAN AND PAINT UNDERCOAT 590135

SPRINKLER (TYPE A-1) 208461

SPRINKLER (TYPE A-11) 208459

SPRINKLER (TYPE A-12) 208460

SPRINKLER (TYPE A-2) 208462

SPRINKLER (TYPE A-3) 208463

SPRINKLER (TYPE A-5) 208465

SPRINKLER (TYPE A-6) 208466

SPRINKLER (TYPE A-7) 208467

SPRINKLER (TYPE A-8) 208468

SPRINKLER (TYPE B-1) 208471

SPRINKLER (TYPE B-2) 208472

SPRINKLER (TYPE B-3) 208473

SPRINKLER (TYPE B-4) 208474

SPRINKLER (TYPE B-5) 208475

SPRINKLER (TYPE B-6) 208476

SPRINKLER (TYPE B-7) 208477

SPRINKLER (TYPE B-8) 208478

SPRINKLER (TYPE B-9) 208479

SPRINKLER (TYPE C-1) 208481

SPRINKLER (TYPE C-2 MOD) 208480

SPRINKLER (TYPE C-2) 208482

SPRINKLER (TYPE C-3) 208483

SPRINKLER (TYPE D-1) 208526

SPRINKLER (TYPE D-3) 208528

SPRINKLER CONTROL CONDUIT (BRIDGE) (LF) 860774

SPRINKLER CONTROL CONDUIT (BRIDGE) (LS) 860775

STEEL SHEET PILING 490801

STORM WATER ANNUAL REPORT 074057

STORM WATER SAMPLING AND ANALYSIS DAY 074058

STRAW 210420

STREET SWEEPING 074041

STRUCTURAL CONCRETE 510050

STRUCTURAL CONCRETE, APPROACH SLAB 510080

STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ) 510085

STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N MODIFIED) 510088

STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) 510086

STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) 510087

STRUCTURAL CONCRETE, BARRIER SLAB 510072
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ITEM CODE

STRUCTURAL CONCRETE, BOX CULVERT 510090

STRUCTURAL CONCRETE, BRIDGE 510053

STRUCTURAL CONCRETE, BRIDGE FOOTING 510051

STRUCTURAL CONCRETE, HEADWALL 510092

STRUCTURAL CONCRETE, RETAINING WALL 510060

STRUCTURAL CONCRETE, SOUND WALL 510061

STRUCTURAL CONCRETE, WALL 510058

STRUCTURAL SHOTCRETE 530200

STRUCTURAL STEEL (BRIDGE) 550102

STRUCTURE BACKFILL 193001

STRUCTURE BACKFILL (BRIDGE) 193003

STRUCTURE BACKFILL (CHANNEL) 193017

STRUCTURE BACKFILL (CRIB WALL) 193012

STRUCTURE BACKFILL (CULVERT) 193004

STRUCTURE BACKFILL (GROUND ANCHOR WALL) 193027

STRUCTURE BACKFILL (PUMPING PLANT) 192027

STRUCTURE BACKFILL (RETAINING WALL) 193013

STRUCTURE BACKFILL (SLURRY CEMENT) 193006

STRUCTURE BACKFILL (SOIL NAIL WALL) 193028

STRUCTURE BACKFILL (SOLDIER PILE WALL) 193029

STRUCTURE BACKFILL (SOUND WALL) 193014

STRUCTURE CONCRETE (PUMPING PLANT) 510069

STRUCTURE EXCAVATION 192001

STRUCTURE EXCAVATION (BRIDGE) 192003

STRUCTURE EXCAVATION (CRIB WALL) 192036

STRUCTURE EXCAVATION (CULVERT) 192025

STRUCTURE EXCAVATION (GROUND ANCHOR WALL) 192060

STRUCTURE EXCAVATION (PUMPING PLANT) 192026

STRUCTURE EXCAVATION (RETAINING WALL) 192037

STRUCTURE EXCAVATION (SOIL NAIL WALL) 192055

STRUCTURE EXCAVATION (SOLDIER PILE WALL) 192049

STRUCTURE EXCAVATION (SOUND WALL) 192038

STRUCTURE EXCAVATION (TYPE A) 192008

STRUCTURE EXCAVATION (TYPE D) 192020

STRUCTURE EXCAVATION (TYPE DH) 192021

STRUCTURE EXCAVATION (TYPE H) 192023

STRUCTURE EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD) 192057

STRUCTURE EXCAVATION (TYPE Y-2) (AERIALLY DEPOSITED LEAD) 192058

STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) 192053

STRUCTURE EXCAVATION (TYPE Z-3) (AERIALLY DEPOSITED LEAD) 192054

SUBGRADE ENHANCEMENT GEOTEXTILE 198205

SUBGRADE ENHANCEMENT GEOTEXTILE CLASS B2 198209

SUBGRADE ENHANCEMENT GEOTEXTILE CLASS B3 198210

SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS A1 198206

SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B1 198208

SURVEY MONUMENT (TYPE A) 810111

SURVEY MONUMENT (TYPE D) 810116

SYSTEM TESTING AND DOCUMENTATION 869075

TACK COAT 397005

TAPERED INLET 692101

TEMPORARY ACTIVE TREATMENT SYSTEM 074015

TEMPORARY CHECK DAM 074035
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TEMPORARY CONCRETE WASHOUT 130900

TEMPORARY CONCRETE WASHOUT (PORTABLE) 074042

TEMPORARY CONCRETE WASHOUT BIN 074043

TEMPORARY CONCRETE WASHOUT FACILITY 074032

TEMPORARY CONSTRUCTION ENTRANCE 074033

TEMPORARY CONSTRUCTION ROADWAY 074044

TEMPORARY COVER 074034

TEMPORARY COVER 130570

TEMPORARY CRASH CUSHION 129110

TEMPORARY CRASH CUSHION MODULE 129100

TEMPORARY DELINEATOR (CLASS 1) 128201

TEMPORARY DRAINAGE INLET PROTECTION 074038

TEMPORARY DRAINAGE INLET PROTECTION 130620

TEMPORARY EROSION CONTROL BLANKET 074027

TEMPORARY FENCE 071301

TEMPORARY FENCE (TYPE BW) 071302

TEMPORARY FENCE (TYPE CL-6) 071321

TEMPORARY FENCE (TYPE ESA) 071325

TEMPORARY FIBER ROLL 074028

TEMPORARY FLASHING BEACON 128660

TEMPORARY GRAVEL BAG BERM 074031

TEMPORARY HYDRAULIC MULCH 074051

TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) 074040

TEMPORARY HYDRAULIC MULCH (CEMENTITIOUS BINDER) 074052

TEMPORARY HYDRAULIC MULCH (POLYMER STABILIZED FIBER MATRIX) 074039

TEMPORARY HYDROSEED 074053

TEMPORARY LARGE SEDIMENT BARRIER 074045

TEMPORARY MULCH 074026

TEMPORARY PAVEMENT DELINEATION 120143

TEMPORARY PAVEMENT MARKER 120300

TEMPORARY PAVEMENT MARKING 120150

TEMPORARY PAVEMENT MARKING (PAINT) 120149

TEMPORARY PAVEMENT MARKING (TAPE) 120152

TEMPORARY RAILING (TYPE K) 129000

TEMPORARY REINFORCED SILT FENCE 071324

TEMPORARY RETAINING WALL 129510

TEMPORARY SHORING 072008

TEMPORARY SIGNAL AND LIGHTING 128605

TEMPORARY SIGNAL SYSTEM 128601

TEMPORARY SILT FENCE 074029

TEMPORARY SOIL BINDER 074055

TEMPORARY STRAW BALE BARRIER 074036

TEMPORARY SUPPORT 072006

TEMPORARY TACKED STRAW 074054

TEMPORARY TERMINAL SECTION (TYPE K) 121161

TEMPORARY TRAFFIC SCREEN 129150

TEMPORARY TRAFFIC STRIPE 120161

TEMPORARY TRAFFIC STRIPE (PAINT) 120159

TEMPORARY TRAFFIC STRIPE (TAPE) 120151

TERMINAL SYSTEM (TYPE CAT) 839566

TERMINAL SYSTEM (TYPE CAT) BACKUP 839567

TERMINAL SYSTEM (TYPE FLEAT) 839564
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TESTING WELL 760012

THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING 840519

THERMOPLASTIC PAVEMENT MARKING 840515

THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) 840503

THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) 840516

THERMOPLASTIC TRAFFIC STRIPE 840501

THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 840502

THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 840560

TIEBACK ANCHOR 500050

TIMBER LAGGING 575004

TIME-RELATED OVERHEAD 070018

TIME-RELATED OVERHEAD (LS) 090105

TIME-RELATED OVERHEAD (WDAY) 090100

TRAFFIC CONE 120119

TRAFFIC CONTROL SYSTEM 120100

TRAFFIC MONITORING STATION 860930

TRAFFIC MONITORING STATION (COUNT) 860925

TRAFFIC MONITORING STATION (LOCATION 1) 860931

TRAFFIC MONITORING STATION (LOCATION 2) 860932

TRAFFIC MONITORING STATION (LOCATION 3) 860933

TRAFFIC MONITORING STATION (LOCATION 4) 860934

TRAFFIC MONITORING STATION (LOCATION 5) 860935

TRAFFIC PLASTIC DRUM 120199

TRANSITION RAILING (TYPE DTB) 839542

TRANSITION RAILING (TYPE STB) 839540

TRANSITION RAILING (TYPE WB) 839541

TRANSPLANT PALM TREE 204031

TRASH RECEPTACLE 994901

TREAT BRIDGE DECK 540102

TREATED WOOD WASTE 141120

TUBULAR HANDRAILING 833088

TUBULAR HANDRAILING (MODIFIED) 833090

TWO-COMPONENT PAINT PAVEMENT MARKING 840661

TYPE II BARRICADE 120116

TYPE III BARRICADE 120120

UNDERDRAIN MARKER 820111

VEGETATION CONTROL (MINOR CONCRETE) 832070

WATER METER 208304

WATER SUPPLY SYSTEM 760080

WATERPROOFING AND COVER 540104

WEED GERMINATION 200122

WELDED STEEL PIPE CASING (BRIDGE) 703450

WELL DEVELOPMENT 760011

WELL SCREEN 760035

WILDFLOWER SEEDING (ACRE) 204054

WILDFLOWER SEEDING (SQYD) 204055

WILDLIFE PASSAGE WAY (TYPE M) 833073

WILDLIFE PASSAGE WAY (TYPE S) 833072

WORK AREA MONITORING 590301
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CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE     1 
DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 070012  PROGRESS SCHEDULE (CRITICAL PATH METHOD) 
 
                                                                  LS    01    3                                          12,500.00 
                                                                  LS    02    4                                          46,450.00 
                                                                  LS    03    5                                          62,000.00 
                                                                  LS    04   38                                         237,150.00 
                                                                  LS    05    4                                          32,800.00 
                                                                  LS    06    6                                          31,100.00 
                                                                  LS    07    8                                          51,500.00 
                                                                  LS    08   10                                          64,800.00 
                                                                  LS    10    9                                          75,900.00 
                                                                  LS    11    8                                          51,500.00 
                                                                  LS    12    5                                          24,300.00 
 
                                                      UNIT TOTAL  LS        100                                         690,000.00 
 
                                         ITEM CODE 070012  TOTAL            100                                         690,000.00 
 
 070018  TIME-RELATED OVERHEAD 
 
                                                                  LS    04    3                                       1,422,000.00 
                                                                  LS    08    1                                       1,350,000.00 
                                                                  LS    11    4                                       4,500,000.00 
 
                                                      UNIT TOTAL  LS          8                                       7,272,000.00 
                                                                  WDAY  01    2            820.0        3,951.2195    3,240,000.00 
                                                                  WDAY  03    3            915.0        3,439.3443    3,147,000.00 
                                                                  WDAY  04    7          3,895.0        5,448.5237   21,222,000.00 
                                                                  WDAY  06    1            220.0          140.0000       30,800.00 
                                                                  WDAY  07    2            890.0        4,931.4607    4,389,000.00 
                                                                  WDAY  08    3            770.0        1,774.6753    1,366,500.00 
                                                                  WDAY  10    5          2,450.0        2,703.2327    6,622,920.00 
                                                                  WDAY  11    1            630.0        3,000.0000    1,890,000.00 
                                                                  WDAY  12    3          1,130.0        1,498.7257    1,693,560.00 
 
                                                      UNIT TOTAL  WDAY       27        11,720.0        3,720.2884   43,601,780.00 
 
                                         ITEM CODE 070018  TOTAL             35                                      50,873,780.00 
 
 070030  LEAD COMPLIANCE PLAN 
 
                                                                  LS    02    1                                           2,800.00 
                                                                  LS    06    1                                           1,500.00 
                                                                  LS    07    1                                           2,000.00 
 
                                                      UNIT TOTAL  LS          3                                           6,300.00 
 
                                         ITEM CODE 070030  TOTAL              3                                           6,300.00 



 

CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE     2 
DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 071301  TEMPORARY FENCE 
 
                                                                  LF    04    2          1,510.0           10.1987       15,400.00 
                                                                  LF    06    1            250.0           20.0000        5,000.00 
                                                                  LF    07    1            180.0           15.0000        2,700.00 
 
                                                      UNIT TOTAL  LF          4         1,940.0           11.9072       23,100.00 
 
                                         ITEM CODE 071301  TOTAL              4                                          23,100.00 
 
 071302  TEMPORARY FENCE (TYPE BW) 
 
                                                                  LF    01    1            460.0           13.0000        5,980.00 
                                                                  LF    04    1          5,460.0           20.5000      111,930.00 
 
                                                      UNIT TOTAL  LF          2         5,920.0           19.9172      117,910.00 
                                                                  M     01    1             72.0           17.0000        1,224.00 
 
                                                      UNIT TOTAL  M           1            72.0           17.0000        1,224.00 
 
                                         ITEM CODE 071302  TOTAL              3                                         119,134.00 
 
 071321  TEMPORARY FENCE (TYPE CL-6) 
 
                                                                  LF    01    2            790.0           11.0759        8,750.00 
                                                                  LF    02    1            360.0            5.0000        1,800.00 
                                                                  LF    03    2          3,720.0           11.0484       41,100.00 
                                                                  LF    04   11         53,750.0            6.2195      334,300.00 
                                                                  LF    05    1          2,720.0            5.0000       13,600.00 
                                                                  LF    06    1            380.0            8.0000        3,040.00 
                                                                  LF    07    5         27,320.0           11.4469      312,730.00 
                                                                  LF    08    1          7,880.0            8.0000       63,040.00 
                                                                  LF    10    1            170.0           10.0000        1,700.00 
                                                                  LF    11    2          2,080.0            9.6250       20,020.00 
                                                                  LF    12    1            890.0            7.0000        6,230.00 
 
                                                      UNIT TOTAL  LF         28       100,060.0            8.0583      806,310.00 
 
                                         ITEM CODE 071321  TOTAL             28                                         806,310.00 
 
 071324  TEMPORARY REINFORCED SILT FENCE 
 
                                                                  LF    01    2          1,480.0            8.5676       12,680.00 
                                                                  LF    04   11         97,030.0            5.1936      503,939.50 
                                                                  LF    09    1          1,550.0           15.0000       23,250.00 
                                                                  LF    10    3          8,820.0            5.6001       49,392.60 
 
                                                      UNIT TOTAL  LF         17       108,880.0            5.4120      589,262.10 



 

CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE     3 
DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 071324  TOTAL             17                                         589,262.10 
 
 071325  TEMPORARY FENCE (TYPE ESA) 
 
                                                                  LF    01    8          5,736.0            4.0809       23,408.00 
                                                                  LF    02    8          8,530.0            5.1606       44,020.00 
                                                                  LF    03    4         26,630.0            2.0002       53,266.00 
                                                                  LF    04   28        113,210.0            3.0687      347,408.00 
                                                                  LF    05   14         24,025.0            3.7435       89,936.60 
                                                                  LF    06   15         38,625.0            4.4709      172,687.50 
                                                                  LF    07    2            610.0            5.0000        3,050.00 
                                                                  LF    08    4          5,490.0            4.0838       22,420.00 
                                                                  LF    09    1            530.0           10.0000        5,300.00 
                                                                  LF    10   10         45,120.0            2.8867      130,245.70 
                                                                  LF    11    5         17,230.0            3.2784       56,487.00 
 
                                                      UNIT TOTAL  LF         99       285,736.0            3.3185      948,228.80 
                                                                  M     01    1         19,700.0            6.0000      118,200.00 
                                                                  M     04    2          2,810.0           11.3559       31,910.00 
 
                                                      UNIT TOTAL  M           3        22,510.0            6.6686      150,110.00 
 
                                         ITEM CODE 071325  TOTAL            102                                       1,098,338.80 
 
 072006  TEMPORARY SUPPORT 
 
                                                                  LS    02    1                                         500,000.00 
                                                                  LS    04    1                                          40,000.00 
                                                                  LS    10    3                                         206,200.00 
                                                                  LS    12    1                                          15,000.00 
 
                                                      UNIT TOTAL  LS          6                                         761,200.00 
 
                                         ITEM CODE 072006  TOTAL              6                                         761,200.00 
 
 072008  TEMPORARY SHORING 
 
                                                                  SQFT  04    1          1,400.0          100.0000      140,000.00 
 
                                                      UNIT TOTAL  SQFT        1         1,400.0          100.0000      140,000.00 
 
                                         ITEM CODE 072008  TOTAL              1                                         140,000.00 
 
 073004  12" TEMPORARY CULVERT 
 
                                                                  LF    04    2            301.0          100.6977       30,310.00 
                                                                  LF    10    1          3,050.0           80.0000      244,000.00 
 
                                                      UNIT TOTAL  LF          3         3,351.0           81.8591      274,310.00 



 

CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE     4 
DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 073004  TOTAL              3                                         274,310.00 
 
 073005  15" TEMPORARY CULVERT 
 
                                                                  LF    04    1             50.0           25.0000        1,250.00 
 
                                                      UNIT TOTAL  LF          1            50.0           25.0000        1,250.00 
 
                                         ITEM CODE 073005  TOTAL              1                                           1,250.00 
 
 073006  18" TEMPORARY CULVERT 
 
                                                                  LF    04    8          2,769.0           65.7458      182,050.00 
                                                                  LF    06    1            490.0          150.0000       73,500.00 
 
                                                      UNIT TOTAL  LF          9         3,259.0           78.4136      255,550.00 
 
                                         ITEM CODE 073006  TOTAL              9                                         255,550.00 
 
 073008  24" TEMPORARY CULVERT 
 
                                                                  LF    04    3            590.0           56.3729       33,260.00 
                                                                  LF    07    1            330.0           50.0000       16,500.00 
 
                                                      UNIT TOTAL  LF          4           920.0           54.0870       49,760.00 
 
                                         ITEM CODE 073008  TOTAL              4                                          49,760.00 
 
 073011  36" TEMPORARY CULVERT 
 
                                                                  LF    04    3            428.0          186.1682       79,680.00 
 
                                                      UNIT TOTAL  LF          3           428.0          186.1682       79,680.00 
 
                                         ITEM CODE 073011  TOTAL              3                                          79,680.00 
 
 074015  TEMPORARY ACTIVE TREATMENT SYSTEM 
 
                                                                  LS    01    1                                         250,000.00 
                                                                  LS    03    2                                          15,000.00 
                                                                  LS    04    8                                         159,002.00 
 
                                                      UNIT TOTAL  LS         11                                         424,002.00 
 
                                         ITEM CODE 074015  TOTAL             11                                         424,002.00 
 
 074016  CONSTRUCTION SITE MANAGEMENT 
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 074016  CONSTRUCTION SITE MANAGEMENT 
 
                                                                  LS    01   31                                         384,675.00 
                                                                  LS    02   35                                         345,345.00 
                                                                  LS    03   41                                         407,826.70 
                                                                  LS    04   99                                       1,795,946.00 
                                                                  LS    05   27                                         505,635.30 
                                                                  LS    06   56                                         357,087.50 
                                                                  LS    07   75                                         994,360.10 
                                                                  LS    08   47                                         813,819.71 
                                                                  LS    09   13                                         150,553.00 
                                                                  LS    10   37                                         608,979.45 
                                                                  LS    11   32                                         259,890.41 
                                                                  LS    12   15                                         151,283.00 
 
                                                      UNIT TOTAL  LS        508                                       6,775,401.17 
 
                                         ITEM CODE 074016  TOTAL            508                                       6,775,401.17 
 
 074017  PREPARE WATER POLLUTION CONTROL 
         PROGRAM 
                                                                  LS    01   27                                          85,015.00 
                                                                  LS    02   30                                          62,400.00 
                                                                  LS    03   34                                          84,851.00 
                                                                  LS    04   72                                         161,739.00 
                                                                  LS    05   21                                          40,884.00 
                                                                  LS    06   40                                          99,466.00 
                                                                  LS    07   59                                          94,347.59 
                                                                  LS    08   44                                          86,136.28 
                                                                  LS    09   11                                          30,836.00 
                                                                  LS    10   29                                          60,052.50 
                                                                  LS    11   24                                          77,127.00 
                                                                  LS    12   14                                          64,388.00 
 
                                                      UNIT TOTAL  LS        405                                         947,242.37 
 
                                         ITEM CODE 074017  TOTAL            405                                         947,242.37 
 
 074018  HEALTH AND SAFETY PLAN 
 
                                                                  LS    04    5                                          23,800.00 
 
                                                      UNIT TOTAL  LS          5                                          23,800.00 
 
                                         ITEM CODE 074018  TOTAL              5                                          23,800.00 
 
 074019  PREPARE STORM WATER POLLUTION 
         PREVENTION PLAN 
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 074019  PREPARE STORM WATER POLLUTION 
         PREVENTION PLAN 
                                                                  LS    01    4                                          11,700.00 
                                                                  LS    02    6                                          44,250.00 
                                                                  LS    03    7                                          46,600.00 
                                                                  LS    04   31                                          94,388.00 
                                                                  LS    05    7                                          16,191.00 
                                                                  LS    06   16                                          46,070.00 
                                                                  LS    07   15                                          72,201.00 
                                                                  LS    08    5                                          43,250.00 
                                                                  LS    09    2                                           9,500.00 
                                                                  LS    10   10                                          42,630.00 
                                                                  LS    11    9                                          29,530.77 
                                                                  LS    12    5                                          80,500.00 
 
                                                      UNIT TOTAL  LS        117                                         536,810.77 
 
                                         ITEM CODE 074019  TOTAL            117                                         536,810.77 
 
 074026  TEMPORARY MULCH 
 
                                                                  SQYD  02    4          1,585.0            7.3319       11,621.00 
                                                                  SQYD  03    1         17,300.0            6.0000      103,800.00 
                                                                  SQYD  07    3         23,900.0            2.3209       55,470.00 
 
                                                      UNIT TOTAL  SQYD        8        42,785.0            3.9942      170,891.00 
 
                                         ITEM CODE 074026  TOTAL              8                                         170,891.00 
 
 074027  TEMPORARY EROSION CONTROL BLANKET 
 
                                                                  M2    01    1         44,800.0            6.7500      302,400.00 
 
                                                      UNIT TOTAL  M2          1        44,800.0            6.7500      302,400.00 
                                                                  SQYD  01    2            183.0            5.0000          915.00 
                                                                  SQYD  02    1            450.0            9.0000        4,050.00 
                                                                  SQYD  03    2         13,600.0            4.0735       55,400.00 
                                                                  SQYD  04    1          5,110.0            2.8000       14,308.00 
                                                                  SQYD  06    1          3,000.0            1.0000        3,000.00 
                                                                  SQYD  07    5         84,800.0             .7697       65,272.00 
                                                                  SQYD  10    1          9,060.0            3.0800       27,904.80 
 
                                                      UNIT TOTAL  SQYD       13       116,203.0            1.4703      170,849.80 
 
                                         ITEM CODE 074027  TOTAL             14                                         473,249.80 
 
 074028  TEMPORARY FIBER ROLL 
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 074028  TEMPORARY FIBER ROLL 
 
                                                                  LF    01   11         27,770.0            4.2745      118,702.50 
                                                                  LF    02   16         10,940.0            5.1216       56,030.00 
                                                                  LF    03   10        183,540.0            1.9980      366,710.00 
                                                                  LF    04   40        400,850.0            2.5978    1,041,337.00 
                                                                  LF    05   10        279,920.0            1.1384      318,672.70 
                                                                  LF    06   18        103,870.0            2.7543      286,091.00 
                                                                  LF    07   23        162,250.0            2.4719      401,067.00 
                                                                  LF    08   10        121,442.0            1.7892      217,283.40 
                                                                  LF    09    6         15,800.0            4.2665       67,410.00 
                                                                  LF    10   10        302,900.0            2.3751      719,430.30 
                                                                  LF    11    8        171,380.0            2.1306      365,140.00 
                                                                  LF    12    6         51,770.0            3.3851      175,249.00 
 
                                                      UNIT TOTAL  LF        168     1,832,432.0            2.2555    4,133,122.90 
                                                                  LS    08    1                                           1,000.00 
 
                                                      UNIT TOTAL  LS          1                                           1,000.00 
                                                                  M     01    1         61,100.0            6.7500      412,425.00 
                                                                  M     04    2         12,630.0           11.2581      142,190.00 
 
                                                      UNIT TOTAL  M           3        73,730.0            7.5222      554,615.00 
 
                                         ITEM CODE 074028  TOTAL            172                                       4,688,737.90 
 
 074029  TEMPORARY SILT FENCE 
 
                                                                  LF    01    7          3,320.0            4.0745       13,527.50 
                                                                  LF    02    1          1,200.0            9.0000       10,800.00 
                                                                  LF    03    4         53,500.0            3.9019      208,750.00 
                                                                  LF    04   27        231,410.0            2.3746      549,508.10 
                                                                  LF    05    5         96,460.0             .9758       94,122.90 
                                                                  LF    06    4         13,761.0            2.4746       34,053.00 
                                                                  LF    07   12         37,790.0            3.1836      120,307.20 
                                                                  LF    09    1            580.0            3.2000        1,856.00 
                                                                  LF    10    7        293,870.0            2.0138      591,805.00 
                                                                  LF    12    1            640.0            5.0000        3,200.00 
 
                                                      UNIT TOTAL  LF         69       732,531.0            2.2223    1,627,929.70 
                                                                  M     01    1         27,000.0            5.7500      155,250.00 
                                                                  M     04    2          6,020.0            8.2591       49,720.00 
                                                                  M     07    1            400.0            9.0000        3,600.00 
                                                                  M     10    1         13,200.0            2.0000       26,400.00 
 
                                                      UNIT TOTAL  M           5        46,620.0            5.0401      234,970.00 
 
                                         ITEM CODE 074029  TOTAL             74                                       1,862,899.70 
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 074031  TEMPORARY GRAVEL BAG BERM 
 
                                                                  LF    01    5         10,420.0            6.6046       68,820.00 
                                                                  LF    02    3          1,689.0            6.2700       10,590.00 
                                                                  LF    03    7          4,503.0           11.9254       53,700.00 
                                                                  LF    04    5          1,550.0           10.7226       16,620.00 
                                                                  LF    05    1            220.0           13.0000        2,860.00 
                                                                  LF    07   19         70,730.0            3.5783      253,096.00 
                                                                  LF    08    3          2,440.0            3.1425        7,667.60 
                                                                  LF    09    4          1,398.0            8.1223       11,355.00 
                                                                  LF    11    1            100.0           10.0000        1,000.00 
                                                                  LF    12    4          7,530.0            4.5965       34,612.00 
 
                                                      UNIT TOTAL  LF         52       100,580.0            4.5767      460,320.60 
                                                                  M     01    1          2,020.0           35.0000       70,700.00 
                                                                  M     04    1          1,700.0           70.0000      119,000.00 
                                                                  M     07    1            300.0           12.0000        3,600.00 
 
                                                      UNIT TOTAL  M           3         4,020.0           48.0846      193,300.00 
 
                                         ITEM CODE 074031  TOTAL             55                                         653,620.60 
 
 074032  TEMPORARY CONCRETE WASHOUT FACILITY 
 
                                                                  EA    01    1              1.0        3,000.0000        3,000.00 
                                                                  EA    03    1              1.0          160.0000          160.00 
                                                                  EA    04    4             43.0        1,267.4419       54,500.00 
                                                                  EA    05    1              1.0        5,000.0000        5,000.00 
                                                                  EA    06    1              1.0        1,000.0000        1,000.00 
                                                                  EA    07    2             23.0        5,043.4783      116,000.00 
                                                                  EA    10    7            132.0        1,737.3106      229,325.00 
                                                                  EA    11    3             37.0        1,824.3243       67,500.00 
 
                                                      UNIT TOTAL  EA         20           239.0        1,993.6611      476,485.00 
                                                                  LS    03    1                                          60,000.00 
 
                                                      UNIT TOTAL  LS          1                                          60,000.00 
 
                                         ITEM CODE 074032  TOTAL             21                                         536,485.00 
 
 074033  TEMPORARY CONSTRUCTION ENTRANCE 
 
                                                                  EA    01    5             32.0        3,464.0625      110,850.00 
                                                                  EA    02    4             10.0        3,075.0000       30,750.00 
                                                                  EA    03    8             56.0        2,451.7857      137,300.00 
                                                                  EA    04   32            347.0        1,762.8790      611,719.00 
                                                                  EA    05   13             52.0        2,205.8538      114,704.40 
                                                                  EA    06   10             43.0        3,707.0000      159,401.00 
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         TEMPORARY CONSTRUCTION ENTRANCE 
 
                                                                  EA    07   16            130.0        3,225.7538      419,348.00 
                                                                  EA    08    3             23.0        2,782.6087       64,000.00 
                                                                  EA    09    1              3.0        1,850.0000        5,550.00 
                                                                  EA    10   10            118.0        2,210.2119      260,805.00 
                                                                  EA    11   12             67.0        3,859.9779      258,618.52 
                                                                  EA    12    5             14.0        5,057.1429       70,800.00 
 
                                                      UNIT TOTAL  EA        119           895.0        2,507.0904    2,243,845.92 
                                                                  LS    06    1                                           1,650.00 
 
                                                      UNIT TOTAL  LS          1                                           1,650.00 
 
                                         ITEM CODE 074033  TOTAL            120                                       2,245,495.92 
 
 074034  TEMPORARY COVER 
 
                                                                  M2    01    1         45,000.0            2.5000      112,500.00 
                                                                  M2    04    2          8,480.0            3.6940       31,325.00 
                                                                  M2    07    1          2,600.0            3.0000        7,800.00 
                                                                  M2    10    1          1,000.0            2.5000        2,500.00 
 
                                                      UNIT TOTAL  M2          5        57,080.0            2.7002      154,125.00 
                                                                  SQYD  01    3          5,240.0            2.1956       11,505.00 
                                                                  SQYD  02    4          2,380.0            2.8655        6,820.00 
                                                                  SQYD  03   10         42,310.0            1.9237       81,390.00 
                                                                  SQYD  04   38        163,090.0            2.4757      403,756.50 
                                                                  SQYD  05    1            770.0            4.4600        3,434.20 
                                                                  SQYD  06    2          5,600.0            3.4286       19,200.00 
                                                                  SQYD  07   14         38,355.0            2.5129       96,384.00 
                                                                  SQYD  08    4          1,134.0           10.0794       11,430.00 
                                                                  SQYD  11    1            224.0            3.0000          672.00 
 
                                                      UNIT TOTAL  SQYD       77       259,103.0            2.4492      634,591.70 
 
                                         ITEM CODE 074034  TOTAL             82                                         788,716.70 
 
 074035  TEMPORARY CHECK DAM 
 
                                                                  LF    01    6          1,120.0            6.7768        7,590.00 
                                                                  LF    02    9          1,485.0            8.1742       12,138.75 
                                                                  LF    03    3          3,560.0            4.9888       17,760.00 
                                                                  LF    04   19         11,708.0            5.3738       62,917.00 
                                                                  LF    05    8         69,870.0             .2631       18,382.00 
                                                                  LF    06    4          1,590.0           15.2767       24,290.00 
                                                                  LF    07    1          1,090.0            9.2500       10,082.50 
                                                                  LF    08    2          5,530.0            5.1197       28,311.80 
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         TEMPORARY CHECK DAM 
 
                                                                  LF    09    1            470.0           14.0000        6,580.00 
                                                                  LF    10    7          9,360.0            4.7927       44,859.30 
                                                                  LF    11    7         11,205.0            4.9723       55,714.70 
                                                                  LF    12    1          1,110.0            5.0000        5,550.00 
 
                                                      UNIT TOTAL  LF         68       118,098.0            2.4909      294,176.05 
                                                                  M     01    1          1,170.0           35.0000       40,950.00 
                                                                  M     04    2            300.0           33.3333       10,000.00 
 
                                                      UNIT TOTAL  M           3         1,470.0           34.6599       50,950.00 
 
                                         ITEM CODE 074035  TOTAL             71                                         345,126.05 
 
 074036  TEMPORARY STRAW BALE BARRIER 
 
                                                                  LF    01    2             55.0           17.2727          950.00 
                                                                  LF    02    1            830.0           27.0000       22,410.00 
                                                                  LF    10    1          1,120.0            8.2500        9,240.00 
 
                                                      UNIT TOTAL  LF          4         2,005.0           16.2594       32,600.00 
 
                                         ITEM CODE 074036  TOTAL              4                                          32,600.00 
 
 074037  MOVE-IN/MOVE-OUT 
         (TEMPORARY EROSION CONTROL) 
                                                                  EA    01    2             23.0        1,065.2174       24,500.00 
                                                                  EA    02    2             23.0          543.4783       12,500.00 
                                                                  EA    03    4             31.0          370.9677       11,500.00 
                                                                  EA    04   19            159.0          815.4403      129,655.00 
                                                                  EA    05    4             25.0          703.5920       17,589.80 
                                                                  EA    06    3             28.0          750.0000       21,000.00 
                                                                  EA    07    4             50.0          513.0000       25,650.00 
                                                                  EA    08    1             12.0          600.0000        7,200.00 
                                                                  EA    10    7             84.0          925.6667       77,756.00 
                                                                  EA    11    6             38.0          278.9474       10,600.00 
 
                                                      UNIT TOTAL  EA         52           473.0          714.4837      337,950.80 
                                                                  LS    11    1                                           2,500.00 
 
                                                      UNIT TOTAL  LS          1                                           2,500.00 
 
                                         ITEM CODE 074037  TOTAL             53                                         340,450.80 
 
 074038  TEMPORARY DRAINAGE INLET PROTECTION 
 
                                                                  EA    01   12            224.0          292.6339       65,550.00 
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         TEMPORARY DRAINAGE INLET PROTECTION 
 
                                                                  EA    02   11            106.0          268.8679       28,500.00 
                                                                  EA    03   14            559.0           85.6369       47,871.00 
                                                                  EA    04   72          3,084.0          170.1437      524,723.25 
                                                                  EA    05   19            351.0          174.0190       61,080.68 
                                                                  EA    06   20            613.0          242.5563      148,687.00 
                                                                  EA    07   42          1,497.0          210.1149      314,541.99 
                                                                  EA    08   14            457.0          177.9529       81,324.48 
                                                                  EA    09    9             84.0          168.4524       14,150.00 
                                                                  EA    10   16          1,093.0          144.8800      158,353.85 
                                                                  EA    11   17            754.0          229.3675      172,943.06 
                                                                  EA    12    8            294.0          182.5510       53,670.00 
 
                                                      UNIT TOTAL  EA        254         9,116.0          183.3474    1,671,395.31 
 
                                         ITEM CODE 074038  TOTAL            254                                       1,671,395.31 
 
 074039  TEMPORARY HYDRAULIC MULCH 
         (POLYMER STABILIZED FIBER MATRIX) 
                                                                  SQYD  01    1             74.0           40.0000        2,960.00 
                                                                  SQYD  02    1         12,100.0             .4000        4,840.00 
                                                                  SQYD  03    3        128,000.0            1.4958      191,460.00 
                                                                  SQYD  06    1         24,400.0             .6500       15,860.00 
                                                                  SQYD  10    1      1,150,000.0             .2000      230,000.00 
                                                                  SQYD  11    1        254,000.0             .4500      114,300.00 
 
                                                      UNIT TOTAL  SQYD        8     1,568,574.0             .3566      559,420.00 
 
                                         ITEM CODE 074039  TOTAL              8                                         559,420.00 
 
 074040  TEMPORARY HYDRAULIC MULCH 
         (BONDED FIBER MATRIX) 
                                                                  M2    01    1        682,000.0            1.0000      682,000.00 
                                                                  M2    04    2         45,200.0            1.2434       56,200.00 
                                                                  M2    10    1         99,000.0             .6900       68,310.00 
 
                                                      UNIT TOTAL  M2          4       826,200.0             .9762      806,510.00 
                                                                  SQFT  06    1         29,200.0             .1200        3,504.00 
 
                                                      UNIT TOTAL  SQFT        1        29,200.0             .1200        3,504.00 
                                                                  SQYD  01    1          1,140.0            4.4000        5,016.00 
                                                                  SQYD  02    1        156,300.0             .6300       98,469.00 
                                                                  SQYD  03    1         38,900.0             .8000       31,120.00 
                                                                  SQYD  04   30      1,824,470.0             .6177    1,126,886.60 
                                                                  SQYD  05    3        422,470.0             .9054      382,516.00 
                                                                  SQYD  06    1          4,700.0            1.0000        4,700.00 
                                                                  SQYD  07    4        115,590.0             .8297       95,901.00 
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         TEMPORARY HYDRAULIC MULCH 
         (BONDED FIBER MATRIX) 
                                                                  SQYD  10    2      1,268,000.0             .7500      951,000.00 
                                                                  SQYD  11    1         56,700.0             .5800       32,886.00 
                                                                  SQYD  12    3         57,940.0             .5113       29,622.00 
 
                                                      UNIT TOTAL  SQYD       47     3,946,210.0             .6989    2,758,116.60 
 
                                         ITEM CODE 074040  TOTAL             52                                       3,568,130.60 
 
 074041  STREET SWEEPING 
 
                                                                  LS    01    5                                          75,500.00 
                                                                  LS    02    5                                          39,730.00 
                                                                  LS    03    9                                         374,200.00 
                                                                  LS    04   72                                       1,369,390.00 
                                                                  LS    05    8                                         226,344.28 
                                                                  LS    06   19                                         355,635.00 
                                                                  LS    07   22                                       1,359,556.35 
                                                                  LS    08   11                                         590,898.47 
                                                                  LS    09    1                                          13,500.00 
                                                                  LS    10   12                                         334,978.00 
                                                                  LS    11   15                                         429,200.00 
                                                                  LS    12    7                                         211,000.00 
 
                                                      UNIT TOTAL  LS        186                                       5,379,932.10 
 
                                         ITEM CODE 074041  TOTAL            186                                       5,379,932.10 
 
 074042  TEMPORARY CONCRETE WASHOUT (PORTABLE) 
 
                                                                  EA    02    1              1.0        1,000.0000        1,000.00 
                                                                  EA    05    1              1.0          500.0000          500.00 
                                                                  EA    06    1              1.0        1,200.0000        1,200.00 
 
                                                      UNIT TOTAL  EA          3             3.0          900.0000        2,700.00 
                                                                  LS    01   15                                         103,350.00 
                                                                  LS    02   22                                          46,708.00 
                                                                  LS    03   23                                          40,656.00 
                                                                  LS    04   58                                         302,570.00 
                                                                  LS    05   18                                          51,838.26 
                                                                  LS    06   35                                         124,684.00 
                                                                  LS    07   51                                         301,264.03 
                                                                  LS    08   19                                          51,411.24 
                                                                  LS    09    7                                           9,825.00 
                                                                  LS    10   16                                          52,658.00 
                                                                  LS    11   23                                         131,138.00 
                                                                  LS    12    9                                          79,166.00 
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DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                                      UNIT TOTAL  LS        296                                       1,295,268.53 
 
                                         ITEM CODE 074042  TOTAL            299                                       1,297,968.53 
 
 074043  TEMPORARY CONCRETE WASHOUT BIN 
 
                                                                  EA    01    1              6.0        6,000.0000       36,000.00 
                                                                  EA    04    4            334.0          533.9820      178,350.00 
                                                                  EA    07    1              8.0       20,000.0000      160,000.00 
                                                                  EA    08    9            120.0        1,359.7197      163,166.36 
                                                                  EA    10    2              5.0        2,945.0000       14,725.00 
                                                                  EA    11    2              7.0        1,571.4286       11,000.00 
                                                                  EA    12    2             12.0        1,125.0000       13,500.00 
 
                                                      UNIT TOTAL  EA         21           492.0        1,172.2385      576,741.36 
 
                                         ITEM CODE 074043  TOTAL             21                                         576,741.36 
 
 074044  TEMPORARY CONSTRUCTION ROADWAY 
 
                                                                  CY    01    1            230.0          650.0000      149,500.00 
                                                                  CY    03    1          1,780.0            1.0000        1,780.00 
                                                                  CY    04    3          5,200.0            6.5385       34,000.00 
                                                                  CY    07    1            320.0           35.0000       11,200.00 
                                                                  CY    10    1            280.0           72.0000       20,160.00 
 
                                                      UNIT TOTAL  CY          7         7,810.0           27.7388      216,640.00 
 
                                         ITEM CODE 074044  TOTAL              7                                         216,640.00 
 
 074045  TEMPORARY LARGE SEDIMENT BARRIER 
 
                                                                  LF    03    1         14,700.0            9.2000      135,240.00 
                                                                  LF    05    2            950.0           16.2105       15,400.00 
 
                                                      UNIT TOTAL  LF          3        15,650.0            9.6256      150,640.00 
 
                                         ITEM CODE 074045  TOTAL              3                                         150,640.00 
 
 074051  TEMPORARY HYDRAULIC MULCH 
 
                                                                  SQYD  01    1          4,840.0            1.2500        6,050.00 
                                                                  SQYD  03    2          8,660.0            1.8872       16,343.00 
                                                                  SQYD  05    2        108,920.0             .1261       13,733.20 
                                                                  SQYD  06    1         40,000.0            1.0000       40,000.00 
                                                                  SQYD  07    3          8,050.0             .7840        6,311.00 
                                                                  SQYD  10    4        503,700.0             .3037      152,975.00 
                                                                  SQYD  11    4        185,820.0             .2756       51,220.00 
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DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         TEMPORARY HYDRAULIC MULCH 
 
                                                                  SQYD  12    2         12,060.0             .4794        5,781.00 
 
                                                      UNIT TOTAL  SQYD       19       872,050.0             .3353      292,413.20 
 
                                         ITEM CODE 074051  TOTAL             19                                         292,413.20 
 
 074052  TEMPORARY HYDRAULIC MULCH 
         (CEMENTITIOUS BINDER) 
                                                                  SQYD  11    1            310.0           10.0000        3,100.00 
 
                                                      UNIT TOTAL  SQYD        1           310.0           10.0000        3,100.00 
 
                                         ITEM CODE 074052  TOTAL              1                                           3,100.00 
 
 074053  TEMPORARY HYDROSEED 
 
                                                                  SQYD  04    1          4,750.0            3.0000       14,250.00 
                                                                  SQYD  07    1          8,000.0             .6700        5,360.00 
 
                                                      UNIT TOTAL  SQYD        2        12,750.0            1.5380       19,610.00 
 
                                         ITEM CODE 074053  TOTAL              2                                          19,610.00 
 
 074054  TEMPORARY TACKED STRAW 
 
                                                                  SQYD  01    2          2,270.0            3.1630        7,180.00 
                                                                  SQYD  03    1         84,500.0             .4000       33,800.00 
                                                                  SQYD  05    1          2,500.0             .4400        1,100.00 
 
                                                      UNIT TOTAL  SQYD        4        89,270.0             .4714       42,080.00 
 
                                         ITEM CODE 074054  TOTAL              4                                          42,080.00 
 
 074055  TEMPORARY SOIL BINDER 
 
                                                                  SQYD  02    3         42,400.0             .5390       22,854.00 
                                                                  SQYD  03    1         17,300.0            2.0000       34,600.00 
                                                                  SQYD  04    1         12,000.0             .1500        1,800.00 
                                                                  SQYD  05    3         31,220.0             .4189       13,077.00 
                                                                  SQYD  06    2        137,200.0             .2383       32,700.00 
                                                                  SQYD  07    3        275,600.0             .2686       74,030.00 
                                                                  SQYD  08    8      1,134,200.0             .1263      143,213.00 
 
                                                      UNIT TOTAL  SQYD       21     1,649,920.0             .1953      322,274.00 
 
                                         ITEM CODE 074055  TOTAL             21                                         322,274.00 
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DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 074056  RAIN EVENT ACTION PLAN 
 
                                                                  EA    01    4            526.0          500.0000      263,000.00 
                                                                  EA    02    4            192.0          548.9583      105,400.00 
                                                                  EA    03    7            357.0          500.0000      178,500.00 
                                                                  EA    04   27          2,059.0          478.2613      984,740.00 
                                                                  EA    05    5            271.0          440.9594      119,500.00 
                                                                  EA    06    1            120.0          500.0000       60,000.00 
                                                                  EA    07    8            528.0          484.6117      255,875.00 
                                                                  EA    08    4            153.0          500.0000       76,500.00 
                                                                  EA    10    2            272.0          500.0000      136,000.00 
                                                                  EA    11    7            123.0          500.0000       61,500.00 
                                                                  EA    12    5            168.0          500.0000       84,000.00 
 
                                                      UNIT TOTAL  EA         74         4,769.0          487.5267    2,325,015.00 
 
                                         ITEM CODE 074056  TOTAL             74                                       2,325,015.00 
 
 074057  STORM WATER ANNUAL REPORT 
 
                                                                  EA    01    4             12.0        2,000.0000       24,000.00 
                                                                  EA    02    6             15.0        1,893.3333       28,400.00 
                                                                  EA    03    7             15.0        2,000.0000       30,000.00 
                                                                  EA    04   31             86.0        1,819.5116      156,478.00 
                                                                  EA    05    7             10.0        1,850.0000       18,500.00 
                                                                  EA    06   16             34.0        1,891.1765       64,300.00 
                                                                  EA    07   15             38.0        1,877.1053       71,330.00 
                                                                  EA    08    5             10.0        2,000.0000       20,000.00 
                                                                  EA    09    2              2.0        2,000.0000        4,000.00 
                                                                  EA    10   10             30.0        1,873.3333       56,200.00 
                                                                  EA    11    9             33.0        2,000.0000       66,000.00 
                                                                  EA    12    5             10.0        2,000.0000       20,000.00 
 
                                                      UNIT TOTAL  EA        117           295.0        1,895.6203      559,208.00 
 
                                         ITEM CODE 074057  TOTAL            117                                         559,208.00 
 
 074058  STORM WATER SAMPLING AND ANALYSIS DAY 
 
                                                                  DAY   04    2            105.0          371.1905       38,975.00 
 
                                                      UNIT TOTAL  DAY         2           105.0          371.1905       38,975.00 
                                                                  EA    01    5            276.0          227.8986       62,900.00 
                                                                  EA    02    4             75.0          498.6667       37,400.00 
                                                                  EA    03    7            222.0          292.1171       64,850.00 
                                                                  EA    04   24          1,252.0          271.7971      340,290.00 
                                                                  EA    05    5            182.0          268.1319       48,800.00 
                                                                  EA    06    1             28.0          500.0000       14,000.00 
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DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         STORM WATER SAMPLING AND ANALYSIS DAY 
 
                                                                  EA    07    8            276.0          389.6196      107,535.00 
                                                                  EA    08    3             74.0          712.1622       52,700.00 
                                                                  EA    10    3            112.0          243.2143       27,240.00 
                                                                  EA    11    7             79.0          246.6620       19,486.30 
                                                                  EA    12    5             85.0          362.6471       30,825.00 
 
                                                      UNIT TOTAL  EA         72         2,661.0          302.9035      806,026.30 
                                                                  WDAY  04    1             25.0           10.0000          250.00 
 
                                                      UNIT TOTAL  WDAY        1            25.0           10.0000          250.00 
 
                                         ITEM CODE 074058  TOTAL             75                                         845,251.30 
 
 090100  TIME-RELATED OVERHEAD (WDAY) 
 
                                                                  WDAY  01    1            250.0        1,000.0000      250,000.00 
                                                                  WDAY  02    4          1,260.0        1,182.9524    1,490,520.00 
                                                                  WDAY  03    2            430.0        1,267.4419      545,000.00 
                                                                  WDAY  04   11          4,465.0        1,107.4188    4,944,625.00 
                                                                  WDAY  05    4          1,555.0        2,755.5531    4,284,885.00 
                                                                  WDAY  06    5          2,110.0        2,859.7156    6,034,000.00 
                                                                  WDAY  07    7          3,920.0        3,564.6301   13,973,350.00 
                                                                  WDAY  08    4            760.0        1,151.3158      875,000.00 
                                                                  WDAY  10    3          1,535.0        1,804.5603    2,770,000.00 
                                                                  WDAY  11    2            620.0        4,564.5161    2,830,000.00 
                                                                  WDAY  12    2            910.0        2,604.9451    2,370,500.00 
 
                                                      UNIT TOTAL  WDAY       45        17,815.0        2,265.9489   40,367,880.00 
 
                                         ITEM CODE 090100  TOTAL             45                                      40,367,880.00 
 
 090105  TIME-RELATED OVERHEAD (LS) 
 
                                                                  LS    04   13                                      12,904,500.00 
                                                                  LS    08    2                                       5,501,835.00 
                                                                  LS    10    1                                       5,000,000.00 
                                                                  LS    11    2                                       1,174,308.00 
 
                                                      UNIT TOTAL  LS         18                                      24,580,643.00 
 
                                         ITEM CODE 090105  TOTAL             18                                      24,580,643.00 
 
 120090  CONSTRUCTION AREA SIGNS 
 
                                                                  LS    01   27                                         240,266.00 
                                                                  LS    02   36                                         322,972.00 
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DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         CONSTRUCTION AREA SIGNS 
 
                                                                  LS    03   34                                         324,038.00 
                                                                  LS    04  103                                       1,886,277.11 
                                                                  LS    05   28                                         197,912.00 
                                                                  LS    06   57                                         573,032.00 
                                                                  LS    07   74                                       1,283,849.02 
                                                                  LS    08   47                                         578,934.75 
                                                                  LS    09   12                                         102,500.00 
                                                                  LS    10   38                                         537,544.75 
                                                                  LS    11   33                                         506,448.81 
                                                                  LS    12   18                                         339,386.00 
 
                                                      UNIT TOTAL  LS        507                                       6,893,160.44 
 
                                         ITEM CODE 120090  TOTAL            507                                       6,893,160.44 
 
 120100  TRAFFIC CONTROL SYSTEM 
 
                                                                  LS    01   30                                       3,309,236.50 
                                                                  LS    02   35                                       3,747,820.43 
                                                                  LS    03   40                                       5,322,361.72 
                                                                  LS    04  100                                      14,435,224.00 
                                                                  LS    05   28                                       2,616,750.62 
                                                                  LS    06   57                                       4,396,920.41 
                                                                  LS    07   74                                       8,184,616.28 
                                                                  LS    08   46                                       6,110,166.13 
                                                                  LS    09   12                                       1,595,112.00 
                                                                  LS    10   38                                       4,493,267.60 
                                                                  LS    11   33                                       5,847,405.29 
                                                                  LS    12   19                                       2,692,342.00 
 
                                                      UNIT TOTAL  LS        512                                      62,751,222.98 
 
                                         ITEM CODE 120100  TOTAL            512                                      62,751,222.98 
 
 120110  FLASHING ARROW SIGN 
 
                                                                  EA    06    1              2.0        3,000.0000        6,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0        3,000.0000        6,000.00 
 
                                         ITEM CODE 120110  TOTAL              1                                           6,000.00 
 
 120116  TYPE II BARRICADE 
 
                                                                  EA    02    2              8.0           35.5000          284.00 
                                                                  EA    04    2             15.0           45.0000          675.00 
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DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         TYPE II BARRICADE 
 
                                                                  EA    07    5            664.0           54.8494       36,420.00 
                                                                  EA    08    5             30.0           51.9000        1,557.00 
 
                                                      UNIT TOTAL  EA         14           717.0           54.3040       38,936.00 
 
                                         ITEM CODE 120116  TOTAL             14                                          38,936.00 
 
 120119  TRAFFIC CONE 
 
                                                                  EA    07    1            110.0           20.0000        2,200.00 
 
                                                      UNIT TOTAL  EA          1           110.0           20.0000        2,200.00 
 
                                         ITEM CODE 120119  TOTAL              1                                           2,200.00 
 
 120120  TYPE III BARRICADE 
 
                                                                  EA    01    6             65.0          135.7692        8,825.00 
                                                                  EA    02    4            100.0           60.7000        6,070.00 
                                                                  EA    03    5            124.0          115.7258       14,350.00 
                                                                  EA    04   11            189.0           82.9577       15,679.00 
                                                                  EA    05    6            265.0           72.9849       19,341.00 
                                                                  EA    06    8            322.0           69.0683       22,240.00 
                                                                  EA    07    6            615.0          135.3659       83,250.00 
                                                                  EA    08    5            140.0           93.9286       13,150.00 
                                                                  EA    09    2             24.0          117.5000        2,820.00 
                                                                  EA    10   10            715.0           77.1713       55,177.50 
                                                                  EA    11    5            122.0           81.3115        9,920.00 
                                                                  EA    12    5            102.0          105.4412       10,755.00 
 
                                                      UNIT TOTAL  EA         73         2,783.0           93.9912      261,577.50 
 
                                         ITEM CODE 120120  TOTAL             73                                         261,577.50 
 
 120143  TEMPORARY PAVEMENT DELINEATION 
 
                                                                  LS    04    1                                          55,000.00 
 
                                                      UNIT TOTAL  LS          1                                          55,000.00 
 
                                         ITEM CODE 120143  TOTAL              1                                          55,000.00 
 
 120149  TEMPORARY PAVEMENT MARKING (PAINT) 
 
                                                                  M2    01    1             17.0           30.0000          510.00 
                                                                  M2    10    1            440.0           28.5400       12,557.60 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                                      UNIT TOTAL  M2          2           457.0           28.5943       13,067.60 
                                                                  SQFT  01    2          3,440.0            9.7442       33,520.00 
                                                                  SQFT  02    2            370.0            8.3514        3,090.00 
                                                                  SQFT  03    5         11,710.0            3.8843       45,485.00 
                                                                  SQFT  04   16         11,790.0            3.1346       36,956.60 
                                                                  SQFT  05    1            770.0           10.0000        7,700.00 
                                                                  SQFT  06    6          3,266.0            3.1108       10,160.00 
                                                                  SQFT  07    2            628.0            4.8854        3,068.00 
                                                                  SQFT  08    4          4,510.0            1.4754        6,654.20 
                                                                  SQFT  10    3          3,790.0            2.7534       10,435.50 
                                                                  SQFT  11    3          5,250.0            2.4939       13,093.00 
                                                                  SQFT  12    2            470.0            4.3617        2,050.00 
 
                                                      UNIT TOTAL  SQFT       46        45,994.0            3.7442      172,212.30 
 
                                         ITEM CODE 120149  TOTAL             48                                         185,279.90 
 
 120150  TEMPORARY PAVEMENT MARKING 
 
                                                                  SQFT  04    2            740.0            3.4595        2,560.00 
 
                                                      UNIT TOTAL  SQFT        2           740.0            3.4595        2,560.00 
 
                                         ITEM CODE 120150  TOTAL              2                                           2,560.00 
 
 120151  TEMPORARY TRAFFIC STRIPE (TAPE) 
 
                                                                  LF    02    2         18,480.0            1.5864       29,316.00 
                                                                  LF    03    2          2,690.0            5.4126       14,560.00 
                                                                  LF    04    1          3,150.0            5.5000       17,325.00 
                                                                  LF    06    2         62,820.0            2.3365      146,780.80 
                                                                  LF    07    1        237,000.0            4.0000      948,000.00 
                                                                  LF    10    5        447,330.0            1.2667      566,635.00 
 
                                                      UNIT TOTAL  LF         13       771,470.0            2.2329    1,722,616.80 
 
                                         ITEM CODE 120151  TOTAL             13                                       1,722,616.80 
 
 120152  TEMPORARY PAVEMENT MARKING (TAPE) 
 
                                                                  SQFT  01    1             30.0           18.5000          555.00 
                                                                  SQFT  02    3            569.0           11.4895        6,537.50 
                                                                  SQFT  03    1             44.0           15.0000          660.00 
                                                                  SQFT  04    1            350.0           10.0000        3,500.00 
                                                                  SQFT  05    2             48.0           92.5000        4,440.00 
                                                                  SQFT  10    4          4,447.0            8.5327       37,945.00 
 
                                                      UNIT TOTAL  SQFT       12         5,488.0            9.7736       53,637.50 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
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                                         ITEM CODE 120152  TOTAL             12                                          53,637.50 
 
 120159  TEMPORARY TRAFFIC STRIPE (PAINT) 
 
                                                                  LF    01    3        289,300.0             .2293       66,341.00 
                                                                  LF    02    5         57,330.0             .6263       35,906.00 
                                                                  LF    03    6        614,690.0             .0887       54,532.00 
                                                                  LF    04   26      3,153,740.0             .2930      924,107.00 
                                                                  LF    05    6         52,670.0             .6063       31,932.00 
                                                                  LF    06    9        654,890.0             .2089      136,835.00 
                                                                  LF    07    3        599,500.0            1.0740      643,865.00 
                                                                  LF    08    6      1,557,120.0             .3282      511,088.90 
                                                                  LF    10    5        346,600.0             .5270      182,665.00 
                                                                  LF    11    5        161,910.0             .3885       62,910.00 
                                                                  LF    12    3        218,020.0             .3181       69,352.00 
 
                                                      UNIT TOTAL  LF         77     7,705,770.0             .3529    2,719,533.90 
                                                                  M     01    1          9,230.0            1.0000        9,230.00 
                                                                  M     04    1          2,400.0            4.0000        9,600.00 
                                                                  M     10    1         30,600.0            1.3200       40,392.00 
 
                                                      UNIT TOTAL  M           3        42,230.0            1.4024       59,222.00 
 
                                         ITEM CODE 120159  TOTAL             80                                       2,778,755.90 
 
 120161  TEMPORARY TRAFFIC STRIPE 
 
                                                                  M     04    1          3,260.0            8.0000       26,080.00 
 
                                                      UNIT TOTAL  M           1         3,260.0            8.0000       26,080.00 
 
                                         ITEM CODE 120161  TOTAL              1                                          26,080.00 
 
 120165  CHANNELIZER (SURFACE MOUNTED) 
 
                                                                  EA    01    8            506.0           37.9545       19,205.00 
                                                                  EA    02    8            636.0           44.6368       28,389.00 
                                                                  EA    03    6            306.0           50.4379       15,434.00 
                                                                  EA    04   37          8,948.0           28.2914      253,151.80 
                                                                  EA    05    9          1,367.0           33.0205       45,139.00 
                                                                  EA    06   11          6,986.0           29.4733      205,900.40 
                                                                  EA    07   25          6,062.0           29.5538      179,155.00 
                                                                  EA    08   13          4,148.0           26.6811      110,673.34 
                                                                  EA    10   14          7,941.0           30.7267      244,000.50 
                                                                  EA    11    1             46.0           60.0000        2,760.00 
                                                                  EA    12    6            867.0           31.6667       27,455.00 
 
                                                      UNIT TOTAL  EA        138        37,813.0           29.9173    1,131,263.04 
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                                         ITEM CODE 120165  TOTAL            138                                       1,131,263.04 
 
 120166  CHANNELIZER (SURFACE MOUNTED) 
         (LEFT IN PLACE) 
                                                                  EA    01    1             24.0           45.0000        1,080.00 
                                                                  EA    06    2            110.0           36.0909        3,970.00 
                                                                  EA    08    2             75.0           47.9560        3,596.70 
                                                                  EA    10    2            239.0           30.5632        7,304.60 
 
                                                      UNIT TOTAL  EA          7           448.0           35.6056       15,951.30 
 
                                         ITEM CODE 120166  TOTAL              7                                          15,951.30 
 
 120182  PORTABLE DELINEATOR 
 
                                                                  EA    06    1            170.0           10.0000        1,700.00 
                                                                  EA    07    1            200.0           18.0000        3,600.00 
                                                                  EA    10    1          1,150.0           19.8100       22,781.50 
 
                                                      UNIT TOTAL  EA          3         1,520.0           18.4747       28,081.50 
 
                                         ITEM CODE 120182  TOTAL              3                                          28,081.50 
 
 120199  TRAFFIC PLASTIC DRUM 
 
                                                                  EA    01    3            300.0           60.7333       18,220.00 
                                                                  EA    02    1             10.0           60.0000          600.00 
                                                                  EA    03    2            240.0           98.1250       23,550.00 
                                                                  EA    05    1            120.0           50.0000        6,000.00 
                                                                  EA    10    1             22.0           65.0000        1,430.00 
                                                                  EA    11   13          1,546.0           34.1746       52,834.00 
 
                                                      UNIT TOTAL  EA         21         2,238.0           45.8597      102,634.00 
 
                                         ITEM CODE 120199  TOTAL             21                                         102,634.00 
 
 120200  FLASHING BEACON (PORTABLE) 
 
                                                                  EA    04    2             17.0          500.0000        8,500.00 
                                                                  EA    05    1              2.0        4,500.0000        9,000.00 
                                                                  EA    06    2              4.0          850.0000        3,400.00 
                                                                  EA    08    2              7.0        1,325.0000        9,275.00 
                                                                  EA    09    1              2.0          600.0000        1,200.00 
 
                                                      UNIT TOTAL  EA          8            32.0          980.4688       31,375.00 
 
                                         ITEM CODE 120200  TOTAL              8                                          31,375.00 
 
 120300  TEMPORARY PAVEMENT MARKER 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
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                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 120300  TEMPORARY PAVEMENT MARKER 
 
                                                                  EA    01    1            600.0            5.0000        3,000.00 
                                                                  EA    02    1             69.0           20.0000        1,380.00 
                                                                  EA    03    4          2,660.0            3.5039        9,320.50 
                                                                  EA    04   22         95,366.0            3.2861      313,382.10 
                                                                  EA    05    3          2,470.0            4.5162       11,155.00 
                                                                  EA    06    5         17,061.0            2.9244       49,894.00 
                                                                  EA    07    3         10,186.0            6.0527       61,652.80 
                                                                  EA    08    4        130,800.0            2.9887      390,925.00 
                                                                  EA    10    6         41,800.0            3.8885      162,537.30 
                                                                  EA    11    6         15,650.0            3.0254       47,347.00 
                                                                  EA    12    2         16,120.0            3.1129       50,180.00 
 
                                                      UNIT TOTAL  EA         57       332,782.0            3.3078    1,100,773.70 
 
                                         ITEM CODE 120300  TOTAL             57                                       1,100,773.70 
 
 121161  TEMPORARY TERMINAL SECTION (TYPE K) 
 
                                                                  EA    04    1              1.0        2,200.0000        2,200.00 
                                                                  EA    05    1              1.0        5,000.0000        5,000.00 
                                                                  EA    07    3             17.0        1,352.9412       23,000.00 
 
                                                      UNIT TOTAL  EA          5            19.0        1,589.4737       30,200.00 
 
                                         ITEM CODE 121161  TOTAL              5                                          30,200.00 
 
 128201  TEMPORARY DELINEATOR (CLASS 1) 
 
                                                                  EA    03    1             48.0           35.0000        1,680.00 
                                                                  EA    10    1              5.0           32.0000          160.00 
 
                                                      UNIT TOTAL  EA          2            53.0           34.7170        1,840.00 
 
                                         ITEM CODE 128201  TOTAL              2                                           1,840.00 
 
 128601  TEMPORARY SIGNAL SYSTEM 
 
                                                                  LS    01    1                                         105,000.00 
                                                                  LS    02    2                                         210,000.00 
                                                                  LS    03    2                                         271,558.00 
                                                                  LS    04    2                                         200,000.00 
                                                                  LS    05    2                                         171,050.00 
                                                                  LS    07    1                                         178,500.00 
                                                                  LS    10    3                                         255,000.00 
 
                                                      UNIT TOTAL  LS         13                                       1,391,108.00 
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                                         ITEM CODE 128601  TOTAL             13                                       1,391,108.00 
 
 128605  TEMPORARY SIGNAL AND LIGHTING 
 
                                                                  LS    01    1                                         150,000.00 
 
                                                      UNIT TOTAL  LS          1                                         150,000.00 
 
                                         ITEM CODE 128605  TOTAL              1                                         150,000.00 
 
 128650  PORTABLE CHANGEABLE MESSAGE SIGN 
 
                                                                  EA    01   16             42.0        3,197.6190      134,300.00 
                                                                  EA    02    1              2.0        4,000.0000        8,000.00 
                                                                  EA    04    5             20.0        4,415.0000       88,300.00 
                                                                  EA    08   34            158.0        2,866.3066      452,876.44 
                                                                  EA    11   29            141.0        3,451.1421      486,611.04 
 
                                                      UNIT TOTAL  EA         85           363.0        3,223.3815    1,170,087.48 
                                                                  LS    01    8                                          88,800.00 
                                                                  LS    02   26                                         331,130.00 
                                                                  LS    03   34                                         413,124.50 
                                                                  LS    04   74                                       1,664,615.00 
                                                                  LS    05   25                                         270,180.78 
                                                                  LS    06   49                                         483,165.50 
                                                                  LS    07    2                                          23,800.00 
                                                                  LS    08    3                                           7,830.00 
                                                                  LS    09    9                                          64,795.00 
                                                                  LS    10   31                                         451,243.53 
                                                                  LS    12   11                                         128,103.00 
 
                                                      UNIT TOTAL  LS        272                                       3,926,787.31 
 
                                         ITEM CODE 128650  TOTAL            357                                       5,096,874.79 
 
 128651  PORTABLE CHANGEABLE MESSAGE SIGN (EA) 
 
                                                                  EA    01    3              9.0        4,288.8889       38,600.00 
                                                                  EA    04    1              4.0        1,500.0000        6,000.00 
                                                                  EA    08    6             21.0        2,400.0000       50,400.00 
                                                                  EA    10    1              4.0        3,750.0000       15,000.00 
                                                                  EA    11    3             12.0        7,166.6667       86,000.00 
                                                                  EA    12    1              3.0          800.0000        2,400.00 
 
                                                      UNIT TOTAL  EA         15            53.0        3,743.3962      198,400.00 
 
                                         ITEM CODE 128651  TOTAL             15                                         198,400.00 
 
 128652  PORTABLE CHANGEABLE MESSAGE SIGN (LS) 
 



 

CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE    24 
DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
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 128652  PORTABLE CHANGEABLE MESSAGE SIGN (LS) 
 
                                                                  EA    04    1             10.0       10,000.0000      100,000.00 
                                                                  EA    08    1              2.0        1,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          2            12.0        8,500.0000      102,000.00 
                                                                  LS    01    3                                          52,800.00 
                                                                  LS    02    3                                           9,850.00 
                                                                  LS    03    6                                         131,000.00 
                                                                  LS    04   15                                         154,316.00 
                                                                  LS    05    3                                          27,000.00 
                                                                  LS    06    8                                         102,500.00 
                                                                  LS    08    1                                           1,000.00 
                                                                  LS    09    2                                          83,200.00 
                                                                  LS    10    6                                          81,100.00 
                                                                  LS    12    4                                          31,150.00 
 
                                                      UNIT TOTAL  LS         51                                         673,916.00 
 
                                         ITEM CODE 128652  TOTAL             53                                         775,916.00 
 
 128660  TEMPORARY FLASHING BEACON 
 
                                                                  EA    06    1              4.0        1,500.0000        6,000.00 
 
                                                      UNIT TOTAL  EA          1             4.0        1,500.0000        6,000.00 
                                                                  LS    02    1                                          22,000.00 
 
                                                      UNIT TOTAL  LS          1                                          22,000.00 
 
                                         ITEM CODE 128660  TOTAL              2                                          28,000.00 
 
 129000  TEMPORARY RAILING (TYPE K) 
 
                                                                  LF    01    6          3,890.0           29.5219      114,840.00 
                                                                  LF    02    7         19,080.0           15.3118      292,150.00 
                                                                  LF    03    7         28,000.0           18.3741      514,476.00 
                                                                  LF    04   42        819,450.0            9.1928    7,533,063.80 
                                                                  LF    05   11         63,080.0           10.9752      692,315.00 
                                                                  LF    06   10        203,130.0            8.6624    1,759,600.00 
                                                                  LF    07   25        470,950.0           12.6365    5,951,178.60 
                                                                  LF    08   12        714,320.0           10.5007    7,500,832.60 
                                                                  LF    09    1          1,040.0           30.0000       31,200.00 
                                                                  LF    10   12        525,030.0            6.4723    3,398,130.00 
                                                                  LF    11   13        208,220.0            6.9026    1,437,260.00 
                                                                  LF    12    6         68,900.0            9.8183      676,480.00 
 
                                                      UNIT TOTAL  LF        152     3,125,090.0            9.5682   29,901,526.00 
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         TEMPORARY RAILING (TYPE K) 
 
                                                                  M     01    1          2,930.0          100.0000      293,000.00 
                                                                  M     04    2            710.0           32.0423       22,750.00 
                                                                  M     07    1            830.0           40.0000       33,200.00 
                                                                  M     10    1          3,170.0           30.5000       96,685.00 
 
                                                      UNIT TOTAL  M           5         7,640.0           58.3292      445,635.00 
 
                                         ITEM CODE 129000  TOTAL            157                                      30,347,161.00 
 
 129100  TEMPORARY CRASH CUSHION MODULE 
 
                                                                  EA    01    1             94.0          200.0000       18,800.00 
                                                                  EA    02    4            189.0          160.3175       30,300.00 
                                                                  EA    03    1             44.0          258.0000       11,352.00 
                                                                  EA    04   35          6,197.0          134.7612      835,115.00 
                                                                  EA    05    5            904.0          176.4226      159,486.00 
                                                                  EA    06    9          1,072.0          198.5914      212,890.00 
                                                                  EA    07   24          4,009.0          193.1482      774,331.16 
                                                                  EA    08    9          2,018.0          175.7020      354,566.56 
                                                                  EA    10   13          3,067.0          213.3609      654,378.00 
                                                                  EA    11   10          1,180.0          130.1288      153,552.00 
                                                                  EA    12    6          1,034.0          244.7195      253,040.00 
 
                                                      UNIT TOTAL  EA        117        19,808.0          174.5664    3,457,810.72 
                                                                  LF    04    1            120.0          222.0000       26,640.00 
 
                                                      UNIT TOTAL  LF          1           120.0          222.0000       26,640.00 
 
                                         ITEM CODE 129100  TOTAL            118                                       3,484,450.72 
 
 129110  TEMPORARY CRASH CUSHION 
 
                                                                  EA    04    4             13.0        2,315.3846       30,100.00 
 
                                                      UNIT TOTAL  EA          4            13.0        2,315.3846       30,100.00 
 
                                         ITEM CODE 129110  TOTAL              4                                          30,100.00 
 
 129150  TEMPORARY TRAFFIC SCREEN 
 
                                                                  LF    03    1          1,320.0            7.4500        9,834.00 
                                                                  LF    04    6         80,230.0            3.1699      254,325.00 
                                                                  LF    05    2         18,440.0            4.1161       75,900.00 
                                                                  LF    06    1         51,700.0            2.0000      103,400.00 
                                                                  LF    08    1        225,000.0            2.0000      450,000.00 
                                                                  LF    10    6        335,100.0            1.5496      519,265.00 
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         TEMPORARY TRAFFIC SCREEN 
 
                                                                  LF    12    5         62,910.0            1.2069       75,923.00 
 
                                                      UNIT TOTAL  LF         22       774,700.0            1.9216    1,488,647.00 
                                                                  M     04    1            420.0           15.0000        6,300.00 
 
                                                      UNIT TOTAL  M           1           420.0           15.0000        6,300.00 
 
                                         ITEM CODE 129150  TOTAL             23                                       1,494,947.00 
 
 129510  TEMPORARY RETAINING WALL 
 
                                                                  SQFT  04    3         38,200.0           10.3063      393,700.00 
 
                                                      UNIT TOTAL  SQFT        3        38,200.0           10.3063      393,700.00 
 
                                         ITEM CODE 129510  TOTAL              3                                         393,700.00 
 
 130100  JOB SITE MANAGEMENT 
 
                                                                  LS    02    2                                           3,800.00 
                                                                  LS    04    4                                          15,500.00 
                                                                  LS    05    1                                          13,000.00 
                                                                  LS    06    1                                          12,000.00 
                                                                  LS    08    3                                          66,500.00 
                                                                  LS    10    2                                          15,900.00 
                                                                  LS    11    1                                         100,000.00 
                                                                  LS    12    4                                          64,250.00 
 
                                                      UNIT TOTAL  LS         18                                         290,950.00 
 
                                         ITEM CODE 130100  TOTAL             18                                         290,950.00 
 
 130200  PREPARE WATER POLLUTION CONTROL PROGRAM 
 
                                                                  LS    02    1                                             850.00 
                                                                  LS    06    1                                           1,500.00 
                                                                  LS    07    1                                           2,000.00 
                                                                  LS    08    1                                           1,100.00 
 
                                                      UNIT TOTAL  LS          4                                           5,450.00 
 
                                         ITEM CODE 130200  TOTAL              4                                           5,450.00 
 
 130570  TEMPORARY COVER 
 
                                                                  SQYD  04    1          7,370.0            2.5000       18,425.00 
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                                                      UNIT TOTAL  SQYD        1         7,370.0            2.5000       18,425.00 
 
                                         ITEM CODE 130570  TOTAL              1                                          18,425.00 
 
 130620  TEMPORARY DRAINAGE INLET PROTECTION 
 
                                                                  EA    07    1            110.0           75.0000        8,250.00 
 
                                                      UNIT TOTAL  EA          1           110.0           75.0000        8,250.00 
 
                                         ITEM CODE 130620  TOTAL              1                                           8,250.00 
 
 130900  TEMPORARY CONCRETE WASHOUT 
 
                                                                  LS    02    1                                           1,150.50 
                                                                  LS    04    4                                           9,500.00 
                                                                  LS    07    1                                           4,966.00 
                                                                  LS    08    2                                           1,160.00 
                                                                  LS    10    2                                           3,750.00 
                                                                  LS    12    1                                           1,500.00 
 
                                                      UNIT TOTAL  LS         11                                          22,026.50 
 
                                         ITEM CODE 130900  TOTAL             11                                          22,026.50 
 
 141101  REMOVE YELLOW PAINTED TRAFFIC STRIPE 
         (HAZARDOUS WASTE) 
                                                                  LF    02    1         23,900.0             .7500       17,925.00 
                                                                  LF    04    3          6,130.0            5.9837       36,680.00 
                                                                  LF    06    2        133,100.0             .2887       38,425.00 
                                                                  LF    07    2          1,890.0            3.0016        5,673.00 
                                                                  LF    08    1             32.0           32.4000        1,036.80 
                                                                  LF    10    1          1,740.0            1.0000        1,740.00 
                                                                  LF    11    9         70,155.0            1.0347       72,589.00 
 
                                                      UNIT TOTAL  LF         19       236,947.0             .7346      174,068.80 
 
                                         ITEM CODE 141101  TOTAL             19                                         174,068.80 
 
 141103  REMOVE YELLOW THERMOPLASTIC TRAFFIC 
         STRIPE (HAZARDOUS WASTE) 
                                                                  LF    01    6         19,150.0            3.5131       67,276.00 
                                                                  LF    02    5          3,650.0            7.0362       25,682.00 
                                                                  LF    03    5         17,490.0            3.5027       61,262.50 
                                                                  LF    04   47      1,240,830.0             .6774      840,495.10 
                                                                  LF    05    9        348,710.0             .4229      147,484.00 
                                                                  LF    06   13        129,550.0             .8857      114,748.00 
                                                                  LF    07   28        538,302.0             .7658      412,233.70 
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         REMOVE YELLOW THERMOPLASTIC TRAFFIC 
         STRIPE (HAZARDOUS WASTE) 
                                                                  LF    08   17        182,418.0             .7204      131,417.00 
                                                                  LF    10   17        746,820.0             .5003      373,602.00 
                                                                  LF    11    1          2,310.0            4.4000       10,164.00 
                                                                  LF    12    8        625,590.0             .3866      241,827.00 
 
                                                      UNIT TOTAL  LF        156     3,854,820.0             .6294    2,426,191.30 
                                                                  M     04    2            510.0           33.8235       17,250.00 
 
                                                      UNIT TOTAL  M           2           510.0           33.8235       17,250.00 
 
                                         ITEM CODE 141103  TOTAL            158                                       2,443,441.30 
 
 141104  REMOVE YELLOW THERMOPLASTIC PAVEMENT 
         MARKING (HAZARDOUS WASTE) 
                                                                  LF    10    1         71,700.0             .3000       21,510.00 
 
                                                      UNIT TOTAL  LF          1        71,700.0             .3000       21,510.00 
                                                                  SQFT  01    1            260.0           16.0000        4,160.00 
                                                                  SQFT  02    1            290.0           22.5000        6,525.00 
                                                                  SQFT  03    1             50.0           11.0000          550.00 
                                                                  SQFT  05    1            340.0            2.0500          697.00 
                                                                  SQFT  07    3          1,508.0            2.6423        3,984.60 
                                                                  SQFT  12    2            550.0            2.0036        1,102.00 
 
                                                      UNIT TOTAL  SQFT        9         2,998.0            5.6767       17,018.60 
 
                                         ITEM CODE 141104  TOTAL             10                                          38,528.60 
 
 141107  NOA BURIAL LOCATION REPORT 
 
                                                                  LS    02    1                                           3,000.00 
                                                                  LS    05    1                                           5,400.00 
 
                                                      UNIT TOTAL  LS          2                                           8,400.00 
 
                                         ITEM CODE 141107  TOTAL              2                                           8,400.00 
 
 141120  TREATED WOOD WASTE 
 
                                                                  LB    04    2        211,900.0             .0152        3,217.00 
                                                                  LB    05    2        274,200.0             .1047       28,722.00 
                                                                  LB    06    1          4,550.0            1.0000        4,550.00 
                                                                  LB    12    2         48,200.0             .7510       36,200.00 
 
                                                      UNIT TOTAL  LB          7       538,850.0             .1349       72,689.00 
 
                                         ITEM CODE 141120  TOTAL              7                                          72,689.00 



 

CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE    29 
DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 146001  CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 
 
                                                                  WDAY  03    4            246.0          900.6098      221,550.00 
                                                                  WDAY  08    1            100.0          800.0000       80,000.00 
 
                                                      UNIT TOTAL  WDAY        5           346.0          871.5318      301,550.00 
 
                                         ITEM CODE 146001  TOTAL              5                                         301,550.00 
 
 146002  CONTRACTOR-SUPPLIED BIOLOGIST (LS) 
 
                                                                  LS    01    1                                         600,000.00 
                                                                  LS    03    1                                          48,000.00 
                                                                  LS    04    6                                         391,700.00 
                                                                  LS    05    1                                          50,000.00 
                                                                  LS    08    1                                          20,000.00 
 
                                                      UNIT TOTAL  LS         10                                       1,109,700.00 
 
                                         ITEM CODE 146002  TOTAL             10                                       1,109,700.00 
 
 146003  NATURAL RESOURCE PROTECTION PLAN 
 
                                                                  LS    03    3                                          23,500.00 
                                                                  LS    04    2                                          11,000.00 
                                                                  LS    05    1                                          61,005.00 
 
                                                      UNIT TOTAL  LS          6                                          95,505.00 
 
                                         ITEM CODE 146003  TOTAL              6                                          95,505.00 
 
 146004  FISH PROTECTION 
 
                                                                  LS    01    2                                          41,000.00 
                                                                  LS    04    2                                          16,000.00 
 
                                                      UNIT TOTAL  LS          4                                          57,000.00 
 
                                         ITEM CODE 146004  TOTAL              4                                          57,000.00 
 
 148005  NOISE MONITORING 
 
                                                                  LS    04   49                                          92,841.00 
                                                                  LS    07    3                                          26,000.00 
                                                                  LS    08    1                                           5,000.00 
                                                                  LS    11    2                                           4,000.00 
                                                                  LS    12    1                                           2,000.00 
 
                                                      UNIT TOTAL  LS         56                                         129,841.00 
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                                         ITEM CODE 148005  TOTAL             56                                         129,841.00 
 
 150100  PUBLIC SAFETY PLAN 
 
                                                                  LS    01    1                                           6,000.00 
                                                                  LS    04    1                                           4,000.00 
                                                                  LS    07    3                                           7,000.00 
                                                                  LS    12    1                                           3,000.00 
 
                                                      UNIT TOTAL  LS          6                                          20,000.00 
 
                                         ITEM CODE 150100  TOTAL              6                                          20,000.00 
 
 150203  ABANDON CULVERT (EA) 
 
                                                                  EA    01    3              6.0        2,050.0000       12,300.00 
                                                                  EA    02    3              4.0        1,937.5000        7,750.00 
                                                                  EA    03    1              2.0          800.0000        1,600.00 
                                                                  EA    06    2              9.0          838.8889        7,550.00 
                                                                  EA    09    1              1.0        2,800.0000        2,800.00 
                                                                  EA    11    1              2.0        1,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA         11            24.0        1,416.6667       34,000.00 
 
                                         ITEM CODE 150203  TOTAL             11                                          34,000.00 
 
 150204  ABANDON CULVERT (LF) 
 
                                                                  LF    01    1            310.0           77.0000       23,870.00 
                                                                  LF    02    2            164.0           49.5732        8,130.00 
                                                                  LF    04   13          5,776.0           14.6350       84,532.00 
                                                                  LF    05    4          1,027.0            8.4177        8,645.00 
                                                                  LF    06    3          1,267.0           15.0647       19,087.00 
                                                                  LF    07    2          3,590.0           10.2925       36,950.00 
                                                                  LF    10    1          2,030.0            5.7500       11,672.50 
                                                                  LF    12    1          1,660.0           25.0000       41,500.00 
 
                                                      UNIT TOTAL  LF         27        15,824.0           14.8121      234,386.50 
 
                                         ITEM CODE 150204  TOTAL             27                                         234,386.50 
 
 150205  ABANDON REINFORCED CONCRETE BOX 
 
                                                                  EA    01    1              1.0        6,500.0000        6,500.00 
                                                                  EA    10    1              1.0        3,300.0000        3,300.00 
 
                                                      UNIT TOTAL  EA          2             2.0        4,900.0000        9,800.00 
 
                                         ITEM CODE 150205  TOTAL              2                                           9,800.00 
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 150206  ABANDON CULVERT 
 
                                                                  EA    03    3             20.0        1,635.0000       32,700.00 
                                                                  EA    04    2             21.0          857.1429       18,000.00 
                                                                  EA    05    1             16.0          936.0000       14,976.00 
                                                                  EA    06    1              1.0        5,000.0000        5,000.00 
                                                                  EA    10    2             12.0        1,081.2500       12,975.00 
 
                                                      UNIT TOTAL  EA          9            70.0        1,195.0143       83,651.00 
                                                                  LF    03    1             74.0           25.0000        1,850.00 
                                                                  LF    04    3          5,130.0            7.9123       40,590.00 
                                                                  LF    05    1             76.0           15.0000        1,140.00 
                                                                  LF    06    1            460.0            2.5000        1,150.00 
                                                                  LF    07    2          1,420.0           10.0000       14,200.00 
                                                                  LF    08    2          1,730.0           76.3584      132,100.00 
                                                                  LF    10    4         20,531.0           10.3263      212,010.00 
                                                                  LF    11    1            790.0           20.0000       15,800.00 
                                                                  LF    12    1            140.0            2.3000          322.00 
 
                                                      UNIT TOTAL  LF         16        30,351.0           13.8105      419,162.00 
                                                                  M     01    1             50.0           50.0000        2,500.00 
                                                                  M     04    1            650.0           45.0000       29,250.00 
 
                                                      UNIT TOTAL  M           2           700.0           45.3571       31,750.00 
 
                                         ITEM CODE 150206  TOTAL             27                                         534,563.00 
 
 150209  ABANDON DRAINAGE FACILITY 
 
                                                                  EA    12    1              1.0        1,000.0000        1,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0        1,000.0000        1,000.00 
 
                                         ITEM CODE 150209  TOTAL              1                                           1,000.00 
 
 150221  ABANDON INLET 
 
                                                                  EA    01    2              2.0          875.0000        1,750.00 
                                                                  EA    04    7             30.0          677.0000       20,310.00 
                                                                  EA    06    2              4.0          767.5000        3,070.00 
                                                                  EA    07    2              6.0          824.1667        4,945.00 
                                                                  EA    08    1             11.0        2,000.0000       22,000.00 
                                                                  EA    10    2              9.0          556.6667        5,010.00 
                                                                  EA    11    1              5.0          800.0000        4,000.00 
 
                                                      UNIT TOTAL  EA         17            67.0          911.7164       61,085.00 
 
                                         ITEM CODE 150221  TOTAL             17                                          61,085.00 



 

CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE    32 
DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 150224  ABANDON MANHOLE 
 
                                                                  EA    07    2              2.0        1,330.0000        2,660.00 
                                                                  EA    10    1              4.0          515.0000        2,060.00 
 
                                                      UNIT TOTAL  EA          3             6.0          786.6667        4,720.00 
 
                                         ITEM CODE 150224  TOTAL              3                                           4,720.00 
 
 150227  ABANDON PIPELINE 
 
                                                                  EA    06    1              9.0        1,000.0000        9,000.00 
                                                                  EA    08    1              2.0        2,500.0000        5,000.00 
 
                                                      UNIT TOTAL  EA          2            11.0        1,272.7273       14,000.00 
                                                                  LF    04    1          9,730.0            3.0000       29,190.00 
                                                                  LF    10    1          4,140.0            7.8500       32,499.00 
 
                                                      UNIT TOTAL  LF          2        13,870.0            4.4477       61,689.00 
 
                                         ITEM CODE 150227  TOTAL              4                                          75,689.00 
 
 150229  ABANDON WATER WELL 
 
                                                                  EA    01    1              3.0        5,000.0000       15,000.00 
                                                                  EA    10    1             10.0        4,800.0000       48,000.00 
 
                                                      UNIT TOTAL  EA          2            13.0        4,846.1538       63,000.00 
 
                                         ITEM CODE 150229  TOTAL              2                                          63,000.00 
 
 150230  DESTROY WELL 
 
                                                                  EA    03    1              5.0        3,000.0000       15,000.00 
                                                                  EA    04    1              2.0        6,000.0000       12,000.00 
                                                                  EA    10    1              2.0        6,500.0000       13,000.00 
 
                                                      UNIT TOTAL  EA          3             9.0        4,444.4444       40,000.00 
                                                                  LS    05    2                                          22,000.00 
                                                                  LS    06    1                                          15,700.00 
                                                                  LS    10    2                                          26,226.00 
 
                                                      UNIT TOTAL  LS          5                                          63,926.00 
 
                                         ITEM CODE 150230  TOTAL              8                                         103,926.00 
 
 150241  ABANDON SEWER 
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 150241  ABANDON SEWER 
 
                                                                  LF    07    2          4,290.0            9.0117       38,660.00 
 
                                                      UNIT TOTAL  LF          2         4,290.0            9.0117       38,660.00 
 
                                         ITEM CODE 150241  TOTAL              2                                          38,660.00 
 
 150305  OBLITERATE SURFACING 
 
                                                                  SQFT  03    1          3,910.0            3.0000       11,730.00 
 
                                                      UNIT TOTAL  SQFT        1         3,910.0            3.0000       11,730.00 
                                                                  SQYD  03    2         27,300.0            4.4051      120,260.00 
                                                                  SQYD  04    1          4,890.0            1.4000        6,846.00 
                                                                  SQYD  05    2          1,920.0            3.3672        6,465.00 
                                                                  SQYD  06    3         61,440.0            1.2617       77,520.00 
                                                                  SQYD  07    3         45,350.0            1.6506       74,855.00 
                                                                  SQYD  08    1          6,070.0            3.0000       18,210.00 
                                                                  SQYD  10    2          7,890.0            2.3635       18,648.00 
 
                                                      UNIT TOTAL  SQYD       14       154,860.0            2.0845      322,804.00 
 
                                         ITEM CODE 150305  TOTAL             15                                         334,534.00 
 
 150604  REMOVE WOOD FENCE 
 
                                                                  LF    04    1            570.0           10.0000        5,700.00 
                                                                  LF    10    1          1,270.0            3.6000        4,572.00 
 
                                                      UNIT TOTAL  LF          2         1,840.0            5.5826       10,272.00 
 
                                         ITEM CODE 150604  TOTAL              2                                          10,272.00 
 
 150605  REMOVE FENCE 
 
                                                                  LF    01    2          1,180.0            2.6186        3,090.00 
                                                                  LF    02    2            220.0            5.8182        1,280.00 
                                                                  LF    03    3          3,010.0            2.1216        6,386.00 
                                                                  LF    04    9         57,640.0            2.4877      143,391.60 
                                                                  LF    05    2         69,700.0            1.9888      138,620.00 
                                                                  LF    06    5         14,840.0            1.9150       28,419.00 
                                                                  LF    07    2            900.0            8.1556        7,340.00 
                                                                  LF    08    1         18,600.0            5.0000       93,000.00 
                                                                  LF    10    2         50,000.0            1.7090       85,450.00 
                                                                  LF    11    4         13,360.0            3.6456       48,705.00 
 
                                                      UNIT TOTAL  LF         32       229,450.0            2.4218      555,681.60 
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         REMOVE FENCE 
 
                                                                  M     01    1          4,130.0            4.0000       16,520.00 
                                                                  M     04    1             30.0           10.0000          300.00 
                                                                  M     10    1            720.0           10.2300        7,365.60 
 
                                                      UNIT TOTAL  M           3         4,880.0            4.9561       24,185.60 
 
                                         ITEM CODE 150605  TOTAL             35                                         579,867.20 
 
 150606  REMOVE FENCE (TYPE BW) 
 
                                                                  LF    05    2          5,910.0            1.7791       10,514.40 
                                                                  LF    06    1          2,760.0            2.2500        6,210.00 
 
                                                      UNIT TOTAL  LF          3         8,670.0            1.9290       16,724.40 
 
                                         ITEM CODE 150606  TOTAL              3                                          16,724.40 
 
 150607  REMOVE FENCE (TYPE WM) 
 
                                                                  LF    02    1            360.0            4.0000        1,440.00 
                                                                  LF    03    3          6,090.0            1.2652        7,705.00 
                                                                  LF    05    1            290.0            5.0000        1,450.00 
                                                                  LF    06    1            530.0            3.0000        1,590.00 
                                                                  LF    10    2         42,600.0            1.0754       45,810.00 
 
                                                      UNIT TOTAL  LF          8        49,870.0            1.1629       57,995.00 
 
                                         ITEM CODE 150607  TOTAL              8                                          57,995.00 
 
 150608  REMOVE CHAIN LINK FENCE 
 
                                                                  LF    02    1          1,120.0            4.0000        4,480.00 
                                                                  LF    04   14         58,147.0            2.9083      169,108.00 
                                                                  LF    05    2          6,930.0            4.1465       28,735.00 
                                                                  LF    06    1            110.0            7.0000          770.00 
                                                                  LF    07    7         49,670.0            5.6666      281,459.50 
                                                                  LF    10    3         45,500.0            1.4160       64,428.00 
                                                                  LF    11    3            165.0           12.3394        2,036.00 
                                                                  LF    12    5         19,050.0            3.4270       65,284.00 
 
                                                      UNIT TOTAL  LF         36       180,692.0            3.4108      616,300.50 
                                                                  M     04    2            716.0           11.2570        8,060.00 
 
                                                      UNIT TOTAL  M           2           716.0           11.2570        8,060.00 
 
                                         ITEM CODE 150608  TOTAL             38                                         624,360.50 
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 150615  REMOVE ENTRANCE TAPER 
 
                                                                  EA    03    1              1.0          500.0000          500.00 
                                                                  EA    06    3             37.0          228.7297        8,463.00 
 
                                                      UNIT TOTAL  EA          4            38.0          235.8684        8,963.00 
 
                                         ITEM CODE 150615  TOTAL              4                                           8,963.00 
 
 150620  REMOVE GATE 
 
                                                                  EA    02    2              3.0          500.0000        1,500.00 
                                                                  EA    03    1              1.0          225.0000          225.00 
                                                                  EA    04    7             45.0          256.2778       11,532.50 
                                                                  EA    05    2              9.0          425.5556        3,830.00 
                                                                  EA    06    1              1.0          300.0000          300.00 
                                                                  EA    07    1              3.0          700.0000        2,100.00 
                                                                  EA    10    2              4.0          161.2500          645.00 
                                                                  EA    11    1              4.0          500.0000        2,000.00 
                                                                  EA    12    1              4.0          275.0000        1,100.00 
 
                                                      UNIT TOTAL  EA         18            74.0          313.9527       23,232.50 
 
                                         ITEM CODE 150620  TOTAL             18                                          23,232.50 
 
 150630  REMOVE MARKER 
 
                                                                  EA    01    1              2.0           25.0000           50.00 
                                                                  EA    02    4             60.0           26.8833        1,613.00 
                                                                  EA    04    1            130.0           10.0000        1,300.00 
                                                                  EA    08    5            685.0           11.5066        7,882.00 
                                                                  EA    10    3             22.0           32.6818          719.00 
 
                                                      UNIT TOTAL  EA         14           899.0           12.8632       11,564.00 
 
                                         ITEM CODE 150630  TOTAL             14                                          11,564.00 
 
 150646  REMOVE PEDESTRIAN BARRICADE 
 
                                                                  EA    03    1              1.0          500.0000          500.00 
 
                                                      UNIT TOTAL  EA          1             1.0          500.0000          500.00 
 
                                         ITEM CODE 150646  TOTAL              1                                             500.00 
 
 150659  REMOVE TERMINAL SECTION 
 
                                                                  EA    04    1              1.0          100.0000          100.00 
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                                                      UNIT TOTAL  EA          1             1.0          100.0000          100.00 
 
                                         ITEM CODE 150659  TOTAL              1                                             100.00 
 
 150662  REMOVE METAL BEAM GUARD RAILING 
 
                                                                  LF    01    6         29,258.0            5.3264      155,840.00 
                                                                  LF    02   15         14,676.0            6.9879      102,553.80 
                                                                  LF    03    8         21,060.0            5.1273      107,981.00 
                                                                  LF    04   36         81,204.0            6.0347      490,038.00 
                                                                  LF    05    8          6,510.0            6.9309       45,120.00 
                                                                  LF    06   17         19,303.0            8.9191      172,166.00 
                                                                  LF    07   16         48,436.0            8.6809      420,466.00 
                                                                  LF    08    9         26,566.0            8.2529      219,247.80 
                                                                  LF    09    1          1,380.0           12.0000       16,560.00 
                                                                  LF    10   11         15,400.0            6.0431       93,063.60 
                                                                  LF    11   10         23,176.0            7.4681      173,080.00 
                                                                  LF    12    6          5,575.0            8.9670       49,991.00 
 
                                                      UNIT TOTAL  LF        143       292,544.0            6.9942    2,046,107.20 
                                                                  M     01    1            430.0           15.0000        6,450.00 
                                                                  M     04    2            270.0           39.0741       10,550.00 
                                                                  M     10    1             35.0           32.0000        1,120.00 
 
                                                      UNIT TOTAL  M           4           735.0           24.6531       18,120.00 
 
                                         ITEM CODE 150662  TOTAL            147                                       2,064,227.20 
 
 150667  REMOVE DOUBLE METAL BEAM BARRIER 
 
                                                                  LF    04    2          2,150.0            2.7070        5,820.00 
                                                                  LF    07    2         13,190.0           12.9227      170,450.00 
 
                                                      UNIT TOTAL  LF          4        15,340.0           11.4909      176,270.00 
 
                                         ITEM CODE 150667  TOTAL              4                                         176,270.00 
 
 150668  REMOVE FLARED END SECTION 
 
                                                                  EA    01    3             12.0          358.3333        4,300.00 
                                                                  EA    02    3              4.0          400.0000        1,600.00 
                                                                  EA    03    3             25.0          328.0000        8,200.00 
                                                                  EA    04   14             56.0          534.7321       29,945.00 
                                                                  EA    05    2             22.0          263.6364        5,800.00 
                                                                  EA    06    2              6.0          246.6667        1,480.00 
                                                                  EA    07    1              3.0          250.0000          750.00 
                                                                  EA    09    1              3.0          200.0000          600.00 
                                                                  EA    10    5             69.0          217.0145       14,974.00 
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                                                      UNIT TOTAL  EA         34           200.0          338.2450       67,649.00 
 
                                         ITEM CODE 150668  TOTAL             34                                          67,649.00 
 
 150676  REMOVE CABLE RAILING 
 
                                                                  LF    07    3          2,081.0            6.3330       13,179.00 
 
                                                      UNIT TOTAL  LF          3         2,081.0            6.3330       13,179.00 
 
                                         ITEM CODE 150676  TOTAL              3                                          13,179.00 
 
 150685  REMOVE IRRIGATION FACILITY 
 
                                                                  LS    03    1                                           8,400.00 
                                                                  LS    04    3                                          12,490.00 
                                                                  LS    10    1                                           2,500.00 
                                                                  LS    11    1                                          20,000.00 
                                                                  LS    12    1                                          10,000.00 
 
                                                      UNIT TOTAL  LS          7                                          53,390.00 
 
                                         ITEM CODE 150685  TOTAL              7                                          53,390.00 
 
 150704  REMOVE YELLOW THERMOPLASTIC TRAFFIC 
         STRIPE 
                                                                  LF    05    1          8,650.0             .4000        3,460.00 
                                                                  LF    10    3         56,600.0            1.0762       60,915.00 
 
                                                      UNIT TOTAL  LF          4        65,250.0             .9866       64,375.00 
                                                                  M     01    1            650.0           12.0000        7,800.00 
                                                                  M     10    1         21,600.0            1.5900       34,344.00 
 
                                                      UNIT TOTAL  M           2        22,250.0            1.8941       42,144.00 
 
                                         ITEM CODE 150704  TOTAL              6                                         106,519.00 
 
 150705  REMOVE YELLOW THERMOPLASTIC PAVEMENT 
         MARKING 
                                                                  M2    10    1             45.0           52.8400        2,377.80 
 
                                                      UNIT TOTAL  M2          1            45.0           52.8400        2,377.80 
 
                                         ITEM CODE 150705  TOTAL              1                                           2,377.80 
 
 150710  REMOVE TRAFFIC STRIPE 
 
                                                                  LF    02    1            620.0            6.0000        3,720.00 
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         REMOVE TRAFFIC STRIPE 
 
                                                                  LF    03    3        171,650.0             .3181       54,600.00 
                                                                  LF    08    1             82.0            2.8500          233.70 
 
                                                      UNIT TOTAL  LF          5       172,352.0             .3397       58,553.70 
                                                                  M     01    1          2,150.0            2.0000        4,300.00 
 
                                                      UNIT TOTAL  M           1         2,150.0            2.0000        4,300.00 
 
                                         ITEM CODE 150710  TOTAL              6                                          62,853.70 
 
 150711  REMOVE PAINTED TRAFFIC STRIPE 
 
                                                                  LF    01    2          2,350.0            1.4894        3,500.00 
                                                                  LF    02    4         59,836.0             .7023       42,020.00 
                                                                  LF    03    1         27,000.0             .5000       13,500.00 
                                                                  LF    04   15        414,780.0             .5498      228,063.20 
                                                                  LF    05    7        542,850.0             .1834       99,573.00 
                                                                  LF    06   11        464,236.0             .3178      147,542.10 
                                                                  LF    07   11      2,280,200.0             .2511      572,598.80 
                                                                  LF    08    1        764,000.0             .1900      145,160.00 
                                                                  LF    09    4         20,320.0             .4521        9,186.00 
                                                                  LF    10    4        296,500.0             .6744      199,960.00 
                                                                  LF    11   17      1,387,430.0             .4348      603,210.00 
                                                                  LF    12    4        111,750.0             .3821       42,704.00 
 
                                                      UNIT TOTAL  LF         81     6,371,252.0             .3307    2,107,017.10 
                                                                  M     07    1          1,190.0            2.0000        2,380.00 
 
                                                      UNIT TOTAL  M           1         1,190.0            2.0000        2,380.00 
 
                                         ITEM CODE 150711  TOTAL             82                                       2,109,397.10 
 
 150712  REMOVE PAINTED PAVEMENT MARKING 
 
                                                                  SQFT  03    1            130.0            2.0000          260.00 
                                                                  SQFT  04    7          3,562.0            2.9837       10,628.00 
                                                                  SQFT  05    2          1,780.0            1.8385        3,272.50 
                                                                  SQFT  06    6            992.0            3.3115        3,285.00 
                                                                  SQFT  07    3          2,310.0            2.0654        4,771.00 
                                                                  SQFT  08    1            790.0            4.2500        3,357.50 
                                                                  SQFT  09    3         16,590.0            1.9018       31,551.00 
                                                                  SQFT  10    3            400.0            2.8798        1,151.90 
                                                                  SQFT  11    3          3,750.0            3.8336       14,376.00 
                                                                  SQFT  12    2          3,820.0            1.6681        6,372.00 
 
                                                      UNIT TOTAL  SQFT       31        34,124.0            2.3158       79,024.90 
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DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 150712  TOTAL             31                                          79,024.90 
 
 150713  REMOVE PAVEMENT MARKING 
 
                                                                  SQFT  03    1            420.0            3.0000        1,260.00 
                                                                  SQFT  04    1          4,710.0            1.6800        7,912.80 
                                                                  SQFT  07    2          7,360.0            1.6569       12,195.00 
                                                                  SQFT  08    1             90.0            3.4200          307.80 
                                                                  SQFT  12    1            300.0            7.0000        2,100.00 
 
                                                      UNIT TOTAL  SQFT        6        12,880.0            1.8459       23,775.60 
 
                                         ITEM CODE 150713  TOTAL              6                                          23,775.60 
 
 150714  REMOVE THERMOPLASTIC TRAFFIC STRIPE 
 
                                                                  LF    01   14         83,700.0            1.4052      117,615.00 
                                                                  LF    02    8         26,810.0            1.6394       43,951.00 
                                                                  LF    03    7        100,520.0             .9037       90,844.60 
                                                                  LF    04   48      1,662,470.0             .4346      722,485.50 
                                                                  LF    05   14        815,998.0             .2105      171,780.00 
                                                                  LF    06   23        523,350.0             .4063      212,622.10 
                                                                  LF    07   27        672,122.0             .6566      441,346.10 
                                                                  LF    08   18        346,141.0             .5139      177,897.50 
                                                                  LF    10   21        335,500.0             .5419      181,823.10 
                                                                  LF    11   13        258,584.0             .4762      123,140.60 
                                                                  LF    12   14        688,040.0             .2877      197,969.80 
 
                                                      UNIT TOTAL  LF        207     5,513,235.0             .4501    2,481,475.30 
                                                                  M     04    2          3,510.0            3.5783       12,560.00 
                                                                  M     07    1          2,590.0            2.0000        5,180.00 
                                                                  M     10    1         19,600.0            1.0600       20,776.00 
 
                                                      UNIT TOTAL  M           4        25,700.0            1.4987       38,516.00 
                                                                  SQFT  06    1             80.0            3.0000          240.00 
 
                                                      UNIT TOTAL  SQFT        1            80.0            3.0000          240.00 
 
                                         ITEM CODE 150714  TOTAL            212                                       2,520,231.30 
 
 150715  REMOVE THERMOPLASTIC PAVEMENT MARKING 
 
                                                                  M2    04    1              4.0          350.0000        1,400.00 
                                                                  M2    07    1              5.0           42.0000          210.00 
                                                                  M2    10    1            280.0           31.7100        8,878.80 
 
                                                      UNIT TOTAL  M2          3           289.0           36.2934       10,488.80 
                                                                  SQFT  01   11         10,408.0            4.4817       46,646.00 
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DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         REMOVE THERMOPLASTIC PAVEMENT MARKING 
 
                                                                  SQFT  02   15         18,350.0            3.9814       73,058.80 
                                                                  SQFT  03    7          7,170.0            2.7081       19,416.80 
                                                                  SQFT  04   31         31,469.0            2.9630       93,243.50 
                                                                  SQFT  05    7          8,060.0            2.9132       23,480.00 
                                                                  SQFT  06   21         22,880.0            2.7878       63,784.90 
                                                                  SQFT  07   24         21,161.0            2.8418       60,134.40 
                                                                  SQFT  08   17         28,684.0            2.4689       70,817.20 
                                                                  SQFT  09    2            780.0            1.5000        1,170.00 
                                                                  SQFT  10   18         15,814.0            2.5013       39,555.00 
                                                                  SQFT  11   11         22,290.0            2.1243       47,350.00 
                                                                  SQFT  12   12         37,140.0            1.3850       51,439.50 
 
                                                      UNIT TOTAL  SQFT      176       224,206.0            2.6319      590,096.10 
                                                                  SQYD  10    1            850.0            2.2500        1,912.50 
 
                                                      UNIT TOTAL  SQYD        1           850.0            2.2500        1,912.50 
 
                                         ITEM CODE 150715  TOTAL            180                                         602,497.40 
 
 150720  REMOVE CONTRAST TREATMENT 
 
                                                                  SQFT  05    1         20,100.0             .4000        8,040.00 
                                                                  SQFT  07    1          2,935.0             .6500        1,907.75 
 
                                                      UNIT TOTAL  SQFT        2        23,035.0             .4319        9,947.75 
 
                                         ITEM CODE 150720  TOTAL              2                                           9,947.75 
 
 150722  REMOVE PAVEMENT MARKER 
 
                                                                  EA    01    2            265.0            5.1887        1,375.00 
                                                                  EA    02    4          1,160.0            3.4612        4,015.00 
                                                                  EA    04   66        236,554.0             .9069      214,539.30 
                                                                  EA    05    6         10,577.0            1.1208       11,855.00 
                                                                  EA    06   11         28,774.0             .7433       21,389.00 
                                                                  EA    07   33        191,483.0             .9970      190,910.50 
                                                                  EA    08   25        263,856.0             .7698      203,124.80 
                                                                  EA    09    1             98.0             .1000            9.80 
                                                                  EA    10   13         28,164.0            1.3891       39,121.70 
                                                                  EA    12   13        105,978.0             .6321       66,993.50 
 
                                                      UNIT TOTAL  EA        174       866,909.0             .8690      753,333.60 
                                                                  LS    03    1                                           7,700.00 
 
                                                      UNIT TOTAL  LS          1                                           7,700.00 
 
                                         ITEM CODE 150722  TOTAL            175                                         761,033.60 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 150730  REMOVE CHANNELIZERS 
 
                                                                  EA    01    1             24.0           20.0000          480.00 
                                                                  EA    07    1             18.0            8.0000          144.00 
                                                                  EA    08    1             60.0           22.0000        1,320.00 
                                                                  EA    10    2            117.0           17.0940        2,000.00 
                                                                  EA    11    1             20.0            5.0000          100.00 
 
                                                      UNIT TOTAL  EA          6           239.0           16.9205        4,044.00 
 
                                         ITEM CODE 150730  TOTAL              6                                           4,044.00 
 
 150741  REMOVE ROADSIDE SIGN MOUNTED ON MAST ARM 
 
                                                                  EA    02    1              5.0          100.0000          500.00 
                                                                  EA    07    1              5.0          200.0000        1,000.00 
 
                                                      UNIT TOTAL  EA          2            10.0          150.0000        1,500.00 
 
                                         ITEM CODE 150741  TOTAL              2                                           1,500.00 
 
 150742  REMOVE ROADSIDE SIGN 
 
                                                                  EA    01    3             59.0          120.3390        7,100.00 
                                                                  EA    02    8             55.0          106.3636        5,850.00 
                                                                  EA    03   11            374.0           83.7139       31,309.00 
                                                                  EA    04   18            459.0           96.8895       44,472.30 
                                                                  EA    05    6             88.0          123.1818       10,840.00 
                                                                  EA    06   17            147.0          100.8571       14,826.00 
                                                                  EA    07    5            591.0          126.3283       74,660.00 
                                                                  EA    08    4             27.0          103.7037        2,800.00 
                                                                  EA    09    3             22.0           74.7727        1,645.00 
                                                                  EA    10   12            605.0           89.3660       54,066.40 
                                                                  EA    11    7            160.0           95.9938       15,359.00 
                                                                  EA    12    6            203.0          102.8571       20,880.00 
 
                                                      UNIT TOTAL  EA        100         2,790.0          101.7232      283,807.70 
 
                                         ITEM CODE 150742  TOTAL            100                                         283,807.70 
 
 150743  REMOVE SIGN FROM ELECTROLIER 
 
                                                                  EA    04    2              9.0          166.6667        1,500.00 
 
                                                      UNIT TOTAL  EA          2             9.0          166.6667        1,500.00 
 
                                         ITEM CODE 150743  TOTAL              2                                           1,500.00 
 
 150744  REMOVE ROADSIDE SIGN (WOOD POST) 
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DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 150744  REMOVE ROADSIDE SIGN (WOOD POST) 
 
                                                                  EA    02    1              4.0          250.0000        1,000.00 
                                                                  EA    04   12            103.0          125.9126       12,969.00 
                                                                  EA    07    2             89.0          111.8652        9,956.00 
                                                                  EA    08    4             62.0          135.8065        8,420.00 
                                                                  EA    12    1              1.0          500.0000          500.00 
 
                                                      UNIT TOTAL  EA         20           259.0          126.8147       32,845.00 
 
                                         ITEM CODE 150744  TOTAL             20                                          32,845.00 
 
 150745  REMOVE ROADSIDE SIGN (METAL POST) 
 
                                                                  EA    04    1             12.0          225.0000        2,700.00 
                                                                  EA    07    2             55.0          148.4545        8,165.00 
                                                                  EA    12    1             21.0          150.0000        3,150.00 
 
                                                      UNIT TOTAL  EA          4            88.0          159.2614       14,015.00 
 
                                         ITEM CODE 150745  TOTAL              4                                          14,015.00 
 
 150747  REMOVE ROADSIDE SIGN 
         (STRAP AND SADDLE BRACKET METHOD) 
                                                                  EA    02    1              4.0           50.0000          200.00 
                                                                  EA    04    5             77.0           93.8545        7,226.80 
                                                                  EA    07    3             57.0           97.4035        5,552.00 
                                                                  EA    12    5             48.0          121.0417        5,810.00 
 
                                                      UNIT TOTAL  EA         14           186.0          101.0151       18,788.80 
 
                                         ITEM CODE 150747  TOTAL             14                                          18,788.80 
 
 150748  REMOVE ROADSIDE SIGN PANEL 
 
                                                                  EA    01    1              6.0          100.0000          600.00 
                                                                  EA    02    1              5.0          100.0000          500.00 
                                                                  EA    03    1              2.0          100.0000          200.00 
                                                                  EA    04    2              7.0          157.1429        1,100.00 
                                                                  EA    08    1              3.0           54.0000          162.00 
                                                                  EA    10    2              6.0           90.0000          540.00 
                                                                  EA    12    4             61.0          165.5738       10,100.00 
 
                                                      UNIT TOTAL  EA         12            90.0          146.6889       13,202.00 
 
                                         ITEM CODE 150748  TOTAL             12                                          13,202.00 
 
 150757  REMOVE SIGN STRUCTURE (EA) 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 150757  REMOVE SIGN STRUCTURE (EA) 
 
                                                                  EA    02    1              1.0        5,000.0000        5,000.00 
                                                                  EA    04   12             42.0        4,157.7381      174,625.00 
                                                                  EA    05    1              1.0        4,000.0000        4,000.00 
                                                                  EA    06    1              5.0        2,000.0000       10,000.00 
                                                                  EA    07    4             27.0        2,844.4444       76,800.00 
                                                                  EA    08    1             12.0        5,000.0000       60,000.00 
                                                                  EA    10    3              3.0        2,866.6667        8,600.00 
                                                                  EA    11    1              1.0        5,000.0000        5,000.00 
                                                                  EA    12    2             12.0        6,191.6667       74,300.00 
 
                                                      UNIT TOTAL  EA         26           104.0        4,022.3558      418,325.00 
 
                                         ITEM CODE 150757  TOTAL             26                                         418,325.00 
 
 150760  REMOVE SIGN STRUCTURE 
 
                                                                  EA    01    1              1.0        5,000.0000        5,000.00 
                                                                  EA    04    6             25.0        3,234.0000       80,850.00 
                                                                  EA    06    1              2.0        3,300.0000        6,600.00 
                                                                  EA    07    2             26.0        3,384.6154       88,000.00 
                                                                  EA    10    1              5.0        2,000.0000       10,000.00 
                                                                  EA    12    2              4.0        2,750.0000       11,000.00 
 
                                                      UNIT TOTAL  EA         13            63.0        3,197.6190      201,450.00 
 
                                         ITEM CODE 150760  TOTAL             13                                         201,450.00 
 
 150763  REMOVE SIGN PANEL 
 
                                                                  EA    04    4             13.0          623.0769        8,100.00 
                                                                  EA    07    1              7.0          625.0000        4,375.00 
                                                                  EA    10    1              1.0        1,000.0000        1,000.00 
 
                                                      UNIT TOTAL  EA          6            21.0          641.6667       13,475.00 
 
                                         ITEM CODE 150763  TOTAL              6                                          13,475.00 
 
 150767  REMOVE BRIDGE MOUNTED SIGN 
 
                                                                  EA    04    1              2.0        1,500.0000        3,000.00 
                                                                  EA    07    2              7.0        1,390.7143        9,735.00 
                                                                  EA    08    1              4.0        4,000.0000       16,000.00 
                                                                  EA    10    2             11.0        2,000.0000       22,000.00 
                                                                  EA    12    1              2.0        2,000.0000        4,000.00 
 
                                                      UNIT TOTAL  EA          7            26.0        2,105.1923       54,735.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 150767  TOTAL              7                                          54,735.00 
 
 150768  REMOVE ASPHALT CONCRETE PAVEMENT (CY) 
 
                                                                  CY    02    1          1,870.0           30.0000       56,100.00 
                                                                  CY    04    1             10.0          204.0000        2,040.00 
                                                                  CY    09    2            252.0           77.5397       19,540.00 
                                                                  CY    12    1          2,060.0           25.0000       51,500.00 
 
                                                      UNIT TOTAL  CY          5         4,192.0           30.8158      129,180.00 
 
                                         ITEM CODE 150768  TOTAL              5                                         129,180.00 
 
 150769  REMOVE ASPHALT CONCRETE 
 
                                                                  CY    08    1             13.0           85.0000        1,105.00 
 
                                                      UNIT TOTAL  CY          1            13.0           85.0000        1,105.00 
 
                                         ITEM CODE 150769  TOTAL              1                                           1,105.00 
 
 150770  REMOVE ASPHALT CONCRETE PAVEMENT (SQFT) 
 
                                                                  SQFT  04    1            840.0           10.0000        8,400.00 
                                                                  SQFT  07    1            300.0            4.0000        1,200.00 
 
                                                      UNIT TOTAL  SQFT        2         1,140.0            8.4211        9,600.00 
 
                                         ITEM CODE 150770  TOTAL              2                                           9,600.00 
 
 150771  REMOVE ASPHALT CONCRETE DIKE 
 
                                                                  LF    01    8         30,602.0            4.0019      122,467.50 
                                                                  LF    02    7         16,050.0            2.2953       36,840.00 
                                                                  LF    03   10        128,330.0            1.2696      162,925.00 
                                                                  LF    04   27        111,080.0            3.1100      345,462.00 
                                                                  LF    05    4         24,724.0            7.2579      179,444.00 
                                                                  LF    06   10         51,388.0            1.3408       68,901.50 
                                                                  LF    07   15         77,440.0            3.2294      250,086.00 
                                                                  LF    08   13        582,460.0             .3873      225,570.10 
                                                                  LF    09    1          3,070.0            3.6000       11,052.00 
                                                                  LF    10   11         35,684.0            1.5511       55,350.20 
                                                                  LF    11   14         58,520.0            1.5906       93,080.00 
                                                                  LF    12    2          1,920.0            5.6188       10,788.00 
 
                                                      UNIT TOTAL  LF        122     1,121,268.0            1.3930    1,561,966.30 
 
                                         ITEM CODE 150771  TOTAL            122                                       1,561,966.30 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
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 150772  REMOVE CURB 
 
                                                                  LF    05    1          3,960.0            3.0000       11,880.00 
                                                                  LF    07    1          1,250.0            8.0000       10,000.00 
                                                                  LF    11    1            550.0            6.0000        3,300.00 
 
                                                      UNIT TOTAL  LF          3         5,760.0            4.3715       25,180.00 
                                                                  M     07    1            400.0           25.0000       10,000.00 
 
                                                      UNIT TOTAL  M           1           400.0           25.0000       10,000.00 
 
                                         ITEM CODE 150772  TOTAL              4                                          35,180.00 
 
 150776  REMOVE DRAINAGE FACILITY (EA) 
 
                                                                  EA    02    1              2.0       11,000.0000       22,000.00 
                                                                  EA    12    1             13.0        1,000.0000       13,000.00 
 
                                                      UNIT TOTAL  EA          2            15.0        2,333.3333       35,000.00 
 
                                         ITEM CODE 150776  TOTAL              2                                          35,000.00 
 
 150777  REMOVE DRAINAGE FACILITY (LS) 
 
                                                                  LS    05    1                                           2,000.00 
 
                                                      UNIT TOTAL  LS          1                                           2,000.00 
 
                                         ITEM CODE 150777  TOTAL              1                                           2,000.00 
 
 150780  REMOVE GUTTER DRAIN 
 
                                                                  CY    07    1              1.0        1,250.0000        1,250.00 
 
                                                      UNIT TOTAL  CY          1             1.0        1,250.0000        1,250.00 
 
                                         ITEM CODE 150780  TOTAL              1                                           1,250.00 
 
 150801  REMOVE OVERSIDE DRAIN 
 
                                                                  EA    01    2              5.0          400.0000        2,000.00 
                                                                  EA    04    1              5.0          600.0000        3,000.00 
                                                                  EA    06    1             35.0          178.0000        6,230.00 
                                                                  EA    07    1              2.0          900.0000        1,800.00 
                                                                  EA    08    1              1.0        1,620.0000        1,620.00 
                                                                  EA    10    1             15.0          150.0000        2,250.00 
                                                                  EA    12    1              6.0          450.0000        2,700.00 
 
                                                      UNIT TOTAL  EA          8            69.0          284.0580       19,600.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
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                                         ITEM CODE 150801  TOTAL              8                                          19,600.00 
 
 150805  REMOVE CULVERT 
 
                                                                  EA    02    1              2.0        1,200.0000        2,400.00 
                                                                  EA    03    1             28.0        1,600.0000       44,800.00 
 
                                                      UNIT TOTAL  EA          2            30.0        1,573.3333       47,200.00 
                                                                  LF    03    3          6,559.0           21.4972      141,000.00 
                                                                  LF    04    9         13,434.0           21.6980      291,491.50 
                                                                  LF    07    2          6,096.0            6.5034       39,645.00 
                                                                  LF    08    3          1,210.0           18.3471       22,200.00 
                                                                  LF    10    6          6,956.0           19.1431      133,159.50 
                                                                  LF    11    2          1,120.0           16.1607       18,100.00 
                                                                  LF    12    2          1,960.0           20.3408       39,868.00 
 
                                                      UNIT TOTAL  LF         27        37,335.0           18.3598      685,464.00 
                                                                  M     01    1            620.0          100.0000       62,000.00 
                                                                  M     04    2          1,560.0           47.3462       73,860.00 
                                                                  M     10    1          1,110.0           71.7000       79,587.00 
 
                                                      UNIT TOTAL  M           4         3,290.0           65.4854      215,447.00 
 
                                         ITEM CODE 150805  TOTAL             33                                         948,111.00 
 
 150806  REMOVE PIPE 
 
                                                                  LF    04    3          1,461.0           20.8966       30,530.00 
                                                                  LF    06    2          2,010.0           11.9104       23,940.00 
                                                                  LF    07    1          2,390.0           14.0000       33,460.00 
 
                                                      UNIT TOTAL  LF          6         5,861.0           15.0026       87,930.00 
 
                                         ITEM CODE 150806  TOTAL              6                                          87,930.00 
 
 150808  REMOVE CULVERT (EA) 
 
                                                                  EA    01    3              9.0        1,155.5556       10,400.00 
                                                                  EA    03    2             15.0          435.3333        6,530.00 
                                                                  EA    04    1              3.0        2,500.0000        7,500.00 
 
                                                      UNIT TOTAL  EA          6            27.0          904.8148       24,430.00 
 
                                         ITEM CODE 150808  TOTAL              6                                          24,430.00 
 
 150809  REMOVE CULVERT (LF) 
 
                                                                  LF    01    1            250.0           37.0000        9,250.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
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         REMOVE CULVERT (LF) 
 
                                                                  LF    02    9          1,591.0           28.7209       45,695.00 
                                                                  LF    03    4            779.0           19.4763       15,172.00 
                                                                  LF    04   21         22,857.0           18.8872      431,704.00 
                                                                  LF    05    4          4,039.0           20.8304       84,134.00 
                                                                  LF    06    3            910.0           20.8549       18,978.00 
                                                                  LF    08    1            180.0          109.0000       19,620.00 
                                                                  LF    10    1            220.0           29.5000        6,490.00 
                                                                  LF    11    2          1,230.0           22.0732       27,150.00 
                                                                  LF    12    1          1,510.0           30.0000       45,300.00 
 
                                                      UNIT TOTAL  LF         47        33,566.0           20.9585      703,493.00 
 
                                         ITEM CODE 150809  TOTAL             47                                         703,493.00 
 
 150812  REMOVE PIPE (LF) 
 
                                                                  LF    02    1              4.0           10.0000           40.00 
                                                                  LF    04    3         10,920.0           13.2023      144,169.00 
                                                                  LF    05    3             73.0           44.4521        3,245.00 
                                                                  LF    07    7          9,590.0           16.3962      157,240.00 
                                                                  LF    08    2          3,911.0           17.6068       68,860.00 
                                                                  LF    10    2          2,730.0           29.2344       79,810.00 
                                                                  LF    11    1             12.0          108.0000        1,296.00 
                                                                  LF    12    2            600.0           26.8000       16,080.00 
 
                                                      UNIT TOTAL  LF         21        27,840.0           16.9088      470,740.00 
 
                                         ITEM CODE 150812  TOTAL             21                                         470,740.00 
 
 150814  REMOVE DOWNDRAIN (EA) 
 
                                                                  EA    01    3              8.0          731.2500        5,850.00 
                                                                  EA    02    1              8.0          800.0000        6,400.00 
                                                                  EA    03    1              1.0        1,500.0000        1,500.00 
                                                                  EA    04    1              1.0        2,100.0000        2,100.00 
                                                                  EA    05    1              5.0          500.0000        2,500.00 
                                                                  EA    06    1              1.0          950.0000          950.00 
                                                                  EA    09    1              1.0        1,200.0000        1,200.00 
                                                                  EA    10    1              6.0          250.0000        1,500.00 
                                                                  EA    12    1              4.0        1,250.0000        5,000.00 
 
                                                      UNIT TOTAL  EA         11            35.0          771.4286       27,000.00 
 
                                         ITEM CODE 150814  TOTAL             11                                          27,000.00 
 
 150815  REMOVE DOWNDRAIN (LS) 
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 150815  REMOVE DOWNDRAIN (LS) 
 
                                                                  LS    06    2                                             750.00 
 
                                                      UNIT TOTAL  LS          2                                             750.00 
 
                                         ITEM CODE 150815  TOTAL              2                                             750.00 
 
 150817  REMOVE REINFORCED CONCRETE BOX CULVERT ( 
         LF) 
                                                                  LF    04    1            150.0           60.0000        9,000.00 
 
                                                      UNIT TOTAL  LF          1           150.0           60.0000        9,000.00 
 
                                         ITEM CODE 150817  TOTAL              1                                           9,000.00 
 
 150820  REMOVE INLET 
 
                                                                  EA    01    5              9.0        1,102.7778        9,925.00 
                                                                  EA    02    6             11.0          900.0000        9,900.00 
                                                                  EA    03   10             77.0        1,861.0584      143,301.50 
                                                                  EA    04   28            540.0          509.1056      274,917.00 
                                                                  EA    05    5             28.0          607.2500       17,003.00 
                                                                  EA    06    9             49.0        1,083.8776       53,110.00 
                                                                  EA    07    8            184.0        1,114.7826      205,120.00 
                                                                  EA    08    4            112.0          356.2500       39,900.00 
                                                                  EA    10    8            199.0          404.0603       80,408.00 
                                                                  EA    11    4             25.0          861.0000       21,525.00 
                                                                  EA    12    5             67.0          507.7612       34,020.00 
 
                                                      UNIT TOTAL  EA         92         1,301.0          683.4201      889,129.50 
 
                                         ITEM CODE 150820  TOTAL             92                                         889,129.50 
 
 150821  REMOVE HEADWALL 
 
                                                                  CY    07    1              2.0          350.0000          700.00 
 
                                                      UNIT TOTAL  CY          1             2.0          350.0000          700.00 
                                                                  EA    01    1              2.0        1,600.0000        3,200.00 
                                                                  EA    02    4             15.0          746.6667       11,200.00 
                                                                  EA    03    5             10.0        1,339.0000       13,390.00 
                                                                  EA    04   14            100.0          998.1600       99,816.00 
                                                                  EA    05    4             42.0          643.8095       27,040.00 
                                                                  EA    06    3             16.0        1,172.3750       18,758.00 
                                                                  EA    07    2              7.0          728.5714        5,100.00 
                                                                  EA    08    3              8.0          812.5000        6,500.00 
                                                                  EA    10    5             79.0          717.5316       56,685.00 
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         REMOVE HEADWALL 
 
                                                                  EA    11    2              5.0          768.0000        3,840.00 
                                                                  EA    12    3              5.0          970.0000        4,850.00 
 
                                                      UNIT TOTAL  EA         46           289.0          866.3633      250,379.00 
 
                                         ITEM CODE 150821  TOTAL             47                                         251,079.00 
 
 150823  REMOVE DOWNDRAIN 
 
                                                                  EA    04    1              4.0          460.0000        1,840.00 
 
                                                      UNIT TOTAL  EA          1             4.0          460.0000        1,840.00 
 
                                         ITEM CODE 150823  TOTAL              1                                           1,840.00 
 
 150824  REMOVE SEWER MANHOLE 
 
                                                                  EA    04    5             23.0        1,045.0000       24,035.00 
                                                                  EA    07    3             19.0        1,678.9474       31,900.00 
 
                                                      UNIT TOTAL  EA          8            42.0        1,331.7857       55,935.00 
 
                                         ITEM CODE 150824  TOTAL              8                                          55,935.00 
 
 150825  REMOVE REINFORCED CONCRETE BOX CULVERT 
 
                                                                  CY    07    1            920.0           20.0000       18,400.00 
                                                                  CY    10    1            150.0          215.0000       32,250.00 
 
                                                      UNIT TOTAL  CY          2         1,070.0           47.3364       50,650.00 
                                                                  EA    01    1              1.0       15,000.0000       15,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0       15,000.0000       15,000.00 
                                                                  LF    04    1             71.0          220.0000       15,620.00 
 
                                                      UNIT TOTAL  LF          1            71.0          220.0000       15,620.00 
 
                                         ITEM CODE 150825  TOTAL              4                                          81,270.00 
 
 150826  REMOVE MANHOLE 
 
                                                                  EA    03    1              3.0        3,200.0000        9,600.00 
                                                                  EA    04    6             14.0          838.9286       11,745.00 
                                                                  EA    07    2              9.0        1,583.8889       14,255.00 
                                                                  EA    10    2              6.0        1,266.6667        7,600.00 
                                                                  EA    11    1              2.0        2,000.0000        4,000.00 
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                                                      UNIT TOTAL  EA         12            34.0        1,388.2353       47,200.00 
 
                                         ITEM CODE 150826  TOTAL             12                                          47,200.00 
 
 150828  REMOVE JUNCTION BOX 
 
                                                                  EA    02    1              1.0          400.0000          400.00 
                                                                  EA    03    1              1.0        8,000.0000        8,000.00 
 
                                                      UNIT TOTAL  EA          2             2.0        4,200.0000        8,400.00 
 
                                         ITEM CODE 150828  TOTAL              2                                           8,400.00 
 
 150829  REMOVE RETAINING WALL 
 
                                                                  LF    04    1            450.0           30.0000       13,500.00 
                                                                  LF    07    2          2,300.0           16.8696       38,800.00 
 
                                                      UNIT TOTAL  LF          3         2,750.0           19.0182       52,300.00 
                                                                  SQFT  12    1            120.0           10.0000        1,200.00 
 
                                                      UNIT TOTAL  SQFT        1           120.0           10.0000        1,200.00 
 
                                         ITEM CODE 150829  TOTAL              4                                          53,500.00 
 
 150832  REMOVE RETAINING WALL (CY) 
 
                                                                  CY    09    1              8.0          625.0000        5,000.00 
                                                                  CY    12    1          1,410.0           65.0000       91,650.00 
 
                                                      UNIT TOTAL  CY          2         1,418.0           68.1594       96,650.00 
 
                                         ITEM CODE 150832  TOTAL              2                                          96,650.00 
 
 150833  REMOVE RETAINING WALL (LF) 
 
                                                                  LF    04    2            189.0           53.8889       10,185.00 
                                                                  LF    07    2          5,040.0           31.8095      160,320.00 
                                                                  LF    08    1            720.0           30.0000       21,600.00 
 
                                                      UNIT TOTAL  LF          5         5,949.0           32.2920      192,105.00 
 
                                         ITEM CODE 150833  TOTAL              5                                         192,105.00 
 
 150834  REMOVE RETAINING WALL (WOOD) 
 
                                                                  LF    05    1             95.0           40.0000        3,800.00 
 
                                                      UNIT TOTAL  LF          1            95.0           40.0000        3,800.00 
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                                         ITEM CODE 150834  TOTAL              1                                           3,800.00 
 
 150841  REMOVE SEWER PIPE 
 
                                                                  LF    04    7          1,259.0           28.6817       36,110.20 
                                                                  LF    07    2            500.0           13.2160        6,608.00 
 
                                                      UNIT TOTAL  LF          9         1,759.0           24.2855       42,718.20 
                                                                  M     04    1            260.0           70.0000       18,200.00 
 
                                                      UNIT TOTAL  M           1           260.0           70.0000       18,200.00 
 
                                         ITEM CODE 150841  TOTAL             10                                          60,918.20 
 
 150846  REMOVE CONCRETE PAVEMENT 
 
                                                                  CY    07    1         33,000.0           70.0000    2,310,000.00 
 
                                                      UNIT TOTAL  CY          1        33,000.0           70.0000    2,310,000.00 
                                                                  M3    04    1            130.0           70.0000        9,100.00 
 
                                                      UNIT TOTAL  M3          1           130.0           70.0000        9,100.00 
                                                                  SQYD  07    1         29,200.0            4.1500      121,180.00 
 
                                                      UNIT TOTAL  SQYD        1        29,200.0            4.1500      121,180.00 
 
                                         ITEM CODE 150846  TOTAL              3                                       2,440,280.00 
 
 150847  REMOVE CONCRETE PAVEMENT AND BASE 
 
                                                                  SQYD  04    1         35,100.0            6.2500      219,375.00 
 
                                                      UNIT TOTAL  SQYD        1        35,100.0            6.2500      219,375.00 
 
                                         ITEM CODE 150847  TOTAL              1                                         219,375.00 
 
 150850  REMOVE SLOPE PAVING (SQFT) 
 
                                                                  SQFT  04    1         25,300.0            3.0000       75,900.00 
 
                                                      UNIT TOTAL  SQFT        1        25,300.0            3.0000       75,900.00 
 
                                         ITEM CODE 150850  TOTAL              1                                          75,900.00 
 
 150852  REMOVE SLOPE PAVING (SQYD) 
 
                                                                  SQYD  07    1            280.0           26.0000        7,280.00 
 
                                                      UNIT TOTAL  SQYD        1           280.0           26.0000        7,280.00 
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                                         ITEM CODE 150852  TOTAL              1                                           7,280.00 
 
 150853  REMOVE CONCRETE PAVEMENT (SQYD) 
 
                                                                  SQYD  04    1          5,170.0            5.0000       25,850.00 
                                                                  SQYD  05    1            200.0           24.0000        4,800.00 
                                                                  SQYD  07    5        107,140.0            3.7113      397,630.00 
                                                                  SQYD  10    1        121,000.0           15.0000    1,815,000.00 
                                                                  SQYD  12    1            180.0           25.0000        4,500.00 
 
                                                      UNIT TOTAL  SQYD        9       233,690.0            9.6186    2,247,780.00 
 
                                         ITEM CODE 150853  TOTAL              9                                       2,247,780.00 
 
 150854  REMOVE CONCRETE PAVEMENT (CY) 
 
                                                                  CY    03    1            350.0          180.0000       63,000.00 
                                                                  CY    04    2          7,600.0           61.9737      471,000.00 
                                                                  CY    07    1          5,330.0           22.0000      117,260.00 
 
                                                      UNIT TOTAL  CY          4        13,280.0           49.0407      651,260.00 
 
                                         ITEM CODE 150854  TOTAL              4                                         651,260.00 
 
 150857  REMOVE ASPHALT CONCRETE SURFACING 
 
                                                                  CY    03    1          3,890.0           20.0000       77,800.00 
                                                                  CY    04    1             50.0          150.0000        7,500.00 
 
                                                      UNIT TOTAL  CY          2         3,940.0           21.6497       85,300.00 
                                                                  M2    01    1          1,340.0           10.0000       13,400.00 
 
                                                      UNIT TOTAL  M2          1         1,340.0           10.0000       13,400.00 
                                                                  SQFT  01    4        155,371.0             .9506      147,696.50 
                                                                  SQFT  02    3         29,441.0            3.9359      115,877.40 
                                                                  SQFT  03    6        644,567.0             .6724      433,414.80 
                                                                  SQFT  04    6        187,214.0             .7346      137,518.46 
                                                                  SQFT  05    2         19,380.0            1.8390       35,640.00 
                                                                  SQFT  06    4         54,791.0             .8666       47,481.90 
                                                                  SQFT  07    3        143,810.0            2.2461      323,010.00 
                                                                  SQFT  08    3         34,545.0            2.9970      103,533.00 
                                                                  SQFT  10    3         24,772.0            2.7479       68,072.00 
                                                                  SQFT  11    2         41,815.0            1.7000       71,085.50 
 
                                                      UNIT TOTAL  SQFT       36     1,335,706.0            1.1105    1,483,329.56 
                                                                  SQYD  03    1         12,500.0            2.7000       33,750.00 
 
                                                      UNIT TOTAL  SQYD        1        12,500.0            2.7000       33,750.00 
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                                         ITEM CODE 150857  TOTAL             40                                       1,615,779.56 
 
 150859  REMOVE ASPHALT CONCRETE OVERSIDE DRAIN 
 
                                                                  EA    03    1             35.0          430.0000       15,050.00 
                                                                  EA    04    4             21.0          435.7143        9,150.00 
                                                                  EA    10    2             11.0          245.4545        2,700.00 
                                                                  EA    11    1              1.0          800.0000          800.00 
 
                                                      UNIT TOTAL  EA          8            68.0          407.3529       27,700.00 
 
                                         ITEM CODE 150859  TOTAL              8                                          27,700.00 
 
 150860  REMOVE BASE AND SURFACING 
 
                                                                  CY    01    1            460.0           12.0000        5,520.00 
                                                                  CY    03    2          1,360.0           53.4779       72,730.00 
                                                                  CY    04   11         61,540.0           10.2120      628,444.00 
                                                                  CY    07    1          3,180.0           15.0000       47,700.00 
                                                                  CY    10    5         18,380.0           14.4446      265,492.00 
 
                                                      UNIT TOTAL  CY         20        84,920.0           12.0100    1,019,886.00 
                                                                  M2    01    1          1,180.0           10.0000       11,800.00 
 
                                                      UNIT TOTAL  M2          1         1,180.0           10.0000       11,800.00 
                                                                  M3    04    2          5,740.0           15.7317       90,300.00 
 
                                                      UNIT TOTAL  M3          2         5,740.0           15.7317       90,300.00 
 
                                         ITEM CODE 150860  TOTAL             23                                       1,121,986.00 
 
 150870  REMOVE CONCRETE DECK SURFACE 
 
                                                                  M2    04    1            244.0            5.0000        1,220.00 
 
                                                      UNIT TOTAL  M2          1           244.0            5.0000        1,220.00 
                                                                  SQFT  04    3         21,990.0            3.0164       66,329.60 
                                                                  SQFT  06    1          8,520.0            1.4000       11,928.00 
                                                                  SQFT  07    2          4,650.0            3.7419       17,400.00 
                                                                  SQFT  08    2        149,413.0             .9834      146,930.40 
                                                                  SQFT  09    2         35,646.0            2.6556       94,662.40 
                                                                  SQFT  10    1          1,560.0           12.0000       18,720.00 
                                                                  SQFT  11    1         11,322.0            2.5000       28,305.00 
                                                                  SQFT  12    1          6,035.0            3.6200       21,846.70 
 
                                                      UNIT TOTAL  SQFT       13       239,136.0            1.6983      406,122.10 
 
                                         ITEM CODE 150870  TOTAL             14                                         407,342.10 
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 151220  SALVAGE BACKFLOW PREVENTER ASSEMBLY 
 
                                                                  EA    04    1              1.0        2,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0        2,000.0000        2,000.00 
 
                                         ITEM CODE 151220  TOTAL              1                                           2,000.00 
 
 151224  REMOVE DELINEATOR 
 
                                                                  EA    02    3             87.0           15.1954        1,322.00 
                                                                  EA    04    1              3.0           40.4000          121.20 
                                                                  EA    06    1              5.0           20.0000          100.00 
                                                                  EA    07    1              4.0           50.0000          200.00 
                                                                  EA    09    2             75.0           24.5867        1,844.00 
                                                                  EA    10    1             54.0            5.3000          286.20 
                                                                  EA    11    1             58.0            5.0000          290.00 
                                                                  EA    12    2            115.0           19.9130        2,290.00 
 
                                                      UNIT TOTAL  EA         12           401.0           16.0933        6,453.40 
 
                                         ITEM CODE 151224  TOTAL             12                                           6,453.40 
 
 151252  SALVAGE IRRIGATION CONTROLLER 
 
                                                                  EA    04    1              1.0        1,500.0000        1,500.00 
 
                                                      UNIT TOTAL  EA          1             1.0        1,500.0000        1,500.00 
 
                                         ITEM CODE 151252  TOTAL              1                                           1,500.00 
 
 151265  SALVAGE SINGLE THRIE BEAM BARRIER 
 
                                                                  LF    04    1            780.0           10.0000        7,800.00 
                                                                  LF    06    1         53,200.0            9.4500      502,740.00 
                                                                  LF    10    1         14,200.0            3.0000       42,600.00 
 
                                                      UNIT TOTAL  LF          3        68,180.0            8.1129      553,140.00 
 
                                         ITEM CODE 151265  TOTAL              3                                         553,140.00 
 
 151266  SALVAGE DOUBLE THRIE BEAM BARRIER 
 
                                                                  LF    04    1          7,900.0            7.0000       55,300.00 
                                                                  LF    10    1          4,450.0            3.0000       13,350.00 
 
                                                      UNIT TOTAL  LF          2        12,350.0            5.5587       68,650.00 
 
                                         ITEM CODE 151266  TOTAL              2                                          68,650.00 
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 151270  SALVAGE METAL BRIDGE RAILING 
 
                                                                  LF    02    1          1,064.0           17.0000       18,088.00 
                                                                  LF    04    2            785.0           15.8408       12,435.00 
                                                                  LF    07    1          3,387.0           25.0000       84,675.00 
                                                                  LF    08    1          3,565.0           10.0000       35,650.00 
                                                                  LF    10    1            921.0           12.0000       11,052.00 
 
                                                      UNIT TOTAL  LF          6         9,722.0           16.6530      161,900.00 
 
                                         ITEM CODE 151270  TOTAL              6                                         161,900.00 
 
 151272  SALVAGE METAL BEAM GUARD RAILING 
 
                                                                  LF    01    1             38.0           24.0000          912.00 
                                                                  LF    04    3          2,950.0            9.0559       26,715.00 
                                                                  LF    05    1          1,470.0            3.5000        5,145.00 
                                                                  LF    06    3            940.0            5.3138        4,995.00 
                                                                  LF    07    1            370.0           30.0000       11,100.00 
                                                                  LF    08    3         30,100.0            4.6787      140,830.00 
                                                                  LF    10    1          9,950.0            3.0000       29,850.00 
 
                                                      UNIT TOTAL  LF         13        45,818.0            4.7917      219,547.00 
 
                                         ITEM CODE 151272  TOTAL             13                                         219,547.00 
 
 151274  SALVAGE CONCRETE BARRIER (TYPE K) 
 
                                                                  LF    02    1             60.0           24.0000        1,440.00 
                                                                  LF    04    1             80.0           26.0000        2,080.00 
                                                                  LF    05    2          5,850.0            5.9709       34,930.00 
                                                                  LF    07    4          3,580.0            4.3966       15,740.00 
 
                                                      UNIT TOTAL  LF          8         9,570.0            5.6625       54,190.00 
 
                                         ITEM CODE 151274  TOTAL              8                                          54,190.00 
 
 151286  SALVAGE SIGN STRUCTURE 
 
                                                                  EA    04    1              1.0       15,000.0000       15,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0       15,000.0000       15,000.00 
 
                                         ITEM CODE 151286  TOTAL              1                                          15,000.00 
 
 151512  RECONSTRUCT INLET 
 
                                                                  EA    03    1              1.0        1,200.0000        1,200.00 
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                                                      UNIT TOTAL  EA          1             1.0        1,200.0000        1,200.00 
 
                                         ITEM CODE 151512  TOTAL              1                                           1,200.00 
 
 151531  RECONSTRUCT FENCE 
 
                                                                  LF    02    1            590.0            7.0000        4,130.00 
                                                                  LF    03    1             10.0          150.0000        1,500.00 
 
                                                      UNIT TOTAL  LF          2           600.0            9.3833        5,630.00 
                                                                  M     10    1            800.0           64.0700       51,256.00 
 
                                                      UNIT TOTAL  M           1           800.0           64.0700       51,256.00 
 
                                         ITEM CODE 151531  TOTAL              3                                          56,886.00 
 
 151534  RECONSTRUCT WOOD FENCE 
 
                                                                  LF    01    1            420.0           30.0000       12,600.00 
                                                                  LF    04    1            620.0           32.0000       19,840.00 
 
                                                      UNIT TOTAL  LF          2         1,040.0           31.1923       32,440.00 
 
                                         ITEM CODE 151534  TOTAL              2                                          32,440.00 
 
 151536  RECONSTRUCT FENCE (TYPE BW) 
 
                                                                  LF    04    1             11.0           46.2000          508.20 
 
                                                      UNIT TOTAL  LF          1            11.0           46.2000          508.20 
 
                                         ITEM CODE 151536  TOTAL              1                                             508.20 
 
 151540  RECONSTRUCT CHAIN LINK FENCE 
 
                                                                  LF    04    3          1,150.0           14.0000       16,100.00 
                                                                  LF    07    5          1,769.0           27.5325       48,705.00 
                                                                  LF    08    2            540.0           19.8333       10,710.00 
                                                                  LF    10    1            150.0           20.0000        3,000.00 
                                                                  LF    12    1          1,240.0           15.0000       18,600.00 
 
                                                      UNIT TOTAL  LF         12         4,849.0           20.0278       97,115.00 
 
                                         ITEM CODE 151540  TOTAL             12                                          97,115.00 
 
 151554  RECONSTRUCT CHAIN LINK GATE 
 
                                                                  EA    08    1              1.0        1,500.0000        1,500.00 
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                                                      UNIT TOTAL  EA          1             1.0        1,500.0000        1,500.00 
 
                                         ITEM CODE 151554  TOTAL              1                                           1,500.00 
 
 151568  RECONSTRUCT THRIE BEAM BARRIER 
 
                                                                  LF    05    1            570.0           21.0000       11,970.00 
                                                                  LF    06    1            200.0           30.0000        6,000.00 
 
                                                      UNIT TOTAL  LF          2           770.0           23.3377       17,970.00 
 
                                         ITEM CODE 151568  TOTAL              2                                          17,970.00 
 
 151572  RECONSTRUCT METAL BEAM GUARD RAILING 
 
                                                                  LF    01    3         44,330.0           16.0901      713,275.00 
                                                                  LF    02    6         23,540.0           18.0783      425,562.50 
                                                                  LF    03    1            180.0          125.0000       22,500.00 
                                                                  LF    04    1             68.0           42.0000        2,856.00 
                                                                  LF    05    6         24,050.0           18.5239      445,500.00 
                                                                  LF    06    2          2,300.0           16.0722       36,966.00 
                                                                  LF    07    2            132.0           55.9091        7,380.00 
                                                                  LF    08    3         67,600.0           18.7300    1,266,150.00 
                                                                  LF    10    1             60.0           20.0000        1,200.00 
                                                                  LF    11    1            900.0           17.0000       15,300.00 
 
                                                      UNIT TOTAL  LF         26       163,160.0           17.9988    2,936,689.50 
 
                                         ITEM CODE 151572  TOTAL             26                                       2,936,689.50 
 
 151623  RECONSTRUCT METAL BEAM GUARD RAILING 
         (7' POST) 
                                                                  LF    01    4         22,270.0           19.3491      430,905.00 
                                                                  LF    06    1          1,000.0           16.3200       16,320.00 
 
                                                      UNIT TOTAL  LF          5        23,270.0           19.2190      447,225.00 
 
                                         ITEM CODE 151623  TOTAL              5                                         447,225.00 
 
 151625  RECONSTRUCT METAL BEAM GUARD RAILING 
         (WOOD POST) 
                                                                  LF    01    3          6,980.0           19.5283      136,307.50 
                                                                  LF    02    1            380.0           26.0000        9,880.00 
                                                                  LF    03    1          4,230.0           12.0000       50,760.00 
                                                                  LF    04    1            100.0           82.0000        8,200.00 
                                                                  LF    06    1            200.0           28.0000        5,600.00 
                                                                  LF    07    1             38.0           25.0000          950.00 
                                                                  LF    08    1            820.0           22.0000       18,040.00 
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         RECONSTRUCT METAL BEAM GUARD RAILING 
         (WOOD POST) 
                                                                  LF    12    1            135.0           16.0000        2,160.00 
 
                                                      UNIT TOTAL  LF         10        12,883.0           18.0003      231,897.50 
 
                                         ITEM CODE 151625  TOTAL             10                                         231,897.50 
 
 152039  RELAY ENTRANCE TAPER 
 
                                                                  EA    08    1              1.0        2,500.0000        2,500.00 
 
                                                      UNIT TOTAL  EA          1             1.0        2,500.0000        2,500.00 
 
                                         ITEM CODE 152039  TOTAL              1                                           2,500.00 
 
 152255  RESET MAILBOX 
 
                                                                  EA    01    1              1.0          500.0000          500.00 
                                                                  EA    02    1              3.0          200.0000          600.00 
                                                                  EA    03    1              2.0          500.0000        1,000.00 
                                                                  EA    05    1             15.0          300.0000        4,500.00 
                                                                  EA    06    2             50.0          226.7400       11,337.00 
                                                                  EA    10    3             60.0          339.1667       20,350.00 
 
                                                      UNIT TOTAL  EA          9           131.0          292.2672       38,287.00 
 
                                         ITEM CODE 152255  TOTAL              9                                          38,287.00 
 
 152266  RESET FRAME AND GRATE 
 
                                                                  EA    03    1              1.0        3,900.0000        3,900.00 
 
                                                      UNIT TOTAL  EA          1             1.0        3,900.0000        3,900.00 
 
                                         ITEM CODE 152266  TOTAL              1                                           3,900.00 
 
 152291  RESET GATE 
 
                                                                  EA    02    1              3.0          250.0000          750.00 
 
                                                      UNIT TOTAL  EA          1             3.0          250.0000          750.00 
 
                                         ITEM CODE 152291  TOTAL              1                                             750.00 
 
 152299  RESET MILEPOST MARKER 
 
                                                                  EA    01    1             25.0           40.0000        1,000.00 
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         RESET MILEPOST MARKER 
 
                                                                  EA    05    2              4.0           20.5000           82.00 
                                                                  EA    08    2             55.0           52.9455        2,912.00 
                                                                  EA    10    1              1.0          200.0000          200.00 
 
                                                      UNIT TOTAL  EA          6            85.0           49.3412        4,194.00 
 
                                         ITEM CODE 152299  TOTAL              6                                           4,194.00 
 
 152300  RESET OBJECT MARKER 
 
                                                                  EA    04    1              1.0           70.7100           70.71 
                                                                  EA    05    2              8.0           29.3750          235.00 
                                                                  EA    08    1              4.0           60.0000          240.00 
 
                                                      UNIT TOTAL  EA          4            13.0           41.9777          545.71 
 
                                         ITEM CODE 152300  TOTAL              4                                             545.71 
 
 152301  RESET MARKER 
 
                                                                  EA    01    4            294.0           34.3333       10,094.00 
                                                                  EA    04    1              8.0           50.0000          400.00 
 
                                                      UNIT TOTAL  EA          5           302.0           34.7483       10,494.00 
 
                                         ITEM CODE 152301  TOTAL              5                                          10,494.00 
 
 152303  RESET MARKERS AND DELINEATORS 
 
                                                                  EA    01    1              8.0          100.0000          800.00 
                                                                  EA    08    1             60.0           75.0000        4,500.00 
 
                                                      UNIT TOTAL  EA          2            68.0           77.9412        5,300.00 
 
                                         ITEM CODE 152303  TOTAL              2                                           5,300.00 
 
 152316  RESET ROADSIDE SIGN (ONE POST) 
 
                                                                  EA    01    4             84.0          225.0000       18,900.00 
                                                                  EA    02    1              2.0          200.0000          400.00 
                                                                  EA    03    2              7.0          216.5714        1,516.00 
                                                                  EA    05    4             32.0          224.4063        7,181.00 
                                                                  EA    08    2              6.0          204.9083        1,229.45 
                                                                  EA    09    1              1.0           85.0000           85.00 
                                                                  EA    12    1              2.0          500.0000        1,000.00 
 
                                                      UNIT TOTAL  EA         15           134.0          226.2049       30,311.45 
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                                         ITEM CODE 152316  TOTAL             15                                          30,311.45 
 
 152317  RESET ROADSIDE SIGN (TWO POST) 
 
                                                                  EA    01    1              8.0          300.0000        2,400.00 
                                                                  EA    02    1              1.0          300.0000          300.00 
                                                                  EA    05    2              2.0          259.0000          518.00 
                                                                  EA    08    1              3.0          425.0000        1,275.00 
 
                                                      UNIT TOTAL  EA          5            14.0          320.9286        4,493.00 
 
                                         ITEM CODE 152317  TOTAL              5                                           4,493.00 
 
 152320  RESET ROADSIDE SIGN 
 
                                                                  EA    01    2             53.0          236.7925       12,550.00 
                                                                  EA    02    5             18.0          266.3889        4,795.00 
                                                                  EA    03    3             20.0          407.2500        8,145.00 
                                                                  EA    04   10            182.0          184.5330       33,585.00 
                                                                  EA    05    1              1.0          250.0000          250.00 
                                                                  EA    06    7             79.0          210.4177       16,623.00 
                                                                  EA    08    6             95.0          285.3368       27,107.00 
                                                                  EA    09    1              1.0          400.0000          400.00 
                                                                  EA    10    9             49.0          233.3673       11,435.00 
                                                                  EA    11    2             15.0          318.3333        4,775.00 
 
                                                      UNIT TOTAL  EA         46           513.0          233.2651      119,665.00 
 
                                         ITEM CODE 152320  TOTAL             46                                         119,665.00 
 
 152322  RESET ROADSIDE SIGN (WOOD POST) 
 
                                                                  EA    04    1              1.0          250.0000          250.00 
                                                                  EA    07    1              3.0          250.0000          750.00 
                                                                  EA    11    2              6.0          330.0000        1,980.00 
 
                                                      UNIT TOTAL  EA          4            10.0          298.0000        2,980.00 
 
                                         ITEM CODE 152322  TOTAL              4                                           2,980.00 
 
 152324  RESET ROADSIDE SIGN (METAL POST) 
 
                                                                  EA    01    1              8.0          200.0000        1,600.00 
 
                                                      UNIT TOTAL  EA          1             8.0          200.0000        1,600.00 
 
                                         ITEM CODE 152324  TOTAL              1                                           1,600.00 
 
 152351  RELOCATE HYDRANT 
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 152351  RELOCATE HYDRANT 
 
                                                                  EA    04    2              3.0        4,333.3333       13,000.00 
 
                                                      UNIT TOTAL  EA          2             3.0        4,333.3333       13,000.00 
 
                                         ITEM CODE 152351  TOTAL              2                                          13,000.00 
 
 152356  RELOCATE IRRIGATION FACILITIES 
 
                                                                  LS    12    1                                           7,000.00 
 
                                                      UNIT TOTAL  LS          1                                           7,000.00 
 
                                         ITEM CODE 152356  TOTAL              1                                           7,000.00 
 
 152370  RELOCATE MAILBOX 
 
                                                                  EA    03    1              6.0          330.0000        1,980.00 
                                                                  EA    04    1              7.0           50.0000          350.00 
                                                                  EA    06    2             16.0          309.3750        4,950.00 
                                                                  EA    08    1              5.0          300.0000        1,500.00 
                                                                  EA    10    2             20.0          174.0000        3,480.00 
                                                                  EA    11    1              1.0        1,100.0000        1,100.00 
 
                                                      UNIT TOTAL  EA          8            55.0          242.9091       13,360.00 
 
                                         ITEM CODE 152370  TOTAL              8                                          13,360.00 
 
 152372  RELOCATE CONCRETE BARRIER (TYPE K) 
 
                                                                  LF    04    1        145,000.0            1.1000      159,500.00 
                                                                  LF    09    1            660.0            4.0000        2,640.00 
                                                                  LF    11    1          1,300.0            3.0000        3,900.00 
 
                                                      UNIT TOTAL  LF          3       146,960.0            1.1298      166,040.00 
 
                                         ITEM CODE 152372  TOTAL              3                                         166,040.00 
 
 152381  RELOCATE GATE 
 
                                                                  EA    02    1              1.0          200.0000          200.00 
                                                                  EA    04    1              1.0          750.0000          750.00 
                                                                  EA    05    1              1.0        1,000.0000        1,000.00 
                                                                  EA    11    1              5.0        1,500.0000        7,500.00 
 
                                                      UNIT TOTAL  EA          4             8.0        1,181.2500        9,450.00 
 
                                         ITEM CODE 152381  TOTAL              4                                           9,450.00 
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 152386  RELOCATE ROADSIDE SIGN-ONE POST 
 
                                                                  EA    01    3              4.0          275.0000        1,100.00 
                                                                  EA    02    1              1.0          200.0000          200.00 
                                                                  EA    04    9            146.0          201.7123       29,450.00 
                                                                  EA    05    1              1.0          500.0000          500.00 
                                                                  EA    08    4             84.0          231.3690       19,435.00 
                                                                  EA    12    1              1.0          500.0000          500.00 
 
                                                      UNIT TOTAL  EA         19           237.0          215.9705       51,185.00 
 
                                         ITEM CODE 152386  TOTAL             19                                          51,185.00 
 
 152387  RELOCATE ROADSIDE SIGN-TWO POST 
 
                                                                  EA    01    1              1.0          450.0000          450.00 
                                                                  EA    04    8             58.0          299.2759       17,358.00 
                                                                  EA    06    1              3.0          300.0000          900.00 
                                                                  EA    08    1             11.0          270.0000        2,970.00 
 
                                                      UNIT TOTAL  EA         11            73.0          296.9589       21,678.00 
 
                                         ITEM CODE 152387  TOTAL             11                                          21,678.00 
 
 152390  RELOCATE ROADSIDE SIGN 
 
                                                                  EA    01    1              1.0          200.0000          200.00 
                                                                  EA    02    3              8.0          259.3750        2,075.00 
                                                                  EA    03    5             30.0          220.0000        6,600.00 
                                                                  EA    04   15             66.0          226.6030       14,955.80 
                                                                  EA    05    4             22.0          272.7273        6,000.00 
                                                                  EA    06    7             52.0          220.5769       11,470.00 
                                                                  EA    07    6             31.0          310.3226        9,620.00 
                                                                  EA    08    2             41.0          298.1707       12,225.00 
                                                                  EA    09    1              1.0           85.0000           85.00 
                                                                  EA    10    9            220.0          287.0739       63,156.25 
                                                                  EA    11    4             19.0          242.1053        4,600.00 
                                                                  EA    12    3             13.0          259.6154        3,375.00 
 
                                                      UNIT TOTAL  EA         60           504.0          266.5914      134,362.05 
 
                                         ITEM CODE 152390  TOTAL             60                                         134,362.05 
 
 152391  RELOCATE ROADSIDE SIGN (METAL POST) 
 
                                                                  EA    04    1              9.0          450.0000        4,050.00 
                                                                  EA    07    1             25.0          130.0000        3,250.00 
 
                                                      UNIT TOTAL  EA          2            34.0          214.7059        7,300.00 
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                                         ITEM CODE 152391  TOTAL              2                                           7,300.00 
 
 152392  RELOCATE ROADSIDE SIGN (WOOD POST) 
 
                                                                  EA    04    2             29.0          196.5517        5,700.00 
                                                                  EA    08    1              5.0          400.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          3            34.0          226.4706        7,700.00 
 
                                         ITEM CODE 152392  TOTAL              3                                           7,700.00 
 
 152393  RELOCATE ROADSIDE SIGN 
         (STRAP AND SADDLE BRACKET METHOD) 
                                                                  EA    04    5             98.0          124.4898       12,200.00 
 
                                                      UNIT TOTAL  EA          5            98.0          124.4898       12,200.00 
 
                                         ITEM CODE 152393  TOTAL              5                                          12,200.00 
 
 152394  RELOCATE SIGN STRUCTURE 
 
                                                                  EA    04    4              5.0        7,800.0000       39,000.00 
                                                                  EA    06    1              1.0       22,000.0000       22,000.00 
 
                                                      UNIT TOTAL  EA          5             6.0       10,166.6667       61,000.00 
 
                                         ITEM CODE 152394  TOTAL              5                                          61,000.00 
 
 152396  RELOCATE SIGN PANEL 
 
                                                                  EA    02    1              1.0          100.0000          100.00 
 
                                                      UNIT TOTAL  EA          1             1.0          100.0000          100.00 
 
                                         ITEM CODE 152396  TOTAL              1                                             100.00 
 
 152401  ADJUST WATER METER TO GRADE 
 
                                                                  EA    08    1              2.0          160.0000          320.00 
 
                                                      UNIT TOTAL  EA          1             2.0          160.0000          320.00 
 
                                         ITEM CODE 152401  TOTAL              1                                             320.00 
 
 152402  ADJUST WATER VALVE COVER TO GRADE 
 
                                                                  EA    03    1              4.0        1,200.0000        4,800.00 
                                                                  EA    06    1             18.0          535.0000        9,630.00 
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         ADJUST WATER VALVE COVER TO GRADE 
 
                                                                  EA    08    1              1.0          510.0000          510.00 
                                                                  EA    12    2            129.0          301.1318       38,846.00 
 
                                                      UNIT TOTAL  EA          5           152.0          353.8553       53,786.00 
 
                                         ITEM CODE 152402  TOTAL              5                                          53,786.00 
 
 152403  ADJUST WATER METER BOX TO GRADE 
 
                                                                  EA    02    1              1.0          150.0000          150.00 
                                                                  EA    03    1              1.0          400.0000          400.00 
 
                                                      UNIT TOTAL  EA          2             2.0          275.0000          550.00 
 
                                         ITEM CODE 152403  TOTAL              2                                             550.00 
 
 152410  RELOCATE WATER METER 
 
                                                                  EA    04    2              6.0        2,746.3333       16,478.00 
 
                                                      UNIT TOTAL  EA          2             6.0        2,746.3333       16,478.00 
 
                                         ITEM CODE 152410  TOTAL              2                                          16,478.00 
 
 152422  ADJUST MONUMENT COVER 
 
                                                                  EA    04    1              2.0          500.0000        1,000.00 
                                                                  EA    06    3             66.0          369.6970       24,400.00 
 
                                                      UNIT TOTAL  EA          4            68.0          373.5294       25,400.00 
 
                                         ITEM CODE 152422  TOTAL              4                                          25,400.00 
 
 152423  ADJUST MONUMENT TO GRADE 
 
                                                                  EA    06    2             12.0          573.0833        6,877.00 
 
                                                      UNIT TOTAL  EA          2            12.0          573.0833        6,877.00 
 
                                         ITEM CODE 152423  TOTAL              2                                           6,877.00 
 
 152430  ADJUST INLET 
 
                                                                  EA    02    1              1.0          625.0000          625.00 
                                                                  EA    03    2             17.0        1,282.3529       21,800.00 
                                                                  EA    04   19            214.0        1,596.6963      341,693.00 
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         ADJUST INLET 
 
                                                                  EA    05    4              9.0        2,080.2222       18,722.00 
                                                                  EA    06    4             55.0        1,792.7273       98,600.00 
                                                                  EA    07    3             55.0        1,198.9091       65,940.00 
                                                                  EA    08    1             12.0        1,500.0000       18,000.00 
                                                                  EA    10    1              1.0        2,800.0000        2,800.00 
                                                                  EA    11    1              1.0        1,300.0000        1,300.00 
                                                                  EA    12    2             15.0        1,040.0000       15,600.00 
 
                                                      UNIT TOTAL  EA         38           380.0        1,539.6842      585,080.00 
                                                                  LF    05    1             51.0        1,400.0000       71,400.00 
 
                                                      UNIT TOTAL  LF          1            51.0        1,400.0000       71,400.00 
 
                                         ITEM CODE 152430  TOTAL             39                                         656,480.00 
 
 152432  ADJUST MANHOLE 
 
                                                                  EA    04    1              1.0          735.0000          735.00 
                                                                  EA    05    1              2.0          500.0000        1,000.00 
                                                                  EA    12    1              6.0        1,200.0000        7,200.00 
 
                                                      UNIT TOTAL  EA          3             9.0          992.7778        8,935.00 
 
                                         ITEM CODE 152432  TOTAL              3                                           8,935.00 
 
 152434  ADJUST RISER 
 
                                                                  EA    08    2              3.0        1,800.0000        5,400.00 
 
                                                      UNIT TOTAL  EA          2             3.0        1,800.0000        5,400.00 
 
                                         ITEM CODE 152434  TOTAL              2                                           5,400.00 
 
 152438  ADJUST FRAME AND COVER TO GRADE 
 
                                                                  EA    01    3             10.0        1,160.0000       11,600.00 
                                                                  EA    02    3             29.0          621.3103       18,018.00 
                                                                  EA    03    2            186.0          374.1935       69,600.00 
                                                                  EA    04    7             50.0          542.2200       27,111.00 
                                                                  EA    06    2             13.0          784.6154       10,200.00 
                                                                  EA    07    2            160.0          398.7500       63,800.00 
                                                                  EA    09    1             29.0          340.0000        9,860.00 
                                                                  EA    10    4             32.0          703.1250       22,500.00 
                                                                  EA    12    1              9.0          385.0000        3,465.00 
 
                                                      UNIT TOTAL  EA         25           518.0          455.8958      236,154.00 
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                                         ITEM CODE 152438  TOTAL             25                                         236,154.00 
 
 152439  ADJUST FRAME AND GRATE TO GRADE 
 
                                                                  EA    01    1              9.0        1,000.0000        9,000.00 
                                                                  EA    03    1              2.0        1,500.0000        3,000.00 
                                                                  EA    11    1              2.0        2,200.0000        4,400.00 
                                                                  EA    12    2             12.0          814.5833        9,775.00 
 
                                                      UNIT TOTAL  EA          5            25.0        1,047.0000       26,175.00 
 
                                         ITEM CODE 152439  TOTAL              5                                          26,175.00 
 
 152440  ADJUST MANHOLE TO GRADE 
 
                                                                  EA    02    1              5.0          500.0000        2,500.00 
                                                                  EA    04    5             15.0          955.0000       14,325.00 
                                                                  EA    06    1             16.0          702.0000       11,232.00 
                                                                  EA    07    3             16.0          951.8750       15,230.00 
                                                                  EA    08    3              6.0        1,071.6667        6,430.00 
                                                                  EA    10    1              9.0          635.0000        5,715.00 
                                                                  EA    12    2            147.0          586.8707       86,270.00 
 
                                                      UNIT TOTAL  EA         16           214.0          662.1589      141,702.00 
 
                                         ITEM CODE 152440  TOTAL             16                                         141,702.00 
 
 152441  ADJUST VALVE BOX FRAME AND COVER TO 
         GRADE 
                                                                  EA    03    1              2.0          800.0000        1,600.00 
 
                                                      UNIT TOTAL  EA          1             2.0          800.0000        1,600.00 
 
                                         ITEM CODE 152441  TOTAL              1                                           1,600.00 
 
 152451  ADJUST WATER VALVE 
 
                                                                  EA    11    1             17.0          500.0000        8,500.00 
 
                                                      UNIT TOTAL  EA          1            17.0          500.0000        8,500.00 
 
                                         ITEM CODE 152451  TOTAL              1                                           8,500.00 
 
 152452  ADJUST WATER VALVE COVER 
 
                                                                  EA    03    1              4.0        1,200.0000        4,800.00 
                                                                  EA    08    1              2.0          160.0000          320.00 
 
                                                      UNIT TOTAL  EA          2             6.0          853.3333        5,120.00 
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                                         ITEM CODE 152452  TOTAL              2                                           5,120.00 
 
 152453  ADJUST VALVE BOX 
 
                                                                  EA    10    1              9.0          422.0000        3,798.00 
 
                                                      UNIT TOTAL  EA          1             9.0          422.0000        3,798.00 
 
                                         ITEM CODE 152453  TOTAL              1                                           3,798.00 
 
 152469  ADJUST UTILITY COVER TO GRADE 
 
                                                                  EA    02    3             64.0          976.5625       62,500.00 
                                                                  EA    03    1              1.0          900.0000          900.00 
                                                                  EA    04    2             37.0          350.0000       12,950.00 
                                                                  EA    09    1              2.0          300.0000          600.00 
 
                                                      UNIT TOTAL  EA          7           104.0          739.9038       76,950.00 
 
                                         ITEM CODE 152469  TOTAL              7                                          76,950.00 
 
 152475  ADJUST SEWER MANHOLE 
 
                                                                  EA    04    1              4.0        2,300.0000        9,200.00 
                                                                  EA    07    1              3.0          975.0000        2,925.00 
                                                                  EA    11    1              4.0          630.0000        2,520.00 
 
                                                      UNIT TOTAL  EA          3            11.0        1,331.3636       14,645.00 
 
                                         ITEM CODE 152475  TOTAL              3                                          14,645.00 
 
 152500  ADJUST METAL BEAM GUARD RAILING 
 
                                                                  LF    01    1         16,500.0            5.7500       94,875.00 
                                                                  LF    02    1          1,260.0            9.0000       11,340.00 
                                                                  LF    03    3         16,950.0            6.0383      102,350.00 
                                                                  LF    04    1         11,500.0            5.5000       63,250.00 
 
                                                      UNIT TOTAL  LF          6        46,210.0            5.8822      271,815.00 
 
                                         ITEM CODE 152500  TOTAL              6                                         271,815.00 
 
 152555  ADJUST SLOTTED DRAIN TO GRADE 
 
                                                                  LF    01    1            280.0           40.0000       11,200.00 
 
                                                      UNIT TOTAL  LF          1           280.0           40.0000       11,200.00 
 
                                         ITEM CODE 152555  TOTAL              1                                          11,200.00 



 

CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE    68 
DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 152603  MODIFY DRAINAGE SYSTEM 
 
                                                                  LS    12    1                                          30,000.00 
 
                                                      UNIT TOTAL  LS          1                                          30,000.00 
 
                                         ITEM CODE 152603  TOTAL              1                                          30,000.00 
 
 152604  MODIFY INLET 
 
                                                                  EA    02    1              1.0        1,000.0000        1,000.00 
                                                                  EA    03    2             23.0        1,521.7391       35,000.00 
                                                                  EA    04    2              4.0        1,256.2500        5,025.00 
                                                                  EA    07    2              2.0        5,325.0000       10,650.00 
                                                                  EA    11    2             14.0        2,071.4286       29,000.00 
 
                                                      UNIT TOTAL  EA          9            44.0        1,833.5227       80,675.00 
 
                                         ITEM CODE 152604  TOTAL              9                                          80,675.00 
 
 152609  MODIFY INLET TO MANHOLE 
 
                                                                  EA    04    5              9.0        1,963.8889       17,675.00 
                                                                  EA    10    1              1.0        2,600.0000        2,600.00 
 
                                                      UNIT TOTAL  EA          6            10.0        2,027.5000       20,275.00 
 
                                         ITEM CODE 152609  TOTAL              6                                          20,275.00 
 
 152610  MODIFY MANHOLE 
 
                                                                  EA    03    1             56.0          500.0000       28,000.00 
 
                                                      UNIT TOTAL  EA          1            56.0          500.0000       28,000.00 
 
                                         ITEM CODE 152610  TOTAL              1                                          28,000.00 
 
 152641  MODIFY SIGN STRUCTURE 
 
                                                                  EA    11    1              6.0        8,800.0000       52,800.00 
 
                                                      UNIT TOTAL  EA          1             6.0        8,800.0000       52,800.00 
 
                                         ITEM CODE 152641  TOTAL              1                                          52,800.00 
 
 152752  REPLACE SIGN PANEL (ROADSIDE SIGN) 
 
                                                                  EA    07    1              4.0          130.0000          520.00 
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                                                      UNIT TOTAL  EA          1             4.0          130.0000          520.00 
 
                                         ITEM CODE 152752  TOTAL              1                                             520.00 
 
 153103  COLD PLANE ASPHALT CONCRETE PAVEMENT 
 
                                                                  M2    01    1         18,600.0            2.0000       37,200.00 
                                                                  M2    04    2         21,270.0            2.3220       49,390.00 
                                                                  M2    10    1         15,200.0            3.0900       46,968.00 
 
                                                      UNIT TOTAL  M2          4        55,070.0            2.4252      133,558.00 
                                                                  SQFT  04    1          6,670.0             .2500        1,667.50 
 
                                                      UNIT TOTAL  SQFT        1         6,670.0             .2500        1,667.50 
                                                                  SQYD  01   18        162,518.0            4.3496      706,894.00 
                                                                  SQYD  02   27        581,790.0            2.3378    1,360,130.00 
                                                                  SQYD  03   27      1,224,788.0            2.1716    2,659,775.00 
                                                                  SQYD  04   65      2,659,281.0            1.9423    5,165,111.90 
                                                                  SQYD  05   11        276,885.0            1.6411      454,384.00 
                                                                  SQYD  06   25        863,290.0            1.5326    1,323,038.60 
                                                                  SQYD  07   22      1,502,110.0            1.1441    1,718,566.60 
                                                                  SQYD  08   19      6,270,970.0            1.1752    7,369,464.00 
                                                                  SQYD  09    6          9,580.0           19.9071      190,710.00 
                                                                  SQYD  10   24        700,059.0            2.2341    1,564,002.00 
                                                                  SQYD  11   15        807,030.0            1.7710    1,429,278.00 
                                                                  SQYD  12   10        692,251.0            1.0485      725,791.00 
 
                                                      UNIT TOTAL  SQYD      269    15,750,552.0            1.5661   24,667,145.10 
 
                                         ITEM CODE 153103  TOTAL            274                                      24,802,370.60 
 
 153110  COLD PLANE ASPHALT CONCRETE PAVEMENT 
         (.10' MAXIMUM) 
                                                                  SQFT  12    1         16,510.0             .3000        4,953.00 
 
                                                      UNIT TOTAL  SQFT        1        16,510.0             .3000        4,953.00 
                                                                  SQYD  04    1            300.0           11.7400        3,522.00 
 
                                                      UNIT TOTAL  SQYD        1           300.0           11.7400        3,522.00 
 
                                         ITEM CODE 153110  TOTAL              2                                           8,475.00 
 
 153112  COLD PLANE ASPHALT CONCRETE PAVEMENT 
         (.15' MAXIMUM) 
                                                                  SQYD  05    1          1,050.0           10.0000       10,500.00 
 
                                                      UNIT TOTAL  SQYD        1         1,050.0           10.0000       10,500.00 
 
                                         ITEM CODE 153112  TOTAL              1                                          10,500.00 
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 153120  REMOVE CONCRETE (LF) 
 
                                                                  LF    07    1             58.0           90.0000        5,220.00 
 
                                                      UNIT TOTAL  LF          1            58.0           90.0000        5,220.00 
 
                                         ITEM CODE 153120  TOTAL              1                                           5,220.00 
 
 153121  REMOVE CONCRETE (CY) 
 
                                                                  CY    02    1              3.0          325.0000          975.00 
                                                                  CY    03    1             30.0          200.0000        6,000.00 
                                                                  CY    04    8          2,228.0           62.1364      138,440.00 
                                                                  CY    05    2            512.0          100.4844       51,448.00 
                                                                  CY    07    6          2,741.0           66.9161      183,417.00 
                                                                  CY    08    2            505.0           75.5149       38,135.00 
                                                                  CY    09    1            380.0          144.0000       54,720.00 
                                                                  CY    11    5            460.1           75.7118       34,835.00 
                                                                  CY    12    2             92.0          289.5217       26,636.00 
 
                                                      UNIT TOTAL  CY         28         6,951.1           76.9096      534,606.00 
 
                                         ITEM CODE 153121  TOTAL             28                                         534,606.00 
 
 153123  REMOVE CONCRETE (SQYD) 
 
                                                                  SQYD  02    1              2.7           20.0000           54.00 
 
                                                      UNIT TOTAL  SQYD        1             2.7           20.0000           54.00 
 
                                         ITEM CODE 153123  TOTAL              1                                              54.00 
 
 153130  REMOVE CONCRETE CURB (LF) 
 
                                                                  LF    03    1          2,450.0           14.0000       34,300.00 
                                                                  LF    04    8         17,300.0            4.6855       81,060.00 
                                                                  LF    05    1            450.0           19.0000        8,550.00 
                                                                  LF    06    2          3,190.0            8.1782       26,088.40 
                                                                  LF    07    6         61,537.0            1.6076       98,924.00 
                                                                  LF    08    1         17,900.0            6.0000      107,400.00 
                                                                  LF    10    1          4,020.0            3.9000       15,678.00 
                                                                  LF    11    1            310.0           15.0000        4,650.00 
                                                                  LF    12    2          1,990.0            3.4623        6,890.00 
 
                                                      UNIT TOTAL  LF         23       109,147.0            3.5140      383,540.40 
 
                                         ITEM CODE 153130  TOTAL             23                                         383,540.40 
 
 153131  REMOVE CONCRETE CURB (CY) 
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 153131  REMOVE CONCRETE CURB (CY) 
 
                                                                  CY    06    1              3.8          382.0000        1,451.60 
 
                                                      UNIT TOTAL  CY          1             3.8          382.0000        1,451.60 
 
                                         ITEM CODE 153131  TOTAL              1                                           1,451.60 
 
 153136  REMOVE CONCRETE CURB AND SIDEWALK (LF) 
 
                                                                  LF    04    1             90.0           55.0000        4,950.00 
 
                                                      UNIT TOTAL  LF          1            90.0           55.0000        4,950.00 
 
                                         ITEM CODE 153136  TOTAL              1                                           4,950.00 
 
 153139  REMOVE CONCRETE SIDEWALK (LF) 
 
                                                                  LF    04    1            170.0            8.0000        1,360.00 
                                                                  LF    07    1          9,760.0            2.5000       24,400.00 
 
                                                      UNIT TOTAL  LF          2         9,930.0            2.5942       25,760.00 
 
                                         ITEM CODE 153139  TOTAL              2                                          25,760.00 
 
 153140  REMOVE CONCRETE SIDEWALK (SQYD) 
 
                                                                  SQYD  02    2            590.0           15.6525        9,235.00 
                                                                  SQYD  08    1            590.0           25.0000       14,750.00 
                                                                  SQYD  10    1            590.0            3.3500        1,976.50 
                                                                  SQYD  12    1            670.0           20.0000       13,400.00 
 
                                                      UNIT TOTAL  SQYD        5         2,440.0           16.1318       39,361.50 
 
                                         ITEM CODE 153140  TOTAL              5                                          39,361.50 
 
 153142  REMOVE CONCRETE ISLAND (PORTIONS) (CY) 
 
                                                                  CY    07    1              2.0          811.5600        1,623.12 
 
                                                      UNIT TOTAL  CY          1             2.0          811.5600        1,623.12 
 
                                         ITEM CODE 153142  TOTAL              1                                           1,623.12 
 
 153210  REMOVE CONCRETE 
 
                                                                  CY    02    1               .2        5,000.0000        1,000.00 
                                                                  CY    04    6            828.0           44.9928       37,254.00 
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         REMOVE CONCRETE 
 
                                                                  CY    05    1            140.0          336.0000       47,040.00 
                                                                  CY    06    3             27.0          210.5556        5,685.00 
                                                                  CY    07    4          1,611.0           74.9609      120,762.00 
                                                                  CY    08    1            460.0           80.0000       36,800.00 
                                                                  CY    10    1              6.0          508.0000        3,048.00 
                                                                  CY    11    1             13.0          350.0000        4,550.00 
                                                                  CY    12    3            224.0          231.4286       51,840.00 
 
                                                      UNIT TOTAL  CY         21         3,309.2           93.0675      307,979.00 
                                                                  LF    11    1         14,700.0            3.1500       46,305.00 
 
                                                      UNIT TOTAL  LF          1        14,700.0            3.1500       46,305.00 
                                                                  M3    04    1            370.0          125.0000       46,250.00 
                                                                  M3    10    1            420.0          102.0000       42,840.00 
 
                                                      UNIT TOTAL  M3          2           790.0          112.7722       89,090.00 
                                                                  SQFT  03    1            980.0            4.5000        4,410.00 
                                                                  SQFT  10    1             54.0           10.0000          540.00 
 
                                                      UNIT TOTAL  SQFT        2         1,034.0            4.7872        4,950.00 
                                                                  SQYD  04    2          1,260.0           15.0000       18,900.00 
 
                                                      UNIT TOTAL  SQYD        2         1,260.0           15.0000       18,900.00 
 
                                         ITEM CODE 153210  TOTAL             28                                         467,224.00 
 
 153211  REMOVE CONCRETE SIDEWALK AND DRIVEWAY 
 
                                                                  CY    08    1             28.0           50.0000        1,400.00 
                                                                  CY    12    1            310.0           30.0000        9,300.00 
 
                                                      UNIT TOTAL  CY          2           338.0           31.6568       10,700.00 
                                                                  SQFT  07    1         79,500.0             .7500       59,625.00 
 
                                                      UNIT TOTAL  SQFT        1        79,500.0             .7500       59,625.00 
                                                                  SQYD  07    1         15,000.0            3.6500       54,750.00 
 
                                                      UNIT TOTAL  SQYD        1        15,000.0            3.6500       54,750.00 
 
                                         ITEM CODE 153211  TOTAL              4                                         125,075.00 
 
 153213  REMOVE CONCRETE (STRUCTURE) 
 
                                                                  CY    04    1              4.0          695.0000        2,780.00 
                                                                  CY    05    1            710.0           80.0000       56,800.00 
                                                                  CY    10    1            110.0           25.0000        2,750.00 
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                                                      UNIT TOTAL  CY          3           824.0           75.6432       62,330.00 
                                                                  M3    10    1             15.0          220.0000        3,300.00 
 
                                                      UNIT TOTAL  M3          1            15.0          220.0000        3,300.00 
 
                                         ITEM CODE 153213  TOTAL              4                                          65,630.00 
 
 153214  REMOVE CONCRETE CURB 
 
                                                                  CY    07    1          1,220.0           25.0000       30,500.00 
 
                                                      UNIT TOTAL  CY          1         1,220.0           25.0000       30,500.00 
                                                                  LF    04    2          4,110.0            9.0985       37,395.00 
                                                                  LF    10    2          4,540.0            3.6943       16,772.00 
                                                                  LF    11    1             82.0           33.0000        2,706.00 
                                                                  LF    12    1          5,660.0            2.0000       11,320.00 
 
                                                      UNIT TOTAL  LF          6        14,392.0            4.7383       68,193.00 
 
                                         ITEM CODE 153214  TOTAL              7                                          98,693.00 
 
 153215  REMOVE CONCRETE (CURB AND GUTTER) 
 
                                                                  LF    02    3          1,370.0            9.3263       12,777.00 
                                                                  LF    03    3          6,770.0            7.1817       48,620.00 
                                                                  LF    04    8         56,550.0            4.2487      240,265.00 
                                                                  LF    06    2          3,070.0            3.8085       11,692.00 
                                                                  LF    07    4         97,860.0            2.5175      246,360.00 
                                                                  LF    10    1          2,610.0            5.4000       14,094.00 
 
                                                      UNIT TOTAL  LF         21       168,230.0            3.4109      573,808.00 
 
                                         ITEM CODE 153215  TOTAL             21                                         573,808.00 
 
 153216  REMOVE CONCRETE CURB AND SIDEWALK 
 
                                                                  CY    11    1             31.0          120.0000        3,720.00 
 
                                                      UNIT TOTAL  CY          1            31.0          120.0000        3,720.00 
 
                                         ITEM CODE 153216  TOTAL              1                                           3,720.00 
 
 153218  REMOVE CONCRETE SIDEWALK 
 
                                                                  CY    07    1              5.0          300.0000        1,500.00 
 
                                                      UNIT TOTAL  CY          1             5.0          300.0000        1,500.00 
                                                                  LF    04    2          3,120.0            7.5000       23,400.00 
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         REMOVE CONCRETE SIDEWALK 
 
                                                                  LF    10    1            330.0           10.0000        3,300.00 
 
                                                      UNIT TOTAL  LF          3         3,450.0            7.7391       26,700.00 
                                                                  SQFT  04    3         56,370.0             .7906       44,565.00 
 
                                                      UNIT TOTAL  SQFT        3        56,370.0             .7906       44,565.00 
 
                                         ITEM CODE 153218  TOTAL              7                                          72,765.00 
 
 153219  REMOVE CONCRETE FLARED END SECTION 
 
                                                                  EA    06    1              8.0          350.0000        2,800.00 
 
                                                      UNIT TOTAL  EA          1             8.0          350.0000        2,800.00 
 
                                         ITEM CODE 153219  TOTAL              1                                           2,800.00 
 
 153220  REMOVE CONCRETE (CHANNEL) 
 
                                                                  CY    04    1             26.0           88.0000        2,288.00 
                                                                  CY    05    1             10.0          110.0000        1,100.00 
                                                                  CY    11    1             12.0          300.0000        3,600.00 
                                                                  CY    12    2            350.0           70.0000       24,500.00 
 
                                                      UNIT TOTAL  CY          5           398.0           79.1156       31,488.00 
                                                                  LF    12    1          2,120.0            6.0000       12,720.00 
 
                                                      UNIT TOTAL  LF          1         2,120.0            6.0000       12,720.00 
                                                                  M     10    1            140.0           40.0000        5,600.00 
 
                                                      UNIT TOTAL  M           1           140.0           40.0000        5,600.00 
                                                                  SQYD  07    1          2,760.0            7.5000       20,700.00 
 
                                                      UNIT TOTAL  SQYD        1         2,760.0            7.5000       20,700.00 
 
                                         ITEM CODE 153220  TOTAL              8                                          70,508.00 
 
 153221  REMOVE CONCRETE BARRIER 
 
                                                                  LF    02    1              2.0          500.0000        1,000.00 
                                                                  LF    04   18         39,511.0           17.0055      671,905.00 
                                                                  LF    05    1          2,990.0           20.0000       59,800.00 
                                                                  LF    06    4          1,045.0           42.8182       44,745.00 
                                                                  LF    07    4         35,140.0            7.8318      275,210.00 
                                                                  LF    08    1         25,400.0           10.0000      254,000.00 
                                                                  LF    10    3          9,550.0           32.9851      315,008.00 
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         REMOVE CONCRETE BARRIER 
 
                                                                  LF    11    2         38,200.0            8.0000      305,600.00 
                                                                  LF    12    2          1,570.0           24.8185       38,965.00 
 
                                                      UNIT TOTAL  LF         36       153,408.0           12.8170    1,966,233.00 
                                                                  M     07    1            260.0           57.0000       14,820.00 
 
                                                      UNIT TOTAL  M           1           260.0           57.0000       14,820.00 
 
                                         ITEM CODE 153221  TOTAL             37                                       1,981,053.00 
 
 153223  REMOVE UNSOUND CONCRETE 
 
                                                                  CF    01    4          1,934.0           33.7358       65,245.00 
                                                                  CF    02    4            758.0           82.6293       62,633.00 
                                                                  CF    03    7         21,929.0           12.4237      272,438.40 
                                                                  CF    04    9          4,404.0           47.9780      211,295.00 
                                                                  CF    06    3             95.0          103.3158        9,815.00 
                                                                  CF    07   15          5,186.0           33.3907      173,164.00 
                                                                  CF    08    6          1,977.0           13.5981       26,883.40 
                                                                  CF    09    2            145.0           16.2759        2,360.00 
                                                                  CF    10    2             83.0           78.9759        6,555.00 
                                                                  CF    11    3          1,117.0           64.1450       71,650.00 
                                                                  CF    12    3            146.0           74.5890       10,890.00 
 
                                                      UNIT TOTAL  CF         58        37,774.0           24.1682      912,928.80 
                                                                  SQFT  10    1            425.0           30.0000       12,750.00 
 
                                                      UNIT TOTAL  SQFT        1           425.0           30.0000       12,750.00 
 
                                         ITEM CODE 153223  TOTAL             59                                         925,678.80 
 
 153225  PREPARE CONCRETE BRIDGE DECK SURFACE 
 
                                                                  M2    04    2          8,945.0            2.7353       24,467.50 
 
                                                      UNIT TOTAL  M2          2         8,945.0            2.7353       24,467.50 
                                                                  SQFT  01    4        429,458.0             .1570       67,442.04 
                                                                  SQFT  02    6        252,060.0             .4064      102,436.36 
                                                                  SQFT  03    7      1,247,813.0             .1838      229,315.38 
                                                                  SQFT  04    5        658,554.0             .2307      151,930.29 
                                                                  SQFT  05    3        181,901.0             .2333       42,434.20 
                                                                  SQFT  06    8        890,288.0             .1592      141,699.81 
                                                                  SQFT  07   11      3,491,024.0             .1292      450,920.34 
                                                                  SQFT  08    7        904,356.0             .1307      118,177.50 
                                                                  SQFT  09    2         54,719.0             .2962       16,209.75 
                                                                  SQFT  10    6        768,618.0             .1360      104,533.90 
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         PREPARE CONCRETE BRIDGE DECK SURFACE 
 
                                                                  SQFT  11    4        437,901.0             .1230       53,871.99 
                                                                  SQFT  12    5        692,197.0             .0991       68,608.99 
 
                                                      UNIT TOTAL  SQFT       68    10,008,889.0             .1546    1,547,580.55 
 
                                         ITEM CODE 153225  TOTAL             70                                       1,572,048.05 
 
 153229  REMOVE CONCRETE BARRIER (TYPE K) 
 
                                                                  LF    04    2          1,800.0            8.8000       15,840.00 
                                                                  LF    08    2         13,600.0            6.7809       92,220.00 
                                                                  LF    09    1            360.0            9.0000        3,240.00 
                                                                  LF    10    4         12,800.0            2.2629       28,965.00 
                                                                  LF    11    1          2,580.0            1.0000        2,580.00 
 
                                                      UNIT TOTAL  LF         10        31,140.0            4.5872      142,845.00 
                                                                  M     04    2          3,290.0           13.5532       44,590.00 
 
                                                      UNIT TOTAL  M           2         3,290.0           13.5532       44,590.00 
 
                                         ITEM CODE 153229  TOTAL             12                                         187,435.00 
 
 153230  REMOVE CONCRETE BARRIER (TYPE 50) 
 
                                                                  LF    04    2         16,850.0           11.3887      191,900.00 
                                                                  LF    05    1             20.0           41.0000          820.00 
                                                                  LF    08    1         41,300.0            5.0000      206,500.00 
                                                                  LF    11    1          3,990.0            7.5000       29,925.00 
                                                                  LF    12    1            120.0            6.0000          720.00 
 
                                                      UNIT TOTAL  LF          6        62,280.0            6.9021      429,865.00 
 
                                         ITEM CODE 153230  TOTAL              6                                         429,865.00 
 
 153231  REMOVE CONCRETE BARRIER (TYPE 50C) 
 
                                                                  LF    10    1            500.0            8.0000        4,000.00 
 
                                                      UNIT TOTAL  LF          1           500.0            8.0000        4,000.00 
 
                                         ITEM CODE 153231  TOTAL              1                                           4,000.00 
 
 153235  CLEAN BRIDGE DECK 
 
                                                                  M2    04    1        113,300.0            1.0000      113,300.00 
 
                                                      UNIT TOTAL  M2          1       113,300.0            1.0000      113,300.00 
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         CLEAN BRIDGE DECK 
 
                                                                  SQFT  03    2        254,561.0             .1778       45,256.89 
                                                                  SQFT  04    2        157,019.0             .2872       45,095.20 
                                                                  SQFT  05    1        146,740.0             .1500       22,011.00 
                                                                  SQFT  06    1        282,045.0             .2500       70,511.25 
                                                                  SQFT  07    6      2,225,890.0             .1181      262,948.22 
                                                                  SQFT  08    4        439,197.0             .1100       48,298.47 
 
                                                      UNIT TOTAL  SQFT       16     3,505,452.0             .1410      494,121.03 
 
                                         ITEM CODE 153235  TOTAL             17                                         607,421.03 
 
 153237  REMOVE CHIP SEAL 
 
                                                                  SQFT  01    1         25,251.0            1.5000       37,876.50 
                                                                  SQFT  02    1         29,064.0            1.7100       49,699.44 
                                                                  SQFT  03    3        137,186.0            1.8003      246,975.00 
                                                                  SQFT  06    1         23,100.0            5.0000      115,500.00 
                                                                  SQFT  10    1         13,200.0             .9000       11,880.00 
 
                                                      UNIT TOTAL  SQFT        7       227,801.0            2.0278      461,930.94 
 
                                         ITEM CODE 153237  TOTAL              7                                         461,930.94 
 
 153240  REMOVE CONCRETE 
         (CURB, GUTTER AND SIDEWALK) (CY) 
                                                                  CY    03    2            103.0          372.9126       38,410.00 
                                                                  CY    04    2            129.0          107.3643       13,850.00 
                                                                  CY    08    2             42.0          118.5714        4,980.00 
 
                                                      UNIT TOTAL  CY          6           274.0          208.9051       57,240.00 
 
                                         ITEM CODE 153240  TOTAL              6                                          57,240.00 
 
 153241  REMOVE CONCRETE 
         (CURB, GUTTER AND SIDEWALK) (LF) 
                                                                  LF    03    1            270.0            5.0000        1,350.00 
 
                                                      UNIT TOTAL  LF          1           270.0            5.0000        1,350.00 
 
                                         ITEM CODE 153241  TOTAL              1                                           1,350.00 
 
 153246  REMOVE CONCRETE (MISCELLANEOUS) 
 
                                                                  CY    03    1             11.0           50.0000          550.00 
                                                                  CY    12    1            330.0           77.0000       25,410.00 
 
                                                      UNIT TOTAL  CY          2           341.0           76.1290       25,960.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         REMOVE CONCRETE (MISCELLANEOUS) 
 
                                                                  SQYD  03    1            440.0           10.0000        4,400.00 
 
                                                      UNIT TOTAL  SQYD        1           440.0           10.0000        4,400.00 
 
                                         ITEM CODE 153246  TOTAL              3                                          30,360.00 
 
 153247  REMOVE CONCRETE (MISCELLANEOUS) (CY) 
 
                                                                  CY    02    1             11.0          460.0000        5,060.00 
                                                                  CY    03    1             18.0           75.0000        1,350.00 
                                                                  CY    04    1              8.1          350.0000        2,835.00 
                                                                  CY    06    1             10.0          314.0000        3,140.00 
                                                                  CY    07    3            432.2           74.4331       32,170.00 
                                                                  CY    11    3            326.0          107.6687       35,100.00 
                                                                  CY    12    1            250.0           65.0000       16,250.00 
 
                                                      UNIT TOTAL  CY         11         1,055.3           90.8794       95,905.00 
 
                                         ITEM CODE 153247  TOTAL             11                                          95,905.00 
 
 153248  REMOVE CONCRETE (MISCELLANEOUS) (SQFT) 
 
                                                                  SQFT  07    1            100.0            4.0000          400.00 
 
                                                      UNIT TOTAL  SQFT        1           100.0            4.0000          400.00 
 
                                         ITEM CODE 153248  TOTAL              1                                             400.00 
 
 153249  REMOVE CONCRETE (MISCELLANEOUS) (LS) 
 
                                                                  LS    04    1                                           2,000.00 
                                                                  LS    07    1                                             500.00 
 
                                                      UNIT TOTAL  LS          2                                           2,500.00 
 
                                         ITEM CODE 153249  TOTAL              2                                           2,500.00 
 
 153250  REMOVE SOUND WALL 
 
                                                                  LF    07    1            370.0           40.0000       14,800.00 
 
                                                      UNIT TOTAL  LF          1           370.0           40.0000       14,800.00 
                                                                  SQYD  04    1            640.0           20.0000       12,800.00 
 
                                                      UNIT TOTAL  SQYD        1           640.0           20.0000       12,800.00 
 
                                         ITEM CODE 153250  TOTAL              2                                          27,600.00 
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 153251  REMOVE SOUND WALL (LF) 
 
                                                                  LF    04    1          7,400.0           20.0000      148,000.00 
                                                                  LF    07    3         18,060.0            9.7336      175,789.00 
                                                                  LF    08    1             60.0          100.0000        6,000.00 
                                                                  LF    11    1            420.0           20.0000        8,400.00 
 
                                                      UNIT TOTAL  LF          6        25,940.0           13.0374      338,189.00 
 
                                         ITEM CODE 153251  TOTAL              6                                         338,189.00 
 
 153253  REMOVE SOUND WALL (SQFT) 
 
                                                                  SQFT  12    1         38,800.0            2.0000       77,600.00 
 
                                                      UNIT TOTAL  SQFT        1        38,800.0            2.0000       77,600.00 
 
                                         ITEM CODE 153253  TOTAL              1                                          77,600.00 
 
 153530  ACCESS OPENING, DECK 
 
                                                                  EA    07    1             13.0          700.0000        9,100.00 
 
                                                      UNIT TOTAL  EA          1            13.0          700.0000        9,100.00 
 
                                         ITEM CODE 153530  TOTAL              1                                           9,100.00 
 
 153531  ACCESS OPENING, SOFFIT 
 
                                                                  EA    04    2              4.0        6,500.0000       26,000.00 
                                                                  EA    06    1              4.0        4,000.0000       16,000.00 
                                                                  EA    07    2              4.0        1,577.5000        6,310.00 
 
                                                      UNIT TOTAL  EA          5            12.0        4,025.8333       48,310.00 
 
                                         ITEM CODE 153531  TOTAL              5                                          48,310.00 
 
 153540  SHATTER CONCRETE 
 
                                                                  SQYD  06    1          4,190.0            2.0000        8,380.00 
 
                                                      UNIT TOTAL  SQYD        1         4,190.0            2.0000        8,380.00 
 
                                         ITEM CODE 153540  TOTAL              1                                           8,380.00 
 
 155001  PLUG CULVERT 
 
                                                                  EA    06    1              1.0          750.0000          750.00 
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                                                      UNIT TOTAL  EA          1             1.0          750.0000          750.00 
 
                                         ITEM CODE 155001  TOTAL              1                                             750.00 
 
 155003  CAP INLET 
 
                                                                  EA    03    1              8.0          250.0000        2,000.00 
                                                                  EA    04   14             84.0        1,128.3690       94,783.00 
                                                                  EA    05    1              1.0        2,000.0000        2,000.00 
                                                                  EA    06    1              2.0        1,260.0000        2,520.00 
                                                                  EA    07    5            222.0        1,162.2072      258,010.00 
                                                                  EA    08    2             29.0        1,879.3103       54,500.00 
                                                                  EA    10    5             51.0          993.0882       50,647.50 
                                                                  EA    11    3              5.0        1,240.0000        6,200.00 
                                                                  EA    12    1              8.0        1,000.0000        8,000.00 
 
                                                      UNIT TOTAL  EA         33           410.0        1,167.4646      478,660.50 
 
                                         ITEM CODE 155003  TOTAL             33                                         478,660.50 
 
 155006  CAP RISER 
 
                                                                  EA    04    1              1.0          835.0000          835.00 
                                                                  EA    07    1             10.0          700.0000        7,000.00 
                                                                  EA    11    1              5.0        1,500.0000        7,500.00 
 
                                                      UNIT TOTAL  EA          3            16.0          958.4375       15,335.00 
 
                                         ITEM CODE 155006  TOTAL              3                                          15,335.00 
 
 155007  CAP MANHOLE 
 
                                                                  EA    04    2              3.0        1,065.0000        3,195.00 
 
                                                      UNIT TOTAL  EA          2             3.0        1,065.0000        3,195.00 
 
                                         ITEM CODE 155007  TOTAL              2                                           3,195.00 
 
 155115  18" ALTERNATIVE PIPELINER 
 
                                                                  LF    03    3          2,660.0          154.2847      410,397.20 
                                                                  LF    07    1            720.0          230.0000      165,600.00 
 
                                                      UNIT TOTAL  LF          4         3,380.0          170.4134      575,997.20 
 
                                         ITEM CODE 155115  TOTAL              4                                         575,997.20 
 
 155121  24" ALTERNATIVE PIPELINER 
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 155121  24" ALTERNATIVE PIPELINER 
 
                                                                  LF    02    1             82.0          350.0000       28,700.00 
                                                                  LF    03    1            130.0          180.7500       23,497.50 
                                                                  LF    07    1            320.0          125.0000       40,000.00 
                                                                  LF    08    1          1,010.0          225.0000      227,250.00 
 
                                                      UNIT TOTAL  LF          4         1,542.0          207.1644      319,447.50 
 
                                         ITEM CODE 155121  TOTAL              4                                         319,447.50 
 
 155127  30" ALTERNATIVE PIPELINER 
 
                                                                  LF    03    1             68.0          245.2500       16,677.00 
                                                                  LF    07    1            120.0          130.0000       15,600.00 
 
                                                      UNIT TOTAL  LF          2           188.0          171.6862       32,277.00 
 
                                         ITEM CODE 155127  TOTAL              2                                          32,277.00 
 
 155136  48" ALTERNATIVE PIPELINER 
 
                                                                  LF    03    1             82.0          184.0000       15,088.00 
 
                                                      UNIT TOTAL  LF          1            82.0          184.0000       15,088.00 
 
                                         ITEM CODE 155136  TOTAL              1                                          15,088.00 
 
 155210  CLEANING, INSPECTING AND PREPARING 
         HOST PIPE 
                                                                  CY    04    1             20.0          350.0000        7,000.00 
 
                                                      UNIT TOTAL  CY          1            20.0          350.0000        7,000.00 
                                                                  LF    03    1            550.0           50.0000       27,500.00 
 
                                                      UNIT TOTAL  LF          1           550.0           50.0000       27,500.00 
 
                                         ITEM CODE 155210  TOTAL              2                                          34,500.00 
 
 155211  CLEANING, INSPECTING, AND PREPARING 
         CULVERT 
                                                                  CY    06    1            140.0           65.0000        9,100.00 
 
                                                      UNIT TOTAL  CY          1           140.0           65.0000        9,100.00 
                                                                  LF    03    1            580.0           25.2000       14,616.00 
 
                                                      UNIT TOTAL  LF          1           580.0           25.2000       14,616.00 
 
                                         ITEM CODE 155211  TOTAL              2                                          23,716.00 
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 155220  CULVERT CONTACT GROUTING 
 
                                                                  CY    04    1             50.0          340.0000       17,000.00 
                                                                  CY    11    1             15.0        1,700.0000       25,500.00 
 
                                                      UNIT TOTAL  CY          2            65.0          653.8462       42,500.00 
 
                                         ITEM CODE 155220  TOTAL              2                                          42,500.00 
 
 155221  GROUT PORTS 
 
                                                                  EA    04    1             16.0          300.0000        4,800.00 
                                                                  EA    11    1            710.0           24.0000       17,040.00 
 
                                                      UNIT TOTAL  EA          2           726.0           30.0826       21,840.00 
 
                                         ITEM CODE 155221  TOTAL              2                                          21,840.00 
 
 155230  CONCRETE INVERT PAVING 
 
                                                                  CY    01    1             23.1          350.0000        8,085.00 
                                                                  CY    03    2             31.0        1,261.2903       39,100.00 
                                                                  CY    04    1             20.0        1,000.0000       20,000.00 
                                                                  CY    06    1            100.0        1,500.0000      150,000.00 
                                                                  CY    10    1             56.0          180.0000       10,080.00 
                                                                  CY    11    1            280.0          770.0000      215,600.00 
 
                                                      UNIT TOTAL  CY          7           510.1          868.1925      442,865.00 
 
                                         ITEM CODE 155230  TOTAL              7                                         442,865.00 
 
 155231  CULVERT SLURRY-CEMENT BACKFILL 
 
                                                                  CY    04    1            124.0          115.0000       14,260.00 
 
                                                      UNIT TOTAL  CY          1           124.0          115.0000       14,260.00 
 
                                         ITEM CODE 155231  TOTAL              1                                          14,260.00 
 
 155314  18" CURED-IN-PLACE PIPELINER 
 
                                                                  LF    03    1            200.0          145.0000       29,000.00 
                                                                  LF    04    1          1,130.0           89.0000      100,570.00 
                                                                  LF    07    1            160.0          225.0000       36,000.00 
                                                                  LF    10    1             64.0          440.0000       28,160.00 
 
                                                      UNIT TOTAL  LF          4         1,554.0          124.6654      193,730.00 
 
                                         ITEM CODE 155314  TOTAL              4                                         193,730.00 
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 155315  21" CURED-IN-PLACE PIPELINER 
 
                                                                  LF    04    1          1,130.0          100.0000      113,000.00 
 
                                                      UNIT TOTAL  LF          1         1,130.0          100.0000      113,000.00 
 
                                         ITEM CODE 155315  TOTAL              1                                         113,000.00 
 
 155316  24" CURED-IN-PLACE PIPELINER 
 
                                                                  LF    03    2            490.0          311.4286      152,600.00 
                                                                  LF    06    2            808.0          190.2475      153,720.00 
                                                                  LF    11    1             86.0          570.0000       49,020.00 
 
                                                      UNIT TOTAL  LF          5         1,384.0          256.7486      355,340.00 
 
                                         ITEM CODE 155316  TOTAL              5                                         355,340.00 
 
 155318  30" CURED-IN-PLACE PIPELINER 
 
                                                                  LF    03    1            110.0          600.0000       66,000.00 
                                                                  LF    06    1            270.0          190.0000       51,300.00 
 
                                                      UNIT TOTAL  LF          2           380.0          308.6842      117,300.00 
 
                                         ITEM CODE 155318  TOTAL              2                                         117,300.00 
 
 155319  36" CURED-IN-PLACE PIPELINER 
 
                                                                  LF    07    1            340.0          150.0000       51,000.00 
 
                                                      UNIT TOTAL  LF          1           340.0          150.0000       51,000.00 
 
                                         ITEM CODE 155319  TOTAL              1                                          51,000.00 
 
 155321  48" CURED-IN-PLACE PIPELINER 
 
                                                                  LF    07    1             24.0          180.0000        4,320.00 
 
                                                      UNIT TOTAL  LF          1            24.0          180.0000        4,320.00 
 
                                         ITEM CODE 155321  TOTAL              1                                           4,320.00 
 
 155365  18" MACHINE SPIRAL WOUND PVC PIPELINER 
         (EXPANDABLE DIAMETER) 
                                                                  LF    04    1            230.0          320.0000       73,600.00 
 
                                                      UNIT TOTAL  LF          1           230.0          320.0000       73,600.00 
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                                         ITEM CODE 155365  TOTAL              1                                          73,600.00 
 
 155367  24" MACHINE SPIRAL WOUND PVC PIPELINER 
         (EXPANDABLE DIAMETER) 
                                                                  LF    04    1            220.0          350.0000       77,000.00 
 
                                                      UNIT TOTAL  LF          1           220.0          350.0000       77,000.00 
 
                                         ITEM CODE 155367  TOTAL              1                                          77,000.00 
 
 155547  HDPE PLASTIC PIPELINER (16" OD SDR 26) 
 
                                                                  LF    04    1             63.0          250.0000       15,750.00 
 
                                                      UNIT TOTAL  LF          1            63.0          250.0000       15,750.00 
 
                                         ITEM CODE 155547  TOTAL              1                                          15,750.00 
 
 156535  REMOVE BOX CULVERT 
 
                                                                  CY    10    1             46.0          225.0000       10,350.00 
 
                                                      UNIT TOTAL  CY          1            46.0          225.0000       10,350.00 
                                                                  LF    02    1             48.0           90.0000        4,320.00 
 
                                                      UNIT TOTAL  LF          1            48.0           90.0000        4,320.00 
                                                                  LS    04    1                                          35,000.00 
 
                                                      UNIT TOTAL  LS          1                                          35,000.00 
 
                                         ITEM CODE 156535  TOTAL              3                                          49,670.00 
 
 156572  REMOVE RAILING 
 
                                                                  LF    04    2            140.0           21.5714        3,020.00 
 
                                                      UNIT TOTAL  LF          2           140.0           21.5714        3,020.00 
 
                                         ITEM CODE 156572  TOTAL              2                                           3,020.00 
 
 156576  REMOVE METAL RAILING 
 
                                                                  EA    03    1              1.0        1,000.0000        1,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0        1,000.0000        1,000.00 
 
                                         ITEM CODE 156576  TOTAL              1                                           1,000.00 
 
 156577  REMOVE BARRIER RAILING 
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 156577  REMOVE BARRIER RAILING 
 
                                                                  LF    08    1            110.0           36.0000        3,960.00 
 
                                                      UNIT TOTAL  LF          1           110.0           36.0000        3,960.00 
 
                                         ITEM CODE 156577  TOTAL              1                                           3,960.00 
 
 156579  REMOVE BRIDGE RAILING 
 
                                                                  LF    04    1            200.0          100.0000       20,000.00 
 
                                                      UNIT TOTAL  LF          1           200.0          100.0000       20,000.00 
 
                                         ITEM CODE 156579  TOTAL              1                                          20,000.00 
 
 156585  REMOVE CRASH CUSHION 
 
                                                                  EA    02    1              2.0          500.0000        1,000.00 
                                                                  EA    04    6             11.0          916.4545       10,081.00 
                                                                  EA    05    1              4.0          200.0000          800.00 
                                                                  EA    06    1              2.0        1,000.0000        2,000.00 
                                                                  EA    07    1              2.0        1,750.0000        3,500.00 
                                                                  EA    08    1              2.0          250.0000          500.00 
                                                                  EA    10    2              4.0          439.0000        1,756.00 
                                                                  EA    11    1              2.0        1,700.0000        3,400.00 
 
                                                      UNIT TOTAL  EA         14            29.0          794.3793       23,037.00 
 
                                         ITEM CODE 156585  TOTAL             14                                          23,037.00 
 
 156590  REMOVE CRASH CUSHION (SAND FILLED) 
 
                                                                  EA    04   11             15.0          715.3333       10,730.00 
                                                                  EA    05    1              1.0          800.0000          800.00 
                                                                  EA    06    3              9.0          527.7778        4,750.00 
                                                                  EA    07    2             14.0          285.0000        3,990.00 
                                                                  EA    08    2             15.0           41.6693          625.04 
                                                                  EA    10    5             13.0          785.9231       10,217.00 
 
                                                      UNIT TOTAL  EA         24            67.0          464.3588       31,112.04 
 
                                         ITEM CODE 156590  TOTAL             24                                          31,112.04 
 
 157550  BRIDGE REMOVAL 
 
                                                                  LS    02    1                                         100,000.00 
                                                                  LS    04    3                                         665,000.00 
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         BRIDGE REMOVAL 
 
                                                                  LS    05    2                                          56,600.00 
                                                                  LS    06    2                                         296,000.00 
                                                                  LS    07    2                                         160,000.00 
                                                                  LS    10    3                                         253,500.00 
                                                                  LS    11    1                                         360,000.00 
                                                                  LS    12    1                                         240,000.00 
 
                                                      UNIT TOTAL  LS         15                                       2,131,100.00 
 
                                         ITEM CODE 157550  TOTAL             15                                       2,131,100.00 
 
 157551  BRIDGE REMOVAL, LOCATION A 
 
                                                                  LS    04    3                                         400,000.00 
                                                                  LS    06    1                                         115,000.00 
                                                                  LS    07    3                                         532,450.00 
                                                                  LS    08    1                                         100,000.00 
                                                                  LS    10    3                                         190,650.00 
 
                                                      UNIT TOTAL  LS         11                                       1,338,100.00 
 
                                         ITEM CODE 157551  TOTAL             11                                       1,338,100.00 
 
 157552  BRIDGE REMOVAL, LOCATION B 
 
                                                                  LS    04    3                                         500,000.00 
                                                                  LS    06    1                                         130,000.00 
                                                                  LS    07    2                                         304,300.00 
                                                                  LS    08    1                                         150,000.00 
                                                                  LS    10    3                                         235,500.00 
 
                                                      UNIT TOTAL  LS         10                                       1,319,800.00 
 
                                         ITEM CODE 157552  TOTAL             10                                       1,319,800.00 
 
 157553  BRIDGE REMOVAL, LOCATION C 
 
                                                                  LS    04    1                                       1,000,000.00 
                                                                  LS    06    1                                         140,000.00 
                                                                  LS    07    2                                         297,600.00 
                                                                  LS    08    1                                         175,000.00 
                                                                  LS    10    1                                          35,000.00 
 
                                                      UNIT TOTAL  LS          6                                       1,647,600.00 
 
                                         ITEM CODE 157553  TOTAL              6                                       1,647,600.00 
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 157554  BRIDGE REMOVAL, LOCATION D 
 
                                                                  LS    04    1                                       1,000,000.00 
                                                                  LS    06    1                                          65,000.00 
                                                                  LS    07    2                                         384,750.00 
                                                                  LS    08    1                                         150,000.00 
                                                                  LS    10    1                                         120,000.00 
 
                                                      UNIT TOTAL  LS          6                                       1,719,750.00 
 
                                         ITEM CODE 157554  TOTAL              6                                       1,719,750.00 
 
 157555  BRIDGE REMOVAL, LOCATION E 
 
                                                                  LS    08    1                                          25,000.00 
                                                                  LS    10    1                                         175,000.00 
 
                                                      UNIT TOTAL  LS          2                                         200,000.00 
 
                                         ITEM CODE 157555  TOTAL              2                                         200,000.00 
 
 157556  BRIDGE REMOVAL, LOCATION F 
 
                                                                  LS    10    1                                         100,000.00 
 
                                                      UNIT TOTAL  LS          1                                         100,000.00 
 
                                         ITEM CODE 157556  TOTAL              1                                         100,000.00 
 
 157557  BRIDGE REMOVAL, LOCATION G 
 
                                                                  LS    10    1                                         100,000.00 
 
                                                      UNIT TOTAL  LS          1                                         100,000.00 
 
                                         ITEM CODE 157557  TOTAL              1                                         100,000.00 
 
 157560  BRIDGE REMOVAL (PORTION) 
 
                                                                  LS    02    2                                       1,435,000.00 
                                                                  LS    03    4                                         157,500.00 
                                                                  LS    04   14                                         950,600.00 
                                                                  LS    05    3                                         186,700.00 
                                                                  LS    06    4                                         117,500.00 
                                                                  LS    07    9                                         459,278.00 
                                                                  LS    09    1                                          13,000.00 
                                                                  LS    10    5                                         385,530.00 
                                                                  LS    11    1                                          50,000.00 
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         BRIDGE REMOVAL (PORTION) 
 
                                                                  LS    12    2                                          25,000.00 
 
                                                      UNIT TOTAL  LS         45                                       3,780,108.00 
 
                                         ITEM CODE 157560  TOTAL             45                                       3,780,108.00 
 
 157561  BRIDGE REMOVAL (PORTION), LOCATION A 
 
                                                                  LS    01    1                                          40,000.00 
                                                                  LS    03    1                                          65,000.00 
                                                                  LS    04    8                                         805,300.00 
                                                                  LS    06    3                                         111,475.00 
                                                                  LS    07    5                                         267,300.00 
                                                                  LS    08    3                                         138,000.00 
                                                                  LS    10    2                                          29,625.00 
                                                                  LS    11    3                                          48,891.00 
                                                                  LS    12    2                                          55,973.00 
 
                                                      UNIT TOTAL  LS         28                                       1,561,564.00 
 
                                         ITEM CODE 157561  TOTAL             28                                       1,561,564.00 
 
 157562  BRIDGE REMOVAL (PORTION), LOCATION B 
 
                                                                  LS    01    1                                          40,000.00 
                                                                  LS    03    1                                          45,000.00 
                                                                  LS    04    8                                         902,500.00 
                                                                  LS    06    3                                         108,725.00 
                                                                  LS    07    6                                         174,450.00 
                                                                  LS    08    3                                          88,000.00 
                                                                  LS    10    2                                          27,625.00 
                                                                  LS    11    3                                          75,155.00 
                                                                  LS    12    2                                          47,225.00 
 
                                                      UNIT TOTAL  LS         29                                       1,508,680.00 
 
                                         ITEM CODE 157562  TOTAL             29                                       1,508,680.00 
 
 157563  BRIDGE REMOVAL (PORTION), LOCATION C 
 
                                                                  LS    01    1                                          50,000.00 
                                                                  LS    04    4                                       4,575,000.00 
                                                                  LS    06    1                                          50,000.00 
                                                                  LS    07    5                                         208,250.00 
                                                                  LS    08    2                                          60,000.00 
                                                                  LS    10    2                                          37,625.00 
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         BRIDGE REMOVAL (PORTION), LOCATION C 
 
                                                                  LS    11    3                                          76,053.00 
                                                                  LS    12    1                                          35,000.00 
 
                                                      UNIT TOTAL  LS         19                                       5,091,928.00 
 
                                         ITEM CODE 157563  TOTAL             19                                       5,091,928.00 
 
 157564  BRIDGE REMOVAL (PORTION), LOCATION D 
 
                                                                  LS    04    3                                       1,605,000.00 
                                                                  LS    06    1                                          25,000.00 
                                                                  LS    07    3                                         142,500.00 
                                                                  LS    08    2                                          95,000.00 
                                                                  LS    11    1                                          20,000.00 
                                                                  LS    12    1                                          30,000.00 
 
                                                      UNIT TOTAL  LS         11                                       1,917,500.00 
 
                                         ITEM CODE 157564  TOTAL             11                                       1,917,500.00 
 
 157565  BRIDGE REMOVAL (PORTION), LOCATION E 
 
                                                                  LS    04    1                                          25,000.00 
                                                                  LS    06    1                                          10,000.00 
                                                                  LS    07    4                                          79,300.00 
                                                                  LS    08    1                                          90,000.00 
                                                                  LS    11    1                                          60,000.00 
                                                                  LS    12    1                                          35,000.00 
 
                                                      UNIT TOTAL  LS          9                                         299,300.00 
 
                                         ITEM CODE 157565  TOTAL              9                                         299,300.00 
 
 157566  BRIDGE REMOVAL (PORTION), LOCATION F 
 
                                                                  LS    04    1                                          25,000.00 
                                                                  LS    06    1                                          25,000.00 
                                                                  LS    07    3                                          63,450.00 
                                                                  LS    11    1                                          60,000.00 
                                                                  LS    12    1                                          37,500.00 
 
                                                      UNIT TOTAL  LS          7                                         210,950.00 
 
                                         ITEM CODE 157566  TOTAL              7                                         210,950.00 
 
 157567  BRIDGE REMOVAL (PORTION), LOCATION G 
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 157567  BRIDGE REMOVAL (PORTION), LOCATION G 
 
                                                                  LS    04    1                                      25,000,000.00 
                                                                  LS    07    2                                          62,000.00 
                                                                  LS    11    1                                          50,000.00 
 
                                                      UNIT TOTAL  LS          4                                      25,112,000.00 
 
                                         ITEM CODE 157567  TOTAL              4                                      25,112,000.00 
 
 157568  BRIDGE REMOVAL (PORTION), LOCATION H 
 
                                                                  LS    04    1                                           3,000.00 
                                                                  LS    10    1                                          40,000.00 
 
                                                      UNIT TOTAL  LS          2                                          43,000.00 
 
                                         ITEM CODE 157568  TOTAL              2                                          43,000.00 
 
 157569  BRIDGE REMOVAL (PORTION), LOCATION I 
 
                                                                  LS    10    1                                          40,000.00 
 
                                                      UNIT TOTAL  LS          1                                          40,000.00 
 
                                         ITEM CODE 157569  TOTAL              1                                          40,000.00 
 
 157570  BRIDGE REMOVAL (PORTION), LOCATION J 
 
                                                                  LS    10    1                                          15,000.00 
 
                                                      UNIT TOTAL  LS          1                                          15,000.00 
 
                                         ITEM CODE 157570  TOTAL              1                                          15,000.00 
 
 157571  BRIDGE REMOVAL (PORTION), LOCATION K 
 
                                                                  LS    10    1                                          10,000.00 
 
                                                      UNIT TOTAL  LS          1                                          10,000.00 
 
                                         ITEM CODE 157571  TOTAL              1                                          10,000.00 
 
 157572  BRIDGE REMOVAL (PORTION), LOCATION L 
 
                                                                  LS    10    1                                          10,000.00 
 
                                                      UNIT TOTAL  LS          1                                          10,000.00 
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                                         ITEM CODE 157572  TOTAL              1                                          10,000.00 
 
 157573  BRIDGE REMOVAL (PORTION), LOCATION M 
 
                                                                  LS    10    1                                          10,000.00 
 
                                                      UNIT TOTAL  LS          1                                          10,000.00 
 
                                         ITEM CODE 157573  TOTAL              1                                          10,000.00 
 
 157581  BRIDGE REMOVAL (PORTION), LOCATION 1 
 
                                                                  LS    02    1                                           9,900.00 
 
                                                      UNIT TOTAL  LS          1                                           9,900.00 
 
                                         ITEM CODE 157581  TOTAL              1                                           9,900.00 
 
 158100  SALVAGE CRASH CUSHION 
 
                                                                  EA    05    1              3.0          950.0000        2,850.00 
                                                                  EA    10    1              1.0        2,500.0000        2,500.00 
 
                                                      UNIT TOTAL  EA          2             4.0        1,337.5000        5,350.00 
 
                                         ITEM CODE 158100  TOTAL              2                                           5,350.00 
 
 158210  RESET TEMPORARY RAILING (TYPE K) 
 
                                                                  LF    01    1            160.0            4.0000          640.00 
                                                                  LF    05    1          5,680.0            6.3000       35,784.00 
 
                                                      UNIT TOTAL  LF          2         5,840.0            6.2370       36,424.00 
 
                                         ITEM CODE 158210  TOTAL              2                                          36,424.00 
 
 159010  RECONSTRUCT METAL RAILING (BRIDGE) 
 
                                                                  LF    04    1            170.0          100.0000       17,000.00 
                                                                  LF    06    1             38.0           75.0000        2,850.00 
                                                                  LF    07    1             20.0           78.0000        1,560.00 
                                                                  LF    10    1            637.0           90.0000       57,330.00 
 
                                                      UNIT TOTAL  LF          4           865.0           91.0289       78,740.00 
 
                                         ITEM CODE 159010  TOTAL              4                                          78,740.00 
 
 160101  CLEARING AND GRUBBING 
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 160101  CLEARING AND GRUBBING 
 
                                                                  HA    01    1             65.0       10,000.0000      650,000.00 
 
                                                      UNIT TOTAL  HA          1            65.0       10,000.0000      650,000.00 
                                                                  LS    02    1                                          11,000.00 
                                                                  LS    03    3                                         104,000.00 
                                                                  LS    04   17                                       1,260,912.00 
                                                                  LS    05    5                                         177,502.00 
                                                                  LS    06    7                                         346,400.00 
                                                                  LS    07    4                                         270,000.00 
                                                                  LS    08    4                                         347,000.00 
                                                                  LS    09    1                                         149,500.00 
                                                                  LS    10    9                                       1,590,978.50 
                                                                  LS    11    6                                         776,000.00 
                                                                  LS    12    3                                          13,500.00 
 
                                                      UNIT TOTAL  LS         60                                       5,046,792.50 
 
                                         ITEM CODE 160101  TOTAL             61                                       5,696,792.50 
 
 160102  CLEARING AND GRUBBING (LS) 
 
                                                                  LS    01    6                                         152,800.00 
                                                                  LS    02   14                                         619,000.00 
                                                                  LS    03    7                                         188,322.00 
                                                                  LS    04   40                                       2,614,020.00 
                                                                  LS    05   11                                         349,493.00 
                                                                  LS    06   11                                         845,350.00 
                                                                  LS    07   25                                         906,261.92 
                                                                  LS    08    7                                         381,537.32 
                                                                  LS    09    1                                          14,800.00 
                                                                  LS    10    6                                         402,945.00 
                                                                  LS    11    4                                         325,000.00 
                                                                  LS    12    6                                         383,000.00 
 
                                                      UNIT TOTAL  LS        138                                       7,182,529.24 
 
                                         ITEM CODE 160102  TOTAL            138                                       7,182,529.24 
 
 160103  CLEARING AND GRUBBING (ACRE) 
 
                                                                  LS    03    1                                          38,800.00 
 
                                                      UNIT TOTAL  LS          1                                          38,800.00 
 
                                         ITEM CODE 160103  TOTAL              1                                          38,800.00 
 
 160120  REMOVE TREE 
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 160120  REMOVE TREE 
 
                                                                  EA    03    1            380.0          350.0000      133,000.00 
 
                                                      UNIT TOTAL  EA          1           380.0          350.0000      133,000.00 
 
                                         ITEM CODE 160120  TOTAL              1                                         133,000.00 
 
 170101  DEVELOP WATER SUPPLY 
 
                                                                  LS    01    1                                         450,000.00 
                                                                  LS    02    5                                         173,500.00 
                                                                  LS    03    2                                          22,500.00 
                                                                  LS    04   20                                         376,150.00 
                                                                  LS    05    2                                         201,600.00 
                                                                  LS    08    4                                         147,000.00 
                                                                  LS    09    1                                         125,000.00 
                                                                  LS    10    2                                          61,000.00 
                                                                  LS    11    4                                         160,000.00 
 
                                                      UNIT TOTAL  LS         41                                       1,716,750.00 
 
                                         ITEM CODE 170101  TOTAL             41                                       1,716,750.00 
 
 180101  BINDER (DUST PALLIATIVE) 
 
                                                                  TON   09    1             25.0          360.0000        9,000.00 
 
                                                      UNIT TOTAL  TON         1            25.0          360.0000        9,000.00 
 
                                         ITEM CODE 180101  TOTAL              1                                           9,000.00 
 
 190101  ROADWAY EXCAVATION 
 
                                                                  CY    01    8         42,720.0           29.9862    1,281,010.00 
                                                                  CY    02   17        528,465.0            7.2523    3,832,570.00 
                                                                  CY    03   17        219,846.0           17.9640    3,949,320.00 
                                                                  CY    04   42      1,471,734.0           12.2942   18,093,750.00 
                                                                  CY    05   16      2,101,590.0            3.0078    6,321,257.50 
                                                                  CY    06   25        560,851.0           12.2640    6,878,257.00 
                                                                  CY    07   30        658,451.3           17.6267   11,606,353.15 
                                                                  CY    08   17        886,879.0            8.0302    7,121,781.00 
                                                                  CY    09    3         45,760.0           11.9628      547,420.00 
                                                                  CY    10   18      3,412,225.0            4.2084   14,360,095.00 
                                                                  CY    11   16        456,730.0            8.9274    4,077,420.00 
                                                                  CY    12    9        158,755.0           14.7130    2,335,755.00 
 
                                                      UNIT TOTAL  CY        218    10,544,006.3            7.6257   80,404,988.65 
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         ROADWAY EXCAVATION 
 
                                                                  M3    01    1        719,000.0           10.4000    7,477,600.00 
                                                                  M3    04    2         70,200.0           27.6923    1,944,000.00 
                                                                  M3    07    1          1,660.0           60.0000       99,600.00 
                                                                  M3    10    1         91,200.0            9.0000      820,800.00 
 
                                                      UNIT TOTAL  M3          5       882,060.0           11.7248   10,342,000.00 
 
                                         ITEM CODE 190101  TOTAL            223                                      90,746,988.65 
 
 190105  ROADWAY EXCAVATION (TYPE Z-2) 
         (AERIALLY DEPOSITED LEAD) 
                                                                  CY    04    8         31,160.0          125.9092    3,923,330.00 
                                                                  CY    05    2            586.0          268.5324      157,360.00 
                                                                  CY    07   10         22,736.3          118.8288    2,701,727.31 
                                                                  CY    11    1             53.0          475.0000       25,175.00 
 
                                                      UNIT TOTAL  CY         21        54,535.3          124.8291    6,807,592.31 
 
                                         ITEM CODE 190105  TOTAL             21                                       6,807,592.31 
 
 190106  ROADWAY EXCAVATION (TYPE Z-3) 
         (AERIALLY DEPOSITED LEAD) 
                                                                  CY    04    1            470.0          220.0000      103,400.00 
                                                                  CY    07    1          3,390.0          305.7500    1,036,492.50 
 
                                                      UNIT TOTAL  CY          2         3,860.0          295.3089    1,139,892.50 
 
                                         ITEM CODE 190106  TOTAL              2                                       1,139,892.50 
 
 190107  ROADWAY EXCAVATION (TYPE Y-1) 
         (AERIALLY DEPOSITED LEAD) 
                                                                  CY    04   14        140,570.0           14.9386    2,099,914.80 
                                                                  CY    05    3         10,000.0           16.5240      165,240.00 
                                                                  CY    07    4         31,710.0           17.8343      565,525.00 
                                                                  CY    08    1          1,280.0           20.0000       25,600.00 
                                                                  CY    12    2            202.0           30.9901        6,260.00 
 
                                                      UNIT TOTAL  CY         24       183,762.0           15.5774    2,862,539.80 
 
                                         ITEM CODE 190107  TOTAL             24                                       2,862,539.80 
 
 190108  ROADWAY EXCAVATION (TYPE Y-2) 
         (AERIALLY DEPOSITED LEAD) 
                                                                  CY    04    1          3,120.0           12.0000       37,440.00 
                                                                  CY    07    4         13,285.0           11.0011      146,150.00 
 
                                                      UNIT TOTAL  CY          5        16,405.0           11.1911      183,590.00 
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                                         ITEM CODE 190108  TOTAL              5                                         183,590.00 
 
 190109  ROADWAY EXCAVATION 
         (NATURALLY OCCURRING ASBESTOS) 
                                                                  CY    02    1            100.0           85.0000        8,500.00 
                                                                  CY    03    1            320.0           99.0000       31,680.00 
 
                                                      UNIT TOTAL  CY          2           420.0           95.6667       40,180.00 
 
                                         ITEM CODE 190109  TOTAL              2                                          40,180.00 
 
 190110  LEAD COMPLIANCE PLAN 
 
                                                                  EA    04    1              1.0        3,500.0000        3,500.00 
 
                                                      UNIT TOTAL  EA          1             1.0        3,500.0000        3,500.00 
                                                                  LS    01   28                                          67,135.00 
                                                                  LS    02   35                                          61,247.00 
                                                                  LS    03   39                                          96,813.65 
                                                                  LS    04   77                                         198,325.11 
                                                                  LS    05   26                                          61,047.00 
                                                                  LS    06   44                                          95,731.00 
                                                                  LS    07   64                                         187,219.15 
                                                                  LS    08   38                                          86,905.67 
                                                                  LS    09    7                                          19,270.00 
                                                                  LS    10   35                                          91,345.00 
                                                                  LS    11   23                                          47,926.00 
                                                                  LS    12   16                                          51,950.00 
 
                                                      UNIT TOTAL  LS        432                                       1,064,914.58 
 
                                         ITEM CODE 190110  TOTAL            433                                       1,068,414.58 
 
 190111  ADL BURIAL LOCATION REPORT 
 
                                                                  EA    04    1              1.0        3,000.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0        3,000.0000        3,000.00 
                                                                  LS    04   14                                          53,680.00 
                                                                  LS    05    3                                           4,850.00 
                                                                  LS    07    6                                          41,750.00 
                                                                  LS    08    1                                           3,000.00 
                                                                  LS    12    2                                          22,500.00 
 
                                                      UNIT TOTAL  LS         26                                         125,780.00 
 
                                         ITEM CODE 190111  TOTAL             27                                         128,780.00 
 
 190113  ASBESTOS COMPLIANCE PLAN 
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 190113  ASBESTOS COMPLIANCE PLAN 
 
                                                                  LS    01    2                                           7,000.00 
                                                                  LS    02    2                                           8,500.00 
                                                                  LS    03    1                                           4,000.00 
                                                                  LS    04    5                                          20,500.00 
                                                                  LS    05    2                                           4,740.00 
                                                                  LS    06    1                                           2,500.00 
                                                                  LS    10    2                                           4,000.00 
 
                                                      UNIT TOTAL  LS         15                                          51,240.00 
 
                                         ITEM CODE 190113  TOTAL             15                                          51,240.00 
 
 190114  DUST CONTROL PLAN 
 
                                                                  LS    01    1                                           3,000.00 
 
                                                      UNIT TOTAL  LS          1                                           3,000.00 
 
                                         ITEM CODE 190114  TOTAL              1                                           3,000.00 
 
 190115  ASBESTOS COMPLIANCE PLAN 
         (NATURALLY OCCURING ASBESTOS) 
                                                                  LS    01    1                                           1,500.00 
                                                                  LS    02    2                                           3,150.00 
                                                                  LS    03    1                                           1,360.00 
 
                                                      UNIT TOTAL  LS          4                                           6,010.00 
 
                                         ITEM CODE 190115  TOTAL              4                                           6,010.00 
 
 190116  DUST CONTROL PLAN 
         (NATURALLY OCCURRING ASBESTOS) 
                                                                  LS    01    2                                           3,500.00 
                                                                  LS    02    3                                           4,650.00 
                                                                  LS    03    2                                           2,800.00 
                                                                  LS    05    2                                           8,813.00 
                                                                  LS    10    1                                           1,200.00 
 
                                                      UNIT TOTAL  LS         10                                          20,963.00 
 
                                         ITEM CODE 190116  TOTAL             10                                          20,963.00 
 
 190117  SAMPLING AND ANALYSIS PLAN 
         (NATURALLY OCCURRING ASBESTOS) 
                                                                  LS    02    2                                          21,650.00 
                                                                  LS    03    1                                           3,500.00 
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         SAMPLING AND ANALYSIS PLAN 
         (NATURALLY OCCURRING ASBESTOS) 
                                                                  LS    05    1                                           3,240.00 
 
                                                      UNIT TOTAL  LS          4                                          28,390.00 
 
                                         ITEM CODE 190117  TOTAL              4                                          28,390.00 
 
 190130  ROADWAY EXCAVATION (SLIDE REMOVAL) 
 
                                                                  CY    02    1         34,000.0           14.0000      476,000.00 
 
                                                      UNIT TOTAL  CY          1        34,000.0           14.0000      476,000.00 
 
                                         ITEM CODE 190130  TOTAL              1                                         476,000.00 
 
 190134  ROADWAY EXCAVATION (GORE REMOVAL) 
 
                                                                  CY    08    1            360.0           30.0000       10,800.00 
 
                                                      UNIT TOTAL  CY          1           360.0           30.0000       10,800.00 
 
                                         ITEM CODE 190134  TOTAL              1                                          10,800.00 
 
 190139  ROADWAY EXCAVATION (UNSUITABLE MATERIAL) 
 
                                                                  CY    04    1         39,500.0            9.0000      355,500.00 
 
                                                      UNIT TOTAL  CY          1        39,500.0            9.0000      355,500.00 
 
                                         ITEM CODE 190139  TOTAL              1                                         355,500.00 
 
 190151  CHANNEL EXCAVATION 
 
                                                                  CY    02    1            950.0           40.0000       38,000.00 
 
                                                      UNIT TOTAL  CY          1           950.0           40.0000       38,000.00 
 
                                         ITEM CODE 190151  TOTAL              1                                          38,000.00 
 
 190160  ROCK EXCAVATION (CONTROLLED BLASTING) 
 
                                                                  CY    04    1             42.0          100.0000        4,200.00 
                                                                  CY    10    1            200.0           50.0000       10,000.00 
 
                                                      UNIT TOTAL  CY          2           242.0           58.6777       14,200.00 
 
                                         ITEM CODE 190160  TOTAL              2                                          14,200.00 
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 190161  ROCK EXCAVATION 
 
                                                                  CY    02    1         12,800.0           28.0000      358,400.00 
                                                                  CY    04    1            140.0           25.0000        3,500.00 
                                                                  CY    05    1              1.1        2,000.0000        2,200.00 
 
                                                      UNIT TOTAL  CY          3        12,941.1           28.1352      364,100.00 
 
                                         ITEM CODE 190161  TOTAL              3                                         364,100.00 
 
 190170  DRILL HOLE (PRESPLITTING) 
 
                                                                  LF    02    1          4,600.0           15.0000       69,000.00 
 
                                                      UNIT TOTAL  LF          1         4,600.0           15.0000       69,000.00 
 
                                         ITEM CODE 190170  TOTAL              1                                          69,000.00 
 
 190185  SHOULDER BACKING 
 
                                                                  CY    03    1             19.0          104.2500        1,980.75 
 
                                                      UNIT TOTAL  CY          1            19.0          104.2500        1,980.75 
                                                                  TON   01    5         11,027.0           27.5578      303,880.00 
                                                                  TON   02   23         27,513.0           30.1641      829,904.25 
                                                                  TON   03   14         31,195.0           24.8898      776,437.00 
                                                                  TON   04   24          8,640.0           49.8880      431,032.00 
                                                                  TON   05    7          1,142.4           89.4914      102,235.00 
                                                                  TON   06   14         14,711.0           33.7522      496,528.00 
                                                                  TON   07    4          3,896.0            2.8131       10,960.00 
                                                                  TON   08    5         25,030.0           14.2901      357,680.00 
                                                                  TON   09    3          6,910.0           43.2298      298,718.00 
                                                                  TON   10   14         39,740.0           24.2479      963,610.00 
                                                                  TON   11    4          5,760.0           33.0217      190,205.00 
 
                                                      UNIT TOTAL  TON       117       175,564.4           27.1193    4,761,189.25 
 
                                         ITEM CODE 190185  TOTAL            118                                       4,763,170.00 
 
 192001  STRUCTURE EXCAVATION 
 
                                                                  CY    04    1          3,350.0            9.3500       31,322.50 
                                                                  CY    06    1            520.0           70.0000       36,400.00 
                                                                  CY    07    1            322.0           20.0000        6,440.00 
 
                                                      UNIT TOTAL  CY          3         4,192.0           17.6914       74,162.50 
 
                                         ITEM CODE 192001  TOTAL              3                                          74,162.50 
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 192003  STRUCTURE EXCAVATION (BRIDGE) 
 
                                                                  CY    01    1            244.0          750.0000      183,000.00 
                                                                  CY    02    2            295.0          128.3390       37,860.00 
                                                                  CY    03    3          2,053.0           42.7983       87,865.00 
                                                                  CY    04   15         20,107.0           66.2718    1,332,527.15 
                                                                  CY    05    7          6,422.0           80.1320      514,608.00 
                                                                  CY    06    7         13,542.0           45.1128      610,917.50 
                                                                  CY    07    6         80,678.0           33.0773    2,668,612.00 
                                                                  CY    08    2          7,138.0           59.9524      427,940.00 
                                                                  CY    10    8         16,003.0           41.7837      668,665.00 
                                                                  CY    11    3          8,616.0           55.7445      480,295.00 
                                                                  CY    12    3          3,454.0          125.9047      434,875.00 
 
                                                      UNIT TOTAL  CY         57       158,552.0           46.9699    7,447,164.65 
                                                                  M3    01    1          4,421.0           40.0000      176,840.00 
                                                                  M3    04    2          2,269.0          278.1974      631,230.00 
 
                                                      UNIT TOTAL  M3          3         6,690.0          120.7877      808,070.00 
 
                                         ITEM CODE 192003  TOTAL             60                                       8,255,234.65 
 
 192008  STRUCTURE EXCAVATION (TYPE A) 
 
                                                                  CY    03    1            164.0          700.0000      114,800.00 
                                                                  CY    04    1          4,279.0          125.0000      534,875.00 
 
                                                      UNIT TOTAL  CY          2         4,443.0          146.2244      649,675.00 
                                                                  M3    01    1            392.0           50.0000       19,600.00 
 
                                                      UNIT TOTAL  M3          1           392.0           50.0000       19,600.00 
 
                                         ITEM CODE 192008  TOTAL              3                                         669,275.00 
 
 192020  STRUCTURE EXCAVATION (TYPE D) 
 
                                                                  CY    02    1          2,513.0          200.0000      502,600.00 
                                                                  CY    03    1            763.0          120.0000       91,560.00 
                                                                  CY    04    7          9,590.0          131.4113    1,260,234.00 
                                                                  CY    05    1         21,700.0           15.0000      325,500.00 
                                                                  CY    06    1            265.0          125.0000       33,125.00 
                                                                  CY    07    1          1,118.0           20.0000       22,360.00 
                                                                  CY    10    1            440.0           40.0000       17,600.00 
                                                                  CY    11    1          1,018.0            8.0000        8,144.00 
 
                                                      UNIT TOTAL  CY         14        37,407.0           60.4465    2,261,123.00 
                                                                  M3    01    1          3,600.0          150.0000      540,000.00 
 
                                                      UNIT TOTAL  M3          1         3,600.0          150.0000      540,000.00 
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                                         ITEM CODE 192020  TOTAL             15                                       2,801,123.00 
 
 192021  STRUCTURE EXCAVATION (TYPE DH) 
 
                                                                  CY    03    1            120.0          135.0000       16,200.00 
                                                                  CY    11    1            294.0          150.0000       44,100.00 
 
                                                      UNIT TOTAL  CY          2           414.0          145.6522       60,300.00 
                                                                  M3    01    1            214.0           50.0000       10,700.00 
 
                                                      UNIT TOTAL  M3          1           214.0           50.0000       10,700.00 
 
                                         ITEM CODE 192021  TOTAL              3                                          71,000.00 
 
 192023  STRUCTURE EXCAVATION (TYPE H) 
 
                                                                  M3    04    1            163.0          125.0000       20,375.00 
 
                                                      UNIT TOTAL  M3          1           163.0          125.0000       20,375.00 
 
                                         ITEM CODE 192023  TOTAL              1                                          20,375.00 
 
 192025  STRUCTURE EXCAVATION (CULVERT) 
 
                                                                  CY    04    1            192.0          150.0000       28,800.00 
                                                                  CY    07    1          1,404.0           39.0000       54,756.00 
 
                                                      UNIT TOTAL  CY          2         1,596.0           52.3534       83,556.00 
 
                                         ITEM CODE 192025  TOTAL              2                                          83,556.00 
 
 192026  STRUCTURE EXCAVATION (PUMPING PLANT) 
 
                                                                  CY    06    1             65.0          100.0000        6,500.00 
                                                                  CY    10    1          5,385.0           29.0000      156,165.00 
 
                                                      UNIT TOTAL  CY          2         5,450.0           29.8468      162,665.00 
 
                                         ITEM CODE 192026  TOTAL              2                                         162,665.00 
 
 192027  STRUCTURE BACKFILL (PUMPING PLANT) 
 
                                                                  CY    06    1             60.0          100.0000        6,000.00 
                                                                  CY    10    1          2,842.0           65.0000      184,730.00 
 
                                                      UNIT TOTAL  CY          2         2,902.0           65.7236      190,730.00 
 
                                         ITEM CODE 192027  TOTAL              2                                         190,730.00 
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 192036  STRUCTURE EXCAVATION (CRIB WALL) 
 
                                                                  CY    03    1          2,510.0          120.0000      301,200.00 
 
                                                      UNIT TOTAL  CY          1         2,510.0          120.0000      301,200.00 
 
                                         ITEM CODE 192036  TOTAL              1                                         301,200.00 
 
 192037  STRUCTURE EXCAVATION (RETAINING WALL) 
 
                                                                  CY    03    1            943.0           80.0000       75,440.00 
                                                                  CY    04   19        116,600.0           33.4767    3,903,384.10 
                                                                  CY    05    2            871.0           50.4925       43,979.00 
                                                                  CY    06    2          5,436.0           15.3076       83,212.00 
                                                                  CY    07    6        147,376.0           17.8878    2,636,236.10 
                                                                  CY    08    2         66,803.0           30.0808    2,009,490.00 
                                                                  CY    09    1             13.0          400.0000        5,200.00 
                                                                  CY    10    5         11,349.0           20.2751      230,102.00 
                                                                  CY    11    3         50,447.0           27.8547    1,405,187.00 
                                                                  CY    12    2         25,165.0           28.6529      721,050.00 
 
                                                      UNIT TOTAL  CY         43       425,003.0           26.1487   11,113,280.20 
                                                                  M3    01    1          3,863.0           40.0000      154,520.00 
                                                                  M3    04    1          2,537.0           70.0000      177,590.00 
 
                                                      UNIT TOTAL  M3          2         6,400.0           51.8922      332,110.00 
 
                                         ITEM CODE 192037  TOTAL             45                                      11,445,390.20 
 
 192038  STRUCTURE EXCAVATION (SOUND WALL) 
 
                                                                  CY    04    1             86.0           40.0000        3,440.00 
 
                                                      UNIT TOTAL  CY          1            86.0           40.0000        3,440.00 
 
                                         ITEM CODE 192038  TOTAL              1                                           3,440.00 
 
 192049  STRUCTURE EXCAVATION (SOLDIER PILE WALL) 
 
                                                                  CY    01    1          1,220.0           45.0000       54,900.00 
                                                                  CY    04    4         13,974.0            9.4547      132,120.00 
                                                                  CY    05    3            957.0          131.5569      125,900.00 
                                                                  CY    07    2            415.0           69.7590       28,950.00 
                                                                  CY    08    1            400.0           40.0000       16,000.00 
                                                                  CY    10    2            441.0           58.2630       25,694.00 
 
                                                      UNIT TOTAL  CY         13        17,407.0           22.0350      383,564.00 
                                                                  M3    04    1             77.0          200.0000       15,400.00 
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                                                      UNIT TOTAL  M3          1            77.0          200.0000       15,400.00 
 
                                         ITEM CODE 192049  TOTAL             14                                         398,964.00 
 
 192050  STRUCTURE EXCAVATION (TIEBACK WALL) 
 
                                                                  CY    04    1            437.0           50.0000       21,850.00 
 
                                                      UNIT TOTAL  CY          1           437.0           50.0000       21,850.00 
 
                                         ITEM CODE 192050  TOTAL              1                                          21,850.00 
 
 192053  STRUCTURE EXCAVATION (TYPE Z-2) 
         (AERIALLY DEPOSITED LEAD) 
                                                                  CY    04    4            586.0          144.0469       84,411.50 
                                                                  CY    07    6          8,058.0          215.4870    1,736,394.00 
 
                                                      UNIT TOTAL  CY         10         8,644.0          210.6439    1,820,805.50 
 
                                         ITEM CODE 192053  TOTAL             10                                       1,820,805.50 
 
 192054  STRUCTURE EXCAVATION (TYPE Z-3) 
         (AERIALLY DEPOSITED LEAD) 
                                                                  CY    07    1            990.0          305.7500      302,692.50 
 
                                                      UNIT TOTAL  CY          1           990.0          305.7500      302,692.50 
 
                                         ITEM CODE 192054  TOTAL              1                                         302,692.50 
 
 192055  STRUCTURE EXCAVATION (SOIL NAIL WALL) 
 
                                                                  CY    04    8         11,527.0           28.5399      328,980.00 
                                                                  CY    05    1          6,090.0           25.0000      152,250.00 
                                                                  CY    08    1          4,541.0           20.0000       90,820.00 
 
                                                      UNIT TOTAL  CY         10        22,158.0           25.8169      572,050.00 
 
                                         ITEM CODE 192055  TOTAL             10                                         572,050.00 
 
 192057  STRUCTURE EXCAVATION (TYPE Y-1) 
         (AERIALLY DEPOSITED LEAD) 
                                                                  CY    04    4          5,098.0           19.2934       98,358.00 
                                                                  CY    07    3         22,675.0           20.5125      465,121.60 
 
                                                      UNIT TOTAL  CY          7        27,773.0           20.2888      563,479.60 
 
                                         ITEM CODE 192057  TOTAL              7                                         563,479.60 
 
 192058  STRUCTURE EXCAVATION (TYPE Y-2) 
         (AERIALLY DEPOSITED LEAD) 
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 192058  STRUCTURE EXCAVATION (TYPE Y-2) 
         (AERIALLY DEPOSITED LEAD) 
                                                                  CY    07    3         28,347.0           19.8305      562,136.20 
 
                                                      UNIT TOTAL  CY          3        28,347.0           19.8305      562,136.20 
 
                                         ITEM CODE 192058  TOTAL              3                                         562,136.20 
 
 192060  STRUCTURE EXCAVATION (GROUND ANCHOR 
         WALL) 
                                                                  CY    04    4          7,429.0           16.3252      121,280.00 
                                                                  CY    08    1            194.0           50.0000        9,700.00 
                                                                  CY    12    1             11.0          150.0000        1,650.00 
 
                                                      UNIT TOTAL  CY          6         7,634.0           17.3736      132,630.00 
 
                                         ITEM CODE 192060  TOTAL              6                                         132,630.00 
 
 192502  SAND BEDDING 
 
                                                                  CY    03    1             54.0           88.0000        4,752.00 
                                                                  CY    12    1          2,200.0           50.0000      110,000.00 
 
                                                      UNIT TOTAL  CY          2         2,254.0           50.9104      114,752.00 
 
                                         ITEM CODE 192502  TOTAL              2                                         114,752.00 
 
 193001  STRUCTURE BACKFILL 
 
                                                                  CY    04    3            588.0           84.8325       49,881.50 
                                                                  CY    06    1            262.0          100.0000       26,200.00 
                                                                  CY    07    1            191.0           25.0000        4,775.00 
 
                                                      UNIT TOTAL  CY          5         1,041.0           77.6720       80,856.50 
 
                                         ITEM CODE 193001  TOTAL              5                                          80,856.50 
 
 193003  STRUCTURE BACKFILL (BRIDGE) 
 
                                                                  CY    01    1            241.0          300.0000       72,300.00 
                                                                  CY    02    2          2,209.0           99.0267      218,750.00 
                                                                  CY    03    3          1,148.0           89.8650      103,165.00 
                                                                  CY    04   15         14,364.0           93.5505    1,343,760.00 
                                                                  CY    05    7          3,325.0           63.2830      210,416.00 
                                                                  CY    06    7          9,797.0           67.8743      664,964.07 
                                                                  CY    07    6         74,019.0           38.8050    2,872,305.00 
                                                                  CY    08    1          3,507.0           50.0000      175,350.00 
                                                                  CY    10    8         10,733.0           71.7245      769,819.00 
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         STRUCTURE BACKFILL (BRIDGE) 
 
                                                                  CY    11    5          7,170.0           41.9205      300,570.00 
                                                                  CY    12    3          2,177.0           88.6564      193,005.00 
 
                                                      UNIT TOTAL  CY         58       128,690.0           53.8069    6,924,404.07 
                                                                  M3    01    1          7,051.0          100.0000      705,100.00 
                                                                  M3    04    2          1,560.0           51.9712       81,075.00 
 
                                                      UNIT TOTAL  M3          3         8,611.0           91.2989      786,175.00 
 
                                         ITEM CODE 193003  TOTAL             61                                       7,710,579.07 
 
 193004  STRUCTURE BACKFILL (CULVERT) 
 
                                                                  CY    04    2            214.0          112.3364       24,040.00 
                                                                  CY    05    1          6,790.0           30.0000      203,700.00 
                                                                  CY    07    1            623.0           92.0000       57,316.00 
 
                                                      UNIT TOTAL  CY          4         7,627.0           37.3746      285,056.00 
 
                                         ITEM CODE 193004  TOTAL              4                                         285,056.00 
 
 193006  STRUCTURE BACKFILL (SLURRY CEMENT) 
 
                                                                  CY    03    1              2.3          500.0000        1,150.00 
                                                                  CY    04    2            202.2          213.3284       43,135.00 
                                                                  CY    05    1            570.0          102.0000       58,140.00 
                                                                  CY    06    1            160.0          150.0000       24,000.00 
                                                                  CY    07    6          3,380.0          109.1817      369,034.00 
                                                                  CY    08    1             10.6          375.0000        3,975.00 
                                                                  CY    10    1            170.0           91.0000       15,470.00 
                                                                  CY    11    1             38.0          160.0000        6,080.00 
 
                                                      UNIT TOTAL  CY         14         4,533.1          114.9289      520,984.00 
 
                                         ITEM CODE 193006  TOTAL             14                                         520,984.00 
 
 193012  STRUCTURE BACKFILL (CRIB WALL) 
 
                                                                  CY    03    1          3,090.0           13.0000       40,170.00 
 
                                                      UNIT TOTAL  CY          1         3,090.0           13.0000       40,170.00 
 
                                         ITEM CODE 193012  TOTAL              1                                          40,170.00 
 
 193013  STRUCTURE BACKFILL (RETAINING WALL) 
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 193013  STRUCTURE BACKFILL (RETAINING WALL) 
 
                                                                  CY    03    1            660.0          140.0000       92,400.00 
                                                                  CY    04   19         95,927.0           33.0136    3,166,894.55 
                                                                  CY    05    2            846.0           63.4184       53,652.00 
                                                                  CY    06    2          6,441.0           43.8457      282,410.00 
                                                                  CY    07    6        288,446.0           19.3474    5,580,671.60 
                                                                  CY    08    2         45,394.0           30.2996    1,375,420.00 
                                                                  CY    10    5         12,335.0           53.7976      663,593.50 
                                                                  CY    11    3         49,694.0           19.2247      955,353.00 
                                                                  CY    12    2         20,299.0           30.2761      614,575.00 
 
                                                      UNIT TOTAL  CY         42       520,042.0           24.5845   12,784,969.65 
                                                                  M3    01    1          5,298.0          100.0000      529,800.00 
                                                                  M3    04    1          1,456.0           60.0000       87,360.00 
 
                                                      UNIT TOTAL  M3          2         6,754.0           91.3770      617,160.00 
 
                                         ITEM CODE 193013  TOTAL             44                                      13,402,129.65 
 
 193014  STRUCTURE BACKFILL (SOUND WALL) 
 
                                                                  CY    04    1             47.0          100.0000        4,700.00 
 
                                                      UNIT TOTAL  CY          1            47.0          100.0000        4,700.00 
 
                                         ITEM CODE 193014  TOTAL              1                                           4,700.00 
 
 193017  STRUCTURE BACKFILL (CHANNEL) 
 
                                                                  CY    12    1            351.0           20.0000        7,020.00 
 
                                                      UNIT TOTAL  CY          1           351.0           20.0000        7,020.00 
 
                                         ITEM CODE 193017  TOTAL              1                                           7,020.00 
 
 193026  STRUCTURE BACKFILL (TIEBACK WALL) 
 
                                                                  CY    04    1             38.0          150.0000        5,700.00 
 
                                                      UNIT TOTAL  CY          1            38.0          150.0000        5,700.00 
 
                                         ITEM CODE 193026  TOTAL              1                                           5,700.00 
 
 193027  STRUCTURE BACKFILL (GROUND ANCHOR WALL) 
 
                                                                  CY    04    4          4,199.0           36.8247      154,627.00 
                                                                  CY    08    1             14.0          200.0000        2,800.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
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         STRUCTURE BACKFILL (GROUND ANCHOR WALL) 
 
                                                                  CY    12    1              5.0          100.0000          500.00 
 
                                                      UNIT TOTAL  CY          6         4,218.0           37.4412      157,927.00 
 
                                         ITEM CODE 193027  TOTAL              6                                         157,927.00 
 
 193028  STRUCTURE BACKFILL (SOIL NAIL WALL) 
 
                                                                  CY    04    8          1,341.0           64.1872       86,075.00 
                                                                  CY    05    1            390.0           60.0000       23,400.00 
                                                                  CY    08    1            388.0          100.0000       38,800.00 
 
                                                      UNIT TOTAL  CY         10         2,119.0           69.9740      148,275.00 
 
                                         ITEM CODE 193028  TOTAL             10                                         148,275.00 
 
 193029  STRUCTURE BACKFILL (SOLDIER PILE WALL) 
 
                                                                  CY    01    1            474.0           48.0000       22,752.00 
                                                                  CY    04    6          9,587.0           13.4218      128,675.00 
                                                                  CY    05    3            567.0          159.7178       90,560.00 
                                                                  CY    07    2            216.0          122.4537       26,450.00 
                                                                  CY    08    1             40.0           48.0000        1,920.00 
                                                                  CY    10    2            293.0           80.8819       23,698.40 
 
                                                      UNIT TOTAL  CY         15        11,177.0           26.3090      294,055.40 
                                                                  M3    04    1            189.0           80.0000       15,120.00 
 
                                                      UNIT TOTAL  M3          1           189.0           80.0000       15,120.00 
 
                                         ITEM CODE 193029  TOTAL             16                                         309,175.40 
 
 193030  PERVIOUS BACKFILL MATERIAL 
 
                                                                  CY    07    1          4,511.0           65.0000      293,215.00 
                                                                  CY    08    1          1,012.0           45.0000       45,540.00 
                                                                  CY    10    1            115.0          100.0000       11,500.00 
 
                                                      UNIT TOTAL  CY          3         5,638.0           62.1240      350,255.00 
                                                                  M3    01    1             19.0          140.0000        2,660.00 
 
                                                      UNIT TOTAL  M3          1            19.0          140.0000        2,660.00 
 
                                         ITEM CODE 193030  TOTAL              4                                         352,915.00 
 
 193031  PERVIOUS BACKFILL MATERIAL (RETAINING 
         WALL) 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
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 193031  PERVIOUS BACKFILL MATERIAL (RETAINING 
         WALL) 
                                                                  CY    03    1             70.0          150.0000       10,500.00 
                                                                  CY    04   11          5,066.0           54.3465      275,319.40 
                                                                  CY    06    1             60.0           40.0000        2,400.00 
                                                                  CY    07    3         12,202.0           70.6830      862,474.00 
                                                                  CY    08    2          2,347.0            4.8513       11,386.00 
                                                                  CY    10    4          1,106.0           60.9677       67,430.30 
                                                                  CY    11    3          3,639.0           63.7574      232,013.00 
                                                                  CY    12    1            161.0           75.0000       12,075.00 
 
                                                      UNIT TOTAL  CY         26        24,651.0           59.7784    1,473,597.70 
                                                                  M3    01    1            308.0           95.0000       29,260.00 
 
                                                      UNIT TOTAL  M3          1           308.0           95.0000       29,260.00 
 
                                         ITEM CODE 193031  TOTAL             27                                       1,502,857.70 
 
 193114  SAND BACKFILL 
 
                                                                  CY    01    3             53.5          214.1308       11,456.00 
                                                                  CY    02    3             30.0          219.6667        6,590.00 
                                                                  CY    03    2             90.0          138.6667       12,480.00 
                                                                  CY    04   13          2,655.0          117.6177      312,275.00 
                                                                  CY    05    5            739.0          122.7267       90,695.00 
                                                                  CY    06    3            337.0           59.0504       19,900.00 
                                                                  CY    07    2            295.0           92.8814       27,400.00 
                                                                  CY    08    2            274.0          162.0438       44,400.00 
                                                                  CY    09    1             19.0          100.0000        1,900.00 
                                                                  CY    10    5          3,136.0           71.0753      222,892.00 
                                                                  CY    11    2            100.0          117.4000       11,740.00 
                                                                  CY    12    2            266.0           93.4962       24,870.00 
 
                                                      UNIT TOTAL  CY         43         7,994.5           98.3924      786,598.00 
 
                                         ITEM CODE 193114  TOTAL             43                                         786,598.00 
 
 193115  SAND BACKFILL (ABANDON SEWER) 
 
                                                                  CY    04    1          1,250.0           90.0000      112,500.00 
 
                                                      UNIT TOTAL  CY          1         1,250.0           90.0000      112,500.00 
 
                                         ITEM CODE 193115  TOTAL              1                                         112,500.00 
 
 193116  CONCRETE BACKFILL (SOLDIER PILE WALL) 
 
                                                                  CY    01    2            640.0          576.7578      369,125.00 
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         CONCRETE BACKFILL (SOLDIER PILE WALL) 
 
                                                                  CY    04    5          1,718.0          177.4517      304,862.00 
                                                                  CY    05    3            841.0          344.8751      290,040.00 
                                                                  CY    07    3          8,272.0          148.3378    1,227,050.00 
                                                                  CY    08    1            220.0          225.0000       49,500.00 
                                                                  CY    10    2            204.0          223.2064       45,534.10 
 
                                                      UNIT TOTAL  CY         16        11,895.0          192.1909    2,286,111.10 
                                                                  M3    04    1            572.0          350.0000      200,200.00 
 
                                                      UNIT TOTAL  M3          1           572.0          350.0000      200,200.00 
 
                                         ITEM CODE 193116  TOTAL             17                                       2,486,311.10 
 
 193117  CONCRETE BACKFILL FAST SETTING 
 
                                                                  CY    04    3            268.0          324.3284       86,920.00 
 
                                                      UNIT TOTAL  CY          3           268.0          324.3284       86,920.00 
 
                                         ITEM CODE 193117  TOTAL              3                                          86,920.00 
 
 193118  CONCRETE BACKFILL 
 
                                                                  CY    02    1             30.0          260.0000        7,800.00 
                                                                  CY    04    2            202.0          152.2277       30,750.00 
                                                                  CY    06    2            392.0          105.3061       41,280.00 
                                                                  CY    10    3            544.0           85.0643       46,275.00 
                                                                  CY    12    1             43.0          125.0000        5,375.00 
 
                                                      UNIT TOTAL  CY          9         1,211.0          108.5714      131,480.00 
 
                                         ITEM CODE 193118  TOTAL              9                                         131,480.00 
 
 193119  LEAN CONCRETE BACKFILL 
 
                                                                  CY    01    1            760.0          320.0000      243,200.00 
                                                                  CY    04    6          2,037.0          164.7815      335,660.00 
                                                                  CY    05    3            494.0          239.7166      118,420.00 
                                                                  CY    07    3            188.0          229.9734       43,235.00 
                                                                  CY    08    1             75.0          225.0000       16,875.00 
                                                                  CY    10    2            204.0          227.6618       46,443.00 
                                                                  CY    12    1             41.0          138.0000        5,658.00 
 
                                                      UNIT TOTAL  CY         17         3,799.0          213.0800      809,491.00 
 
                                         ITEM CODE 193119  TOTAL             17                                         809,491.00 
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 194001  DITCH EXCAVATION 
 
                                                                  CY    02    8            734.7           35.6744       26,210.00 
                                                                  CY    03    1              5.0          150.0000          750.00 
                                                                  CY    04   21         16,211.0           23.3532      378,578.50 
                                                                  CY    06    3          6,260.0           18.9872      118,860.00 
                                                                  CY    07    4          1,000.0           42.1300       42,130.00 
                                                                  CY    08    2          3,794.0           12.3405       46,820.00 
                                                                  CY    09    1             20.0           50.0000        1,000.00 
                                                                  CY    10    2          3,120.0           14.3205       44,680.00 
                                                                  CY    11    2          3,240.0            7.3611       23,850.00 
                                                                  CY    12    3            677.0           30.7829       20,840.00 
 
                                                      UNIT TOTAL  CY         47        35,061.7           20.0709      703,718.50 
                                                                  LF    03    2             50.0           55.0000        2,750.00 
 
                                                      UNIT TOTAL  LF          2            50.0           55.0000        2,750.00 
                                                                  M3    01    1            570.0           10.0000        5,700.00 
 
                                                      UNIT TOTAL  M3          1           570.0           10.0000        5,700.00 
 
                                         ITEM CODE 194001  TOTAL             50                                         712,168.50 
 
 197030  EARTH RETAINING STRUCTURE 
         (GUARD RAILING) 
                                                                  SQFT  02    2          4,050.0           29.7778      120,600.00 
 
                                                      UNIT TOTAL  SQFT        2         4,050.0           29.7778      120,600.00 
 
                                         ITEM CODE 197030  TOTAL              2                                         120,600.00 
 
 197031  EARTH RETAINING STRUCTURE 
         (MECHANICALLY STABILIZED EARTH WALL) 
                                                                  SQFT  06    1         14,026.0           30.0000      420,780.00 
 
                                                      UNIT TOTAL  SQFT        1        14,026.0           30.0000      420,780.00 
 
                                         ITEM CODE 197031  TOTAL              1                                         420,780.00 
 
 197040  EARTH RETAINING STRUCTURE 
         (CORRUGATED STEEL PIPE) 
                                                                  SQFT  02    1          1,190.0           41.0000       48,790.00 
 
                                                      UNIT TOTAL  SQFT        1         1,190.0           41.0000       48,790.00 
 
                                         ITEM CODE 197040  TOTAL              1                                          48,790.00 
 
 197060  SOIL NAIL ASSEMBLY 
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 197060  SOIL NAIL ASSEMBLY 
 
                                                                  LF    04    2         23,641.0           23.0840      545,728.40 
 
                                                      UNIT TOTAL  LF          2        23,641.0           23.0840      545,728.40 
 
                                         ITEM CODE 197060  TOTAL              2                                         545,728.40 
 
 198001  IMPORTED BORROW 
 
                                                                  CY    03    1         16,700.0           20.0000      334,000.00 
                                                                  CY    04    6        382,700.0             .8879      339,795.00 
                                                                  CY    05    1             30.0          262.0000        7,860.00 
                                                                  CY    06    3        260,940.0            2.0434      533,200.00 
                                                                  CY    07    2        128,020.0             .5501       70,420.00 
                                                                  CY    09    1         21,800.0           13.0000      283,400.00 
                                                                  CY    10    3      1,093,580.0            6.1483    6,723,670.00 
                                                                  CY    12    1         33,500.0             .1000        3,350.00 
 
                                                      UNIT TOTAL  CY         18     1,937,270.0            4.2822    8,295,695.00 
 
                                         ITEM CODE 198001  TOTAL             18                                       8,295,695.00 
 
 198007  IMPORTED MATERIAL (SHOULDER BACKING) 
 
                                                                  TON   01    2            880.0           91.8182       80,800.00 
                                                                  TON   03    1          2,050.0           60.0000      123,000.00 
                                                                  TON   06    1          2,740.0            8.5000       23,290.00 
                                                                  TON   08    1        128,000.0            2.0000      256,000.00 
                                                                  TON   10    5          3,969.0           28.3295      112,439.65 
 
                                                      UNIT TOTAL  TON        10       137,639.0            4.3268      595,529.65 
                                                                  TONN  01    1            450.0           60.0000       27,000.00 
                                                                  TONN  10    1          6,140.0           24.0000      147,360.00 
 
                                                      UNIT TOTAL  TONN        2         6,590.0           26.4583      174,360.00 
 
                                         ITEM CODE 198007  TOTAL             12                                         769,889.65 
 
 198009  IMPORTED BORROW (LIGHTWEIGHT AGGREGATE) 
 
                                                                  CY    04    1          2,610.0           50.0000      130,500.00 
 
                                                      UNIT TOTAL  CY          1         2,610.0           50.0000      130,500.00 
                                                                  M3    04    1            530.0           83.0000       43,990.00 
 
                                                      UNIT TOTAL  M3          1           530.0           83.0000       43,990.00 
 
                                         ITEM CODE 198009  TOTAL              2                                         174,490.00 
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 198010  IMPORTED BORROW (CY) 
 
                                                                  CY    01    3        741,653.0           10.4767    7,770,050.00 
                                                                  CY    02    1            120.0           75.0000        9,000.00 
                                                                  CY    03    6        922,207.0            8.8322    8,145,076.50 
                                                                  CY    04   11        312,501.0            3.5983    1,124,467.00 
                                                                  CY    05    3          7,200.0           18.6139      134,020.00 
                                                                  CY    06    6         87,670.0           14.7385    1,292,120.00 
                                                                  CY    07   13        610,817.0            5.1816    3,164,980.00 
                                                                  CY    08    4          1,062.0           33.7137       35,804.00 
                                                                  CY    09    2            263.0           73.9049       19,437.00 
                                                                  CY    10    5        110,650.0            5.1898      574,250.00 
                                                                  CY    11    1            650.0           92.6000       60,190.00 
                                                                  CY    12    2          4,960.0           19.9395       98,900.00 
 
                                                      UNIT TOTAL  CY         57     2,799,753.0            8.0108   22,428,294.50 
 
                                         ITEM CODE 198010  TOTAL             57                                      22,428,294.50 
 
 198011  IMPORTED BORROW (TON) 
 
                                                                  TON   02    1             19.0          113.0000        2,147.00 
                                                                  TON   09    1            610.0           32.0000       19,520.00 
                                                                  TON   11    1              7.0          250.0000        1,750.00 
 
                                                      UNIT TOTAL  TON         3           636.0           36.8192       23,417.00 
 
                                         ITEM CODE 198011  TOTAL              3                                          23,417.00 
 
 198021  IMPORTED ROCKY MATERIAL 
 
                                                                  CY    01    2            168.0           67.2619       11,300.00 
 
                                                      UNIT TOTAL  CY          2           168.0           67.2619       11,300.00 
 
                                         ITEM CODE 198021  TOTAL              2                                          11,300.00 
 
 198050  EMBANKMENT 
 
                                                                  CY    03    1          1,500.0           60.0000       90,000.00 
                                                                  CY    04    2             34.0          550.0000       18,700.00 
                                                                  CY    06    1            140.0           50.0000        7,000.00 
                                                                  CY    11    1         10,500.0            6.0000       63,000.00 
 
                                                      UNIT TOTAL  CY          5        12,174.0           14.6788      178,700.00 
 
                                         ITEM CODE 198050  TOTAL              5                                         178,700.00 
 
 198205  SUBGRADE ENHANCEMENT GEOTEXTILE 
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 198205  SUBGRADE ENHANCEMENT GEOTEXTILE 
 
                                                                  SQYD  02    1         18,800.0            3.0000       56,400.00 
                                                                  SQYD  04    5         77,920.0            2.4515      191,022.00 
 
                                                      UNIT TOTAL  SQYD        6        96,720.0            2.5581      247,422.00 
 
                                         ITEM CODE 198205  TOTAL              6                                         247,422.00 
 
 198206  SUBGRADE ENHANCEMENT GEOTEXTILE, 
         CLASS A1 
                                                                  SQYD  02    1            430.0            3.7500        1,612.50 
 
                                                      UNIT TOTAL  SQYD        1           430.0            3.7500        1,612.50 
 
                                         ITEM CODE 198206  TOTAL              1                                           1,612.50 
 
 198208  SUBGRADE ENHANCEMENT GEOTEXTILE, 
         CLASS B1 
                                                                  SQYD  04    4         50,320.0            2.3955      120,540.00 
 
                                                      UNIT TOTAL  SQYD        4        50,320.0            2.3955      120,540.00 
 
                                         ITEM CODE 198208  TOTAL              4                                         120,540.00 
 
 198209  SUBGRADE ENHANCEMENT GEOTEXTILE 
         CLASS B2 
                                                                  SQYD  02    1            760.0            5.0000        3,800.00 
                                                                  SQYD  04    2         13,660.0            2.8730       39,245.00 
                                                                  SQYD  05    1         62,200.0            2.0000      124,400.00 
                                                                  SQYD  10    1        206,000.0            1.5000      309,000.00 
 
                                                      UNIT TOTAL  SQYD        5       282,620.0            1.6858      476,445.00 
 
                                         ITEM CODE 198209  TOTAL              5                                         476,445.00 
 
 198210  SUBGRADE ENHANCEMENT GEOTEXTILE 
         CLASS B3 
                                                                  SQYD  05    1         11,100.0            2.3000       25,530.00 
                                                                  SQYD  06    1         29,300.0            1.5000       43,950.00 
 
                                                      UNIT TOTAL  SQYD        2        40,400.0            1.7198       69,480.00 
 
                                         ITEM CODE 198210  TOTAL              2                                          69,480.00 
 
 198250  GEOSYNTHETIC REINFORCEMENT 
 
                                                                  M2    04    1          7,470.0           35.0000      261,450.00 
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                                                      UNIT TOTAL  M2          1         7,470.0           35.0000      261,450.00 
                                                                  SQYD  04    2          6,590.0            3.2049       21,120.00 
                                                                  SQYD  07    1          1,000.0            2.5000        2,500.00 
 
                                                      UNIT TOTAL  SQYD        3         7,590.0            3.1120       23,620.00 
 
                                         ITEM CODE 198250  TOTAL              4                                         285,070.00 
 
 200001  HIGHWAY PLANTING 
 
                                                                  LS    03    2                                          64,500.00 
                                                                  LS    04   19                                       1,786,392.00 
                                                                  LS    05    8                                         478,255.00 
                                                                  LS    06    3                                         170,740.00 
                                                                  LS    07   16                                       1,548,900.00 
                                                                  LS    08    2                                         300,000.00 
                                                                  LS    10    4                                         726,450.00 
                                                                  LS    11    6                                         332,000.00 
                                                                  LS    12    3                                         101,600.00 
 
                                                      UNIT TOTAL  LS         63                                       5,508,837.00 
 
                                         ITEM CODE 200001  TOTAL             63                                       5,508,837.00 
 
 200002  ROADSIDE CLEARING 
 
                                                                  ACRE  08    1            210.0          700.0000      147,000.00 
 
                                                      UNIT TOTAL  ACRE        1           210.0          700.0000      147,000.00 
                                                                  LS    01    2                                          32,500.00 
                                                                  LS    02    1                                          55,000.00 
                                                                  LS    03    2                                           3,400.00 
                                                                  LS    04   10                                         127,628.00 
                                                                  LS    05    2                                          30,000.00 
                                                                  LS    06    5                                         280,407.00 
                                                                  LS    07    4                                         191,436.00 
                                                                  LS    08    4                                          96,900.00 
                                                                  LS    11    4                                         155,585.28 
                                                                  LS    12    3                                          42,000.00 
 
                                                      UNIT TOTAL  LS         37                                       1,014,856.28 
 
                                         ITEM CODE 200002  TOTAL             38                                       1,161,856.28 
 
 200052  PRUNE EXISTING PLANTS 
 
                                                                  LS    04    2                                          11,000.00 
                                                                  LS    06    2                                          80,000.00 
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  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         PRUNE EXISTING PLANTS 
 
                                                                  LS    08    1                                         150,000.00 
                                                                  LS    11    1                                          17,562.62 
 
                                                      UNIT TOTAL  LS          6                                         258,562.62 
 
                                         ITEM CODE 200052  TOTAL              6                                         258,562.62 
 
 200101  IMPORTED TOPSOIL 
 
                                                                  CY    02    1             64.0           80.0000        5,120.00 
                                                                  CY    04    3            301.0           31.3990        9,451.10 
                                                                  CY    11    1            300.0           42.0000       12,600.00 
 
                                                      UNIT TOTAL  CY          5           665.0           40.8588       27,171.10 
                                                                  M3    01    1            210.0           90.0000       18,900.00 
                                                                  M3    04    1          4,930.0           45.0000      221,850.00 
 
                                                      UNIT TOTAL  M3          2         5,140.0           46.8385      240,750.00 
 
                                         ITEM CODE 200101  TOTAL              7                                         267,921.10 
 
 200102  IMPORTED TOPSOIL (CY) 
 
                                                                  CY    01    1            150.0           65.0000        9,750.00 
                                                                  CY    03    1             27.0           51.0000        1,377.00 
                                                                  CY    04    2          3,750.0           44.5040      166,890.00 
                                                                  CY    05    1          1,320.0           23.0000       30,360.00 
                                                                  CY    07    3          1,380.0           39.3116       54,250.00 
                                                                  CY    11    3          4,050.0           42.4222      171,810.00 
 
                                                      UNIT TOTAL  CY         11        10,677.0           40.6891      434,437.00 
 
                                         ITEM CODE 200102  TOTAL             11                                         434,437.00 
 
 200110  PREPARE HOLE 
 
                                                                  EA    04    1          9,090.0            3.7300       33,905.70 
 
                                                      UNIT TOTAL  EA          1         9,090.0            3.7300       33,905.70 
 
                                         ITEM CODE 200110  TOTAL              1                                          33,905.70 
 
 200114  ROCK BLANKET 
 
                                                                  M2    01    1            980.0           50.0000       49,000.00 
                                                                  M2    04    1            780.0           65.0000       50,700.00 
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                                                      UNIT TOTAL  M2          2         1,760.0           56.6477       99,700.00 
                                                                  SQYD  01    1            710.0           65.0000       46,150.00 
                                                                  SQYD  02    1            103.0           75.0000        7,725.00 
                                                                  SQYD  06    2          6,510.0          110.3963      718,680.00 
                                                                  SQYD  07    9         39,065.0           63.8895    2,495,844.60 
                                                                  SQYD  08    5         42,930.0           64.2877    2,759,870.00 
                                                                  SQYD  11    3         10,420.0           55.0365      573,480.00 
                                                                  SQYD  12    2          4,013.0           62.5044      250,830.00 
 
                                                      UNIT TOTAL  SQYD       23       103,751.0           66.0483    6,852,579.60 
 
                                         ITEM CODE 200114  TOTAL             25                                       6,952,279.60 
 
 200115  GRAVEL (MISCELLANEOUS AREAS) (SQFT) 
 
                                                                  M3    01    1              9.0          200.0000        1,800.00 
 
                                                      UNIT TOTAL  M3          1             9.0          200.0000        1,800.00 
                                                                  SQFT  03    1            130.0            7.9000        1,027.00 
 
                                                      UNIT TOTAL  SQFT        1           130.0            7.9000        1,027.00 
 
                                         ITEM CODE 200115  TOTAL              2                                           2,827.00 
 
 200116  GRAVEL (MISCELLANEOUS AREAS) (SQYD) 
 
                                                                  SQYD  01    1            400.0           40.0000       16,000.00 
                                                                  SQYD  06    2          4,090.0           10.1594       41,552.00 
                                                                  SQYD  08    2         16,080.0           13.3398      214,504.50 
                                                                  SQYD  12    1            530.0            8.0000        4,240.00 
 
                                                      UNIT TOTAL  SQYD        6        21,100.0           13.0946      276,296.50 
 
                                         ITEM CODE 200116  TOTAL              6                                         276,296.50 
 
 200117  DECOMPOSED GRANITE (MISCELLANEOUS AREAS) 
         (SQFT) 
                                                                  SQFT  11    2         30,520.0            1.4230       43,430.00 
 
                                                      UNIT TOTAL  SQFT        2        30,520.0            1.4230       43,430.00 
 
                                         ITEM CODE 200117  TOTAL              2                                          43,430.00 
 
 200118  DECOMPOSED GRANITE (MISCELLANEOUS AREAS) 
         (SQYD) 
                                                                  SQYD  01    1            315.0           55.0000       17,325.00 
                                                                  SQYD  04    1          2,830.0           22.0000       62,260.00 
                                                                  SQYD  08    1          8,900.0           22.0000      195,800.00 
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                                                      UNIT TOTAL  SQYD        3        12,045.0           22.8630      275,385.00 
 
                                         ITEM CODE 200118  TOTAL              3                                         275,385.00 
 
 200120  CULTIVATE 
 
                                                                  SQFT  04    1         62,050.0            1.0000       62,050.00 
 
                                                      UNIT TOTAL  SQFT        1        62,050.0            1.0000       62,050.00 
                                                                  SQYD  08    1         18,300.0             .4500        8,235.00 
                                                                  SQYD  11    2          4,010.0             .9736        3,904.00 
                                                                  SQYD  12    1         35,000.0             .3000       10,500.00 
 
                                                      UNIT TOTAL  SQYD        4        57,310.0             .3950       22,639.00 
 
                                         ITEM CODE 200120  TOTAL              5                                          84,689.00 
 
 200122  WEED GERMINATION 
 
                                                                  SQYD  11    1         12,200.0             .8200       10,004.00 
 
                                                      UNIT TOTAL  SQYD        1        12,200.0             .8200       10,004.00 
 
                                         ITEM CODE 200122  TOTAL              1                                          10,004.00 
 
 201700  TOPSOIL 
 
                                                                  CY    08    1             10.0          350.0000        3,500.00 
 
                                                      UNIT TOTAL  CY          1            10.0          350.0000        3,500.00 
 
                                         ITEM CODE 201700  TOTAL              1                                           3,500.00 
 
 202003  IRON SULFATE 
 
                                                                  LB    08    1          1,960.0             .4000          784.00 
 
                                                      UNIT TOTAL  LB          1         1,960.0             .4000          784.00 
 
                                         ITEM CODE 202003  TOTAL              1                                             784.00 
 
 202004  IRON SULFATE (LB) 
 
                                                                  LB    11    4         31,700.0             .7467       23,669.00 
 
                                                      UNIT TOTAL  LB          4        31,700.0             .7467       23,669.00 
 
                                         ITEM CODE 202004  TOTAL              4                                          23,669.00 
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 202006  SOIL AMENDMENT 
 
                                                                  CY    01    1              2.0          200.0000          400.00 
                                                                  CY    02    1             18.0           60.0000        1,080.00 
                                                                  CY    04    3          1,052.5           52.9363       55,715.50 
                                                                  CY    06    4          1,077.0           47.9313       51,622.00 
                                                                  CY    08    2          1,680.0           51.7262       86,900.00 
                                                                  CY    11    1            130.0           35.0000        4,550.00 
                                                                  CY    12    2            134.0           45.8209        6,140.00 
 
                                                      UNIT TOTAL  CY         14         4,093.5           50.4232      206,407.50 
 
                                         ITEM CODE 202006  TOTAL             14                                         206,407.50 
 
 202007  DUFF 
 
                                                                  ACRE  05    1              8.6        8,000.0000       68,800.00 
 
                                                      UNIT TOTAL  ACRE        1             8.6        8,000.0000       68,800.00 
                                                                  SQYD  01    1            735.0            5.0000        3,675.00 
                                                                  SQYD  03    1          2,960.0           50.0000      148,000.00 
                                                                  SQYD  06    2          3,760.0            1.7726        6,665.00 
                                                                  SQYD  07    1         19,100.0             .1000        1,910.00 
                                                                  SQYD  08    2        400,120.0             .4535      181,440.00 
                                                                  SQYD  11    1         14,600.0            3.0000       43,800.00 
 
                                                      UNIT TOTAL  SQYD        8       441,275.0             .8736      385,490.00 
 
                                         ITEM CODE 202007  TOTAL              9                                         454,290.00 
 
 202011  MULCH 
 
                                                                  CY    01    1              9.0          146.0000        1,314.00 
                                                                  CY    02    5         12,753.0           28.2592      360,390.00 
                                                                  CY    03    4          2,796.0           25.5937       71,560.00 
                                                                  CY    04   12          7,025.3           59.4253      417,480.50 
                                                                  CY    05    3          4,840.0           20.3533       98,510.00 
                                                                  CY    06    4          7,940.0           29.2569      232,300.00 
                                                                  CY    07    5         32,275.0           23.2711      751,075.00 
                                                                  CY    08    3         22,970.0           19.2407      441,960.00 
                                                                  CY    10    2            214.0           75.3738       16,130.00 
                                                                  CY    11    4          7,130.0           31.2748      222,989.20 
                                                                  CY    12    2          3,320.0           26.6265       88,400.00 
 
                                                      UNIT TOTAL  CY         45       101,272.3           26.6816    2,702,108.70 
                                                                  M3    01    1            140.0          120.0000       16,800.00 
 
                                                      UNIT TOTAL  M3          1           140.0          120.0000       16,800.00 
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                                         ITEM CODE 202011  TOTAL             46                                       2,718,908.70 
 
 202018  COMMERCIAL FERTILIZER 
 
                                                                  LB    06    1            390.0             .5000          195.00 
                                                                  LB    08    2          4,040.0            1.0515        4,248.00 
 
                                                      UNIT TOTAL  LB          3         4,430.0            1.0029        4,443.00 
 
                                         ITEM CODE 202018  TOTAL              3                                           4,443.00 
 
 202030  COMMERCIAL FERTILIZER (GRANULAR) 
 
                                                                  LB    01    1            350.0            1.0700          374.50 
                                                                  LB    12    1          1,960.0            1.0000        1,960.00 
 
                                                      UNIT TOTAL  LB          2         2,310.0            1.0106        2,334.50 
 
                                         ITEM CODE 202030  TOTAL              2                                           2,334.50 
 
 202031  COMMERCIAL FERTILIZER (SLOW RELEASE) 
 
                                                                  LB    04    1          1,010.0            1.0000        1,010.00 
                                                                  LB    07    2            880.0           11.5000       10,120.00 
                                                                  LB    11    3         11,400.0            1.2863       14,663.60 
 
                                                      UNIT TOTAL  LB          6        13,290.0            1.9408       25,793.60 
 
                                         ITEM CODE 202031  TOTAL              6                                          25,793.60 
 
 202033  COMMERCIAL FERTILIZER (PACKET) 
 
                                                                  EA    01    1          1,400.0             .3000          420.00 
                                                                  EA    02    1            310.0             .2500           77.50 
                                                                  EA    04    2          8,580.0             .7552        6,479.30 
                                                                  EA    05    2          6,220.0             .2811        1,748.50 
                                                                  EA    06    4        106,300.0             .3140       33,378.00 
                                                                  EA    07    1          1,820.0             .5000          910.00 
                                                                  EA    11    3         53,750.0             .1167        6,274.00 
 
                                                      UNIT TOTAL  EA         14       178,380.0             .2763       49,287.30 
 
                                         ITEM CODE 202033  TOTAL             14                                          49,287.30 
 
 202035  FERTILIZER (PACKET) 
 
                                                                  EA    07    1          4,200.0             .5000        2,100.00 
                                                                  EA    11    1         16,525.0             .1600        2,644.00 
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         FERTILIZER (PACKET) 
 
                                                                  EA    12    1            590.0             .5000          295.00 
 
                                                      UNIT TOTAL  EA          3        21,315.0             .2364        5,039.00 
 
                                         ITEM CODE 202035  TOTAL              3                                           5,039.00 
 
 202036  SLOW RELEASE OR CONTROLLED RELEASE 
         FERTILIZER 
                                                                  LB    07    2          3,590.0            1.5696        5,635.00 
                                                                  LB    11    1            320.0             .7000          224.00 
 
                                                      UNIT TOTAL  LB          3         3,910.0            1.4985        5,859.00 
 
                                         ITEM CODE 202036  TOTAL              3                                           5,859.00 
 
 203002  EROSION CONTROL (COMPOST BLANKET) 
 
                                                                  CY    01    8          1,332.0           86.0060      114,560.00 
                                                                  CY    02    3            192.0          119.6719       22,977.00 
                                                                  CY    03    5          1,101.0           82.4941       90,826.00 
                                                                  CY    04   23         20,201.0           46.2524      934,344.40 
                                                                  CY    05   12         37,497.0           30.3757    1,138,997.00 
                                                                  CY    06   13          5,947.2           62.3981      371,094.00 
                                                                  CY    07    3            750.0           65.8667       49,400.00 
                                                                  CY    08    1          4,820.0           30.0000      144,600.00 
                                                                  CY    10    5         12,425.0           39.3285      488,656.20 
                                                                  CY    12    1            310.0           60.0000       18,600.00 
 
                                                      UNIT TOTAL  CY         74        84,575.2           39.8941    3,374,054.60 
                                                                  M3    04    1            650.0           70.0000       45,500.00 
 
                                                      UNIT TOTAL  M3          1           650.0           70.0000       45,500.00 
                                                                  SQFT  05    1        275,000.0             .1100       30,250.00 
 
                                                      UNIT TOTAL  SQFT        1       275,000.0             .1100       30,250.00 
 
                                         ITEM CODE 203002  TOTAL             76                                       3,449,804.60 
 
 203005  EROSION CONTROL (DRILL SEED) (ACRE) 
 
                                                                  ACRE  06    1             36.0        2,275.0000       81,900.00 
                                                                  ACRE  10    2             72.0          657.0833       47,310.00 
 
                                                      UNIT TOTAL  ACRE        3           108.0        1,196.3889      129,210.00 
 
                                         ITEM CODE 203005  TOTAL              3                                         129,210.00 
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 203006  EROSION CONTROL (DRY SEED) (SQFT) 
 
                                                                  SQFT  02    4         43,060.0             .1078        4,642.00 
                                                                  SQFT  03    2         48,770.0             .1442        7,030.50 
                                                                  SQFT  04    1          8,460.0             .1500        1,269.00 
                                                                  SQFT  06    4         84,350.0             .1408       11,880.00 
                                                                  SQFT  08    1         28,900.0             .0700        2,023.00 
                                                                  SQFT  11    1          2,760.0            1.0000        2,760.00 
 
                                                      UNIT TOTAL  SQFT       13       216,300.0             .1369       29,604.50 
 
                                         ITEM CODE 203006  TOTAL             13                                          29,604.50 
 
 203016  EROSION CONTROL (TYPE D) 
 
                                                                  HA    10    1             21.0        7,030.5000      147,640.50 
 
                                                      UNIT TOTAL  HA          1            21.0        7,030.5000      147,640.50 
                                                                  M2    04    1         13,000.0            1.0000       13,000.00 
 
                                                      UNIT TOTAL  M2          1        13,000.0            1.0000       13,000.00 
 
                                         ITEM CODE 203016  TOTAL              2                                         160,640.50 
 
 203018  EROSION CONTROL (NETTING) 
 
                                                                  M2    04    1          1,750.0            6.0000       10,500.00 
 
                                                      UNIT TOTAL  M2          1         1,750.0            6.0000       10,500.00 
 
                                         ITEM CODE 203018  TOTAL              1                                          10,500.00 
 
 203021  FIBER ROLLS 
 
                                                                  LF    01    4          5,300.0            5.2170       27,650.00 
                                                                  LF    03    4         37,455.0            3.1776      119,017.50 
                                                                  LF    04   41        563,105.0            2.4778    1,395,285.50 
                                                                  LF    05    7        127,700.0            3.3807      431,712.00 
                                                                  LF    06    3         11,580.0            3.0406       35,210.00 
                                                                  LF    10    4          7,800.0            5.0551       39,430.00 
                                                                  LF    11    8        260,840.0            2.3042      601,016.00 
 
                                                      UNIT TOTAL  LF         71     1,013,780.0            2.6133    2,649,321.00 
                                                                  M     01    1         29,900.0            8.0000      239,200.00 
                                                                  M     04    2          4,680.0           11.0000       51,480.00 
 
                                                      UNIT TOTAL  M           3        34,580.0            8.4060      290,680.00 
 
                                         ITEM CODE 203021  TOTAL             74                                       2,940,001.00 
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 203023  COMPOST SOCK 
 
                                                                  LF    05    2        113,300.0            4.1425      469,346.00 
 
                                                      UNIT TOTAL  LF          2       113,300.0            4.1425      469,346.00 
 
                                         ITEM CODE 203023  TOTAL              2                                         469,346.00 
 
 203025  COMPOST (INCORPORATE) 
 
                                                                  M2    01    1          2,400.0            3.0000        7,200.00 
                                                                  M2    04    1            600.0           14.0000        8,400.00 
 
                                                      UNIT TOTAL  M2          2         3,000.0            5.2000       15,600.00 
                                                                  SQFT  05    2        831,000.0             .3268      271,540.00 
 
                                                      UNIT TOTAL  SQFT        2       831,000.0             .3268      271,540.00 
                                                                  SQYD  01    1            200.0           20.0000        4,000.00 
                                                                  SQYD  02    1            570.0            7.5000        4,275.00 
                                                                  SQYD  03    4         84,890.0            3.9820      338,030.00 
                                                                  SQYD  04   14         93,600.0            5.6599      529,762.20 
                                                                  SQYD  06    1          2,800.0            3.0000        8,400.00 
                                                                  SQYD  07    1          1,240.0            5.2500        6,510.00 
                                                                  SQYD  11    4         10,870.0            3.0153       32,776.00 
 
                                                      UNIT TOTAL  SQYD       26       194,170.0            4.7574      923,753.20 
 
                                         ITEM CODE 203025  TOTAL             30                                       1,210,893.20 
 
 203026  MOVE-IN/MOVE-OUT (EROSION CONTROL) 
 
                                                                  EA    01    4             19.0        1,031.5789       19,600.00 
                                                                  EA    02    2              6.0          833.3333        5,000.00 
                                                                  EA    03    4             28.0          822.8571       23,040.00 
                                                                  EA    04   30            199.0          838.8580      166,932.74 
                                                                  EA    05   10             32.0          575.4063       18,413.00 
                                                                  EA    06    9             51.0          670.7843       34,210.00 
                                                                  EA    07    2              2.0          999.0000        1,998.00 
                                                                  EA    08    4              9.0          477.1567        4,294.41 
                                                                  EA    09    1              2.0        2,000.0000        4,000.00 
                                                                  EA    10    9             89.0          874.9079       77,866.80 
                                                                  EA    11    2              3.0          290.0000          870.00 
                                                                  EA    12    1              4.0          800.0000        3,200.00 
 
                                                      UNIT TOTAL  EA         78           444.0          809.5157      359,424.95 
 
                                         ITEM CODE 203026  TOTAL             78                                         359,424.95 
 
 203027  EROSION CONTROL (BONDED FIBER MATRIX) 
         (SQFT) 
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 203027  EROSION CONTROL (BONDED FIBER MATRIX) 
         (SQFT) 
                                                                  SQFT  02    1        380,000.0             .1800       68,400.00 
                                                                  SQFT  03    3      1,210,800.0             .1115      134,950.00 
                                                                  SQFT  04    4        373,000.0             .1872       69,835.00 
                                                                  SQFT  06    1         51,000.0             .1000        5,100.00 
                                                                  SQFT  07    1         16,000.0             .3500        5,600.00 
                                                                  SQFT  08    3      3,675,200.0             .0405      148,686.00 
 
                                                      UNIT TOTAL  SQFT       13     5,706,000.0             .0758      432,571.00 
 
                                         ITEM CODE 203027  TOTAL             13                                         432,571.00 
 
 203028  EROSION CONTROL (BONDED FIBER MATRIX) 
         (ACRE) 
                                                                  ACRE  02    2              2.6        7,876.9231       20,480.00 
                                                                  ACRE  03    1             18.0        5,000.0000       90,000.00 
                                                                  ACRE  06    4             17.8        4,591.9101       81,736.00 
 
                                                      UNIT TOTAL  ACRE        7            38.4        5,005.6250      192,216.00 
 
                                         ITEM CODE 203028  TOTAL              7                                         192,216.00 
 
 203029  EROSION CONTROL (POLYMER STABILIZED 
         FIBER MATRIX) (SQFT) 
                                                                  SQFT  04    1        103,000.0             .1700       17,510.00 
                                                                  SQFT  08    1          1,020.0            1.5000        1,530.00 
                                                                  SQFT  10    1        297,000.0             .1000       29,700.00 
                                                                  SQFT  11    3      1,195,050.0             .1020      121,950.00 
 
                                                      UNIT TOTAL  SQFT        6     1,596,070.0             .1069      170,690.00 
 
                                         ITEM CODE 203029  TOTAL              6                                         170,690.00 
 
 203030  EROSION CONTROL (POLYMER STABILIZED 
         FIBER MATRIX) (ACRE) 
                                                                  ACRE  06    3             58.2        1,896.9072      110,400.00 
                                                                  ACRE  08    1              1.0        3,000.0000        3,000.00 
                                                                  ACRE  11    2             23.3        4,548.1073      105,970.90 
 
                                                      UNIT TOTAL  ACRE        6            82.5        2,659.0412      219,370.90 
 
                                         ITEM CODE 203030  TOTAL              6                                         219,370.90 
 
 203031  EROSION CONTROL (HYDROSEED) (SQFT) 
 
                                                                  SQFT  01    4        188,660.0             .3340       63,011.70 
                                                                  SQFT  02    1        164,000.0             .1300       21,320.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         EROSION CONTROL (HYDROSEED) (SQFT) 
 
                                                                  SQFT  03    6      4,110,340.0             .0824      338,592.20 
                                                                  SQFT  04   27      5,397,990.0             .1286      693,929.90 
                                                                  SQFT  05    3        852,000.0             .0772       65,800.00 
                                                                  SQFT  06    2      1,514,000.0             .1181      178,840.00 
                                                                  SQFT  07    8        591,010.0             .1057       62,499.00 
                                                                  SQFT  08    2        962,000.0             .0814       78,348.00 
                                                                  SQFT  10    5         75,200.0             .2707       20,354.00 
 
                                                      UNIT TOTAL  SQFT       58    13,855,200.0             .1099    1,522,694.80 
 
                                         ITEM CODE 203031  TOTAL             58                                       1,522,694.80 
 
 203032  EROSION CONTROL (HYDROSEED) (ACRE) 
 
                                                                  ACRE  02    9             29.8        6,097.1812      181,696.00 
                                                                  ACRE  04    7            113.1        5,010.6101      566,700.00 
                                                                  ACRE  05    2             78.0        3,515.3846      274,200.00 
                                                                  ACRE  06    4             55.0        4,357.8364      239,681.00 
                                                                  ACRE  08    1             18.0        2,500.0000       45,000.00 
                                                                  ACRE  10    4            183.0        3,438.4372      629,234.00 
 
                                                      UNIT TOTAL  ACRE       27           476.9        4,060.6228    1,936,511.00 
 
                                         ITEM CODE 203032  TOTAL             27                                       1,936,511.00 
 
 203033  ROLLED EROSION CONTROL PRODUCT 
         (BLANKET) 
                                                                  SQFT  02    2         86,700.0             .5158       44,718.00 
                                                                  SQFT  03    1             96.0            2.0000          192.00 
                                                                  SQFT  06    2          3,740.0            2.0324        7,601.00 
                                                                  SQFT  09    1         12,700.0             .6200        7,874.00 
 
                                                      UNIT TOTAL  SQFT        6       103,236.0             .5849       60,385.00 
 
                                         ITEM CODE 203033  TOTAL              6                                          60,385.00 
 
 203034  ROLLED EROSION CONTROL PRODUCT 
         (NETTING) 
                                                                  ACRE  05    1             37.0       10,000.0000      370,000.00 
 
                                                      UNIT TOTAL  ACRE        1            37.0       10,000.0000      370,000.00 
                                                                  M2    01    1        119,000.0            4.0000      476,000.00 
 
                                                      UNIT TOTAL  M2          1       119,000.0            4.0000      476,000.00 
                                                                  SQFT  03    8        150,840.0             .3879       58,510.00 
                                                                  SQFT  04   29      3,186,520.0             .4239    1,350,812.60 



 

CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   124 
DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         ROLLED EROSION CONTROL PRODUCT 
         (NETTING) 
                                                                  SQFT  05    4        654,470.0             .3455      226,145.00 
                                                                  SQFT  06    3         36,030.0             .5240       18,878.00 
 
                                                      UNIT TOTAL  SQFT       44     4,027,860.0             .4107    1,654,345.60 
                                                                  SQYD  03    1         10,200.0            7.0000       71,400.00 
 
                                                      UNIT TOTAL  SQYD        1        10,200.0            7.0000       71,400.00 
 
                                         ITEM CODE 203034  TOTAL             47                                       2,571,745.60 
 
 203038  ROLLED EROSION CONTROL PRODUCT 
         (JUTE MESH) 
                                                                  SQFT  05    1         21,500.0             .4500        9,675.00 
                                                                  SQFT  07    1          6,700.0             .5000        3,350.00 
 
                                                      UNIT TOTAL  SQFT        2        28,200.0             .4619       13,025.00 
 
                                         ITEM CODE 203038  TOTAL              2                                          13,025.00 
 
 203039  ROLLED EROSION CONTROL PRODUCT 
         (TRM) 
                                                                  SQFT  07    2        102,740.0             .8020       82,400.00 
 
                                                      UNIT TOTAL  SQFT        2       102,740.0             .8020       82,400.00 
 
                                         ITEM CODE 203039  TOTAL              2                                          82,400.00 
 
 203070  ROCK STAIN 
 
                                                                  SQFT  03    1          4,770.0            1.5000        7,155.00 
                                                                  SQFT  05    2          1,640.0            2.1524        3,530.00 
                                                                  SQFT  09    1         11,600.0            1.6000       18,560.00 
 
                                                      UNIT TOTAL  SQFT        4        18,010.0            1.6238       29,245.00 
 
                                         ITEM CODE 203070  TOTAL              4                                          29,245.00 
 
 204006  PLANT (GROUP F) 
 
                                                                  EA    07    1         78,700.0             .3700       29,119.00 
                                                                  EA    08    1         74,686.0             .3200       23,899.52 
                                                                  EA    11    4        658,800.0             .3557      234,335.00 
                                                                  EA    12    1          6,800.0             .6500        4,420.00 
 
                                                      UNIT TOTAL  EA          7       818,986.0             .3563      291,773.52 
 
                                         ITEM CODE 204006  TOTAL              7                                         291,773.52 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 204007  PLANT (GROUP G) 
 
                                                                  EA    11    3        378,300.0             .4232      160,107.00 
 
                                                      UNIT TOTAL  EA          3       378,300.0             .4232      160,107.00 
 
                                         ITEM CODE 204007  TOTAL              3                                         160,107.00 
 
 204008  PLANT (GROUP H) 
 
                                                                  EA    06    1        159,000.0             .5000       79,500.00 
                                                                  EA    07    2        607,000.0             .2383      144,650.00 
                                                                  EA    08    1         74,686.0             .2200       16,430.92 
                                                                  EA    11    2        509,415.0             .2831      144,232.80 
 
                                                      UNIT TOTAL  EA          6     1,350,101.0             .2850      384,813.72 
 
                                         ITEM CODE 204008  TOTAL              6                                         384,813.72 
 
 204009  PLANT (GROUP I) 
 
                                                                  EA    04    3          4,110.0           12.3646       50,818.50 
                                                                  EA    06    1            634.0           28.0000       17,752.00 
                                                                  EA    07    1         33,500.0             .8000       26,800.00 
                                                                  EA    08    1         27,158.0            1.2700       34,490.66 
 
                                                      UNIT TOTAL  EA          6        65,402.0            1.9856      129,861.16 
 
                                         ITEM CODE 204009  TOTAL              6                                         129,861.16 
 
 204010  PLANT (GROUP O) 
 
                                                                  EA    04    1          1,380.0            3.0500        4,209.00 
 
                                                      UNIT TOTAL  EA          1         1,380.0            3.0500        4,209.00 
 
                                         ITEM CODE 204010  TOTAL              1                                           4,209.00 
 
 204011  PLANT (GROUP K) 
 
                                                                  EA    02    1             20.0          126.0000        2,520.00 
                                                                  EA    04    1              7.0          300.0000        2,100.00 
                                                                  EA    11    2            391.0          187.6547       73,373.00 
                                                                  EA    12    1              1.0          345.0000          345.00 
 
                                                      UNIT TOTAL  EA          5           419.0          186.9642       78,338.00 
 
                                         ITEM CODE 204011  TOTAL              5                                          78,338.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 204013  PLANT (GROUP M) 
 
                                                                  EA    01    1          1,320.0           13.2000       17,424.00 
                                                                  EA    04    5         59,020.0            4.5541      268,782.20 
                                                                  EA    06    1         23,800.0             .9600       22,848.00 
                                                                  EA    11    2        190,700.0             .9240      176,200.00 
                                                                  EA    12    1         30,100.0            2.2500       67,725.00 
 
                                                      UNIT TOTAL  EA         10       304,940.0            1.8134      552,979.20 
 
                                         ITEM CODE 204013  TOTAL             10                                         552,979.20 
 
 204017  PLANT (GROUP W) 
 
                                                                  EA    04    6          2,055.0           17.5589       36,083.60 
                                                                  EA    06    2            299.0           10.6555        3,186.00 
 
                                                      UNIT TOTAL  EA          8         2,354.0           16.6821       39,269.60 
 
                                         ITEM CODE 204017  TOTAL              8                                          39,269.60 
 
 204022  PLANT (GROUP Z) 
 
                                                                  EA    04    1              9.0       15,000.0000      135,000.00 
                                                                  EA    08    1            140.0          515.0000       72,100.00 
                                                                  EA    11    1             64.0        1,700.0000      108,800.00 
 
                                                      UNIT TOTAL  EA          3           213.0        1,483.0986      315,900.00 
 
                                         ITEM CODE 204022  TOTAL              3                                         315,900.00 
 
 204023  PLANT (GROUP K) (24" BOX) 
 
                                                                  EA    11    1            180.0          200.0000       36,000.00 
 
                                                      UNIT TOTAL  EA          1           180.0          200.0000       36,000.00 
 
                                         ITEM CODE 204023  TOTAL              1                                          36,000.00 
 
 204031  TRANSPLANT PALM TREE 
 
                                                                  EA    08    1              8.0          400.0000        3,200.00 
 
                                                      UNIT TOTAL  EA          1             8.0          400.0000        3,200.00 
                                                                  LS    04    1                                           5,000.00 
 
                                                      UNIT TOTAL  LS          1                                           5,000.00 
 
                                         ITEM CODE 204031  TOTAL              2                                           8,200.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 204035  PLANT (GROUP A) 
 
                                                                  EA    01    1             75.0           23.5000        1,762.50 
                                                                  EA    02    1            240.0            9.5000        2,280.00 
                                                                  EA    04    1          2,750.0           10.0000       27,500.00 
                                                                  EA    05    2          1,980.0            9.1919       18,200.00 
                                                                  EA    06    4         73,260.0            5.1051      374,000.00 
                                                                  EA    07    3          4,790.0            5.9806       28,647.00 
                                                                  EA    08    1          7,764.0            6.0000       46,584.00 
                                                                  EA    11    4         40,600.0            6.7668      274,731.00 
                                                                  EA    12    2         10,270.0            5.5579       57,080.00 
 
                                                      UNIT TOTAL  EA         19       141,729.0            5.8618      830,784.50 
 
                                         ITEM CODE 204035  TOTAL             19                                         830,784.50 
 
 204036  PLANT (GROUP B) 
 
                                                                  EA    02    1              7.0           27.0000          189.00 
                                                                  EA    04    1            580.0           50.0000       29,000.00 
                                                                  EA    05    1            480.0           20.0000        9,600.00 
                                                                  EA    06    4          2,880.0           31.7847       91,540.00 
                                                                  EA    07    2            410.0           47.3171       19,400.00 
                                                                  EA    08    3          7,303.0           16.0520      117,228.00 
                                                                  EA    11    4          5,770.0           16.9467       97,782.50 
                                                                  EA    12    2            710.0           24.7887       17,600.00 
 
                                                      UNIT TOTAL  EA         18        18,140.0           21.0771      382,339.50 
 
                                         ITEM CODE 204036  TOTAL             18                                         382,339.50 
 
 204038  PLANT (GROUP U) 
 
                                                                  EA    04    1            180.0          100.0000       18,000.00 
                                                                  EA    05    1            870.0           50.0000       43,500.00 
                                                                  EA    07    4            825.0           79.4848       65,575.00 
                                                                  EA    08    2          1,260.0          101.9444      128,450.00 
                                                                  EA    11    4          1,799.0           86.9377      156,401.00 
                                                                  EA    12    2            154.0           90.7143       13,970.00 
 
                                                      UNIT TOTAL  EA         14         5,088.0           83.7060      425,896.00 
 
                                         ITEM CODE 204038  TOTAL             14                                         425,896.00 
 
 204054  WILDFLOWER SEEDING (ACRE) 
 
                                                                  ACRE  05    1               .5        5,000.0000        2,500.00 
                                                                  ACRE  08    1             18.0          397.0000        7,146.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                                      UNIT TOTAL  ACRE        2            18.5          521.4054        9,646.00 
 
                                         ITEM CODE 204054  TOTAL              2                                           9,646.00 
 
 204055  WILDFLOWER SEEDING (SQYD) 
 
                                                                  SQYD  12    1            920.0            1.0000          920.00 
 
                                                      UNIT TOTAL  SQYD        1           920.0            1.0000          920.00 
 
                                         ITEM CODE 204055  TOTAL              1                                             920.00 
 
 204096  MAINTAIN EXISTING PLANTED AREAS 
 
                                                                  LS    04   10                                         131,610.00 
                                                                  LS    06    6                                         322,889.00 
                                                                  LS    07    5                                          53,186.00 
                                                                  LS    08    1                                          20,000.00 
                                                                  LS    10    1                                          22,200.00 
                                                                  LS    11    2                                          38,065.00 
                                                                  LS    12    4                                          61,700.00 
 
                                                      UNIT TOTAL  LS         29                                         649,650.00 
 
                                         ITEM CODE 204096  TOTAL             29                                         649,650.00 
 
 204099  PLANT ESTABLISHMENT WORK 
 
                                                                  LS    01    1                                           6,000.00 
                                                                  LS    02    1                                           3,300.00 
                                                                  LS    03    2                                          37,000.00 
                                                                  LS    04   20                                         658,653.00 
                                                                  LS    05   10                                         354,030.00 
                                                                  LS    06    7                                       1,446,304.00 
                                                                  LS    07   19                                         702,366.00 
                                                                  LS    08    5                                         245,500.00 
                                                                  LS    10    4                                         147,880.00 
                                                                  LS    11   11                                         591,267.98 
                                                                  LS    12    5                                         144,100.00 
 
                                                      UNIT TOTAL  LS         85                                       4,336,400.98 
 
                                         ITEM CODE 204099  TOTAL             85                                       4,336,400.98 
 
 205051  FOLIAGE PROTECTOR 
 
                                                                  EA    04    2          2,210.0           17.2000       38,012.00 
                                                                  EA    06    1            640.0           21.0000       13,440.00 
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                                                      UNIT TOTAL  EA          3         2,850.0           18.0533       51,452.00 
 
                                         ITEM CODE 205051  TOTAL              3                                          51,452.00 
 
 205061  ROOT PROTECTOR 
 
                                                                  EA    05    2          3,320.0           18.2229       60,500.00 
                                                                  EA    06    1            640.0           10.0000        6,400.00 
 
                                                      UNIT TOTAL  EA          3         3,960.0           16.8939       66,900.00 
 
                                         ITEM CODE 205061  TOTAL              3                                          66,900.00 
 
 205062  ROOT BARRIER 
 
                                                                  LF    02    1            400.0            6.5500        2,620.00 
                                                                  LF    05    1            350.0           10.0000        3,500.00 
                                                                  LF    11    1          7,260.0            5.0000       36,300.00 
 
                                                      UNIT TOTAL  LF          3         8,010.0            5.2959       42,420.00 
 
                                         ITEM CODE 205062  TOTAL              3                                          42,420.00 
 
 206003  HEADER BOARD 
 
                                                                  LF    04    1            750.0           10.0000        7,500.00 
                                                                  LF    06    1            820.0            7.0000        5,740.00 
 
                                                      UNIT TOTAL  LF          2         1,570.0            8.4331       13,240.00 
 
                                         ITEM CODE 206003  TOTAL              2                                          13,240.00 
 
 206400  CHECK AND TEST EXISTING IRRIGATION 
         FACILITIES 
                                                                  LS    07    1                                           1,365.42 
                                                                  LS    11    1                                          30,000.00 
                                                                  LS    12    1                                          10,000.00 
 
                                                      UNIT TOTAL  LS          3                                          41,365.42 
 
                                         ITEM CODE 206400  TOTAL              3                                          41,365.42 
 
 206401  MAINTAIN EXISTING IRRIGATION FACILITIES 
 
                                                                  LS    03    1                                           5,000.00 
                                                                  LS    04   10                                          81,650.00 
                                                                  LS    06    6                                         119,230.00 
                                                                  LS    07   12                                          77,314.00 
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         MAINTAIN EXISTING IRRIGATION FACILITIES 
 
                                                                  LS    08    2                                          19,000.00 
                                                                  LS    10    1                                          10,000.00 
                                                                  LS    11    1                                          11,000.00 
                                                                  LS    12    2                                          23,750.00 
 
                                                      UNIT TOTAL  LS         35                                         346,944.00 
 
                                         ITEM CODE 206401  TOTAL             35                                         346,944.00 
 
 206560  CONTROL AND NEUTRAL CONDUCTORS 
 
                                                                  LS    04    1                                          10,000.00 
                                                                  LS    05    1                                          25,400.00 
                                                                  LS    06    4                                         626,085.00 
                                                                  LS    07    4                                          80,965.00 
                                                                  LS    08    2                                          49,500.00 
                                                                  LS    11    4                                         201,189.17 
                                                                  LS    12    2                                          17,000.00 
 
                                                      UNIT TOTAL  LS         18                                       1,010,139.17 
 
                                         ITEM CODE 206560  TOTAL             18                                       1,010,139.17 
 
 206601  3/4" ELECTRIC REMOTE CONTROL VALVE 
 
                                                                  EA    07    1              1.0          289.0000          289.00 
                                                                  EA    12    2              5.0          279.2000        1,396.00 
 
                                                      UNIT TOTAL  EA          3             6.0          280.8333        1,685.00 
 
                                         ITEM CODE 206601  TOTAL              3                                           1,685.00 
 
 206602  1" ELECTRIC REMOTE CONTROL VALVE 
 
                                                                  EA    04    1              6.0          300.0000        1,800.00 
                                                                  EA    05    1              8.0          350.0000        2,800.00 
                                                                  EA    06    2             17.0          263.6471        4,482.00 
                                                                  EA    07    4            109.0          245.0367       26,709.00 
                                                                  EA    08    3             15.0          277.6667        4,165.00 
                                                                  EA    11    3            209.0          250.1539       52,282.16 
                                                                  EA    12    1              7.0          275.0000        1,925.00 
 
                                                      UNIT TOTAL  EA         15           371.0          253.8091       94,163.16 
 
                                         ITEM CODE 206602  TOTAL             15                                          94,163.16 
 
 206603  1 1/4" ELECTRIC REMOTE CONTROL VALVE 
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 206603  1 1/4" ELECTRIC REMOTE CONTROL VALVE 
 
                                                                  EA    04    1             30.0          350.0000       10,500.00 
 
                                                      UNIT TOTAL  EA          1            30.0          350.0000       10,500.00 
 
                                         ITEM CODE 206603  TOTAL              1                                          10,500.00 
 
 206604  1 1/2" ELECTRIC REMOTE CONTROL VALVE 
 
                                                                  EA    04    1             19.0          400.0000        7,600.00 
                                                                  EA    05    1             14.0          350.0000        4,900.00 
                                                                  EA    06    4            402.0          434.3806      174,621.00 
                                                                  EA    07    4            116.0          315.3017       36,575.00 
                                                                  EA    08    3            182.0          268.5714       48,880.00 
                                                                  EA    11    4            395.0          280.7291      110,888.00 
                                                                  EA    12    2             21.0          313.4286        6,582.00 
 
                                                      UNIT TOTAL  EA         19         1,149.0          339.4656      390,046.00 
 
                                         ITEM CODE 206604  TOTAL             19                                         390,046.00 
 
 206605  2" ELECTRIC REMOTE CONTROL VALVE 
 
                                                                  EA    05    1              1.0          400.0000          400.00 
                                                                  EA    06    3             13.0          397.0000        5,161.00 
                                                                  EA    07    3              8.0          384.8750        3,079.00 
                                                                  EA    08    3             52.0          331.7308       17,250.00 
                                                                  EA    11    1              9.0          310.2700        2,792.43 
                                                                  EA    12    1             28.0          350.0000        9,800.00 
 
                                                      UNIT TOTAL  EA         12           111.0          346.6886       38,482.43 
 
                                         ITEM CODE 206605  TOTAL             12                                          38,482.43 
 
 206607  3" ELECTRIC REMOTE CONTROL VALVE 
 
                                                                  EA    04    1              2.0        1,000.0000        2,000.00 
                                                                  EA    06    1             12.0        1,743.0000       20,916.00 
 
                                                      UNIT TOTAL  EA          2            14.0        1,636.8571       22,916.00 
 
                                         ITEM CODE 206607  TOTAL              2                                          22,916.00 
 
 206751  12 STATION IRRIGATION CONTROLLER 
         (WALL MOUNTED) 
                                                                  EA    06    1              1.0       17,279.0000       17,279.00 
                                                                  EA    07    1              1.0        4,750.0000        4,750.00 
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                                                      UNIT TOTAL  EA          2             2.0       11,014.5000       22,029.00 
 
                                         ITEM CODE 206751  TOTAL              2                                          22,029.00 
 
 206753  24 STATION IRRIGATION CONTROLLER 
         (WALL MOUNTED) 
                                                                  EA    06    1              3.0       18,478.0000       55,434.00 
                                                                  EA    07    4             21.0        3,523.2857       73,989.00 
 
                                                      UNIT TOTAL  EA          5            24.0        5,392.6250      129,423.00 
 
                                         ITEM CODE 206753  TOTAL              5                                         129,423.00 
 
 206755  30 STATION IRRIGATION CONTROLLER 
         (WALL MOUNTED) 
                                                                  EA    04    1              1.0        3,000.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0        3,000.0000        3,000.00 
 
                                         ITEM CODE 206755  TOTAL              1                                           3,000.00 
 
 206910  24 STATION IRRIGATION CONTROLLER 
         (PEDESTAL MOUNTED) 
                                                                  EA    12    1              1.0        5,731.0000        5,731.00 
 
                                                      UNIT TOTAL  EA          1             1.0        5,731.0000        5,731.00 
 
                                         ITEM CODE 206910  TOTAL              1                                           5,731.00 
 
 208000  IRRIGATION SYSTEM 
 
                                                                  LS    01    1                                          20,000.00 
                                                                  LS    02    1                                          38,800.00 
                                                                  LS    03    2                                          51,500.00 
                                                                  LS    04   16                                       1,374,990.00 
                                                                  LS    05    8                                         454,640.00 
                                                                  LS    06    4                                         361,200.00 
                                                                  LS    07   17                                       1,779,360.00 
                                                                  LS    08    2                                         399,000.00 
                                                                  LS    10    5                                         815,795.00 
                                                                  LS    11    6                                         386,000.00 
                                                                  LS    12    3                                         269,700.00 
 
                                                      UNIT TOTAL  LS         65                                       5,950,985.00 
 
                                         ITEM CODE 208000  TOTAL             65                                       5,950,985.00 
 
 208006  2" GALVANIZED STEEL PIPE (SUPPLY LINE) 
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 208006  2" GALVANIZED STEEL PIPE (SUPPLY LINE) 
 
                                                                  LF    12    1             50.0           22.0000        1,100.00 
 
                                                      UNIT TOTAL  LF          1            50.0           22.0000        1,100.00 
 
                                         ITEM CODE 208006  TOTAL              1                                           1,100.00 
 
 208008  3" GALVANIZED STEEL PIPE (SUPPLY LINE) 
 
                                                                  LF    04    1            190.0           17.8000        3,382.00 
 
                                                      UNIT TOTAL  LF          1           190.0           17.8000        3,382.00 
 
                                         ITEM CODE 208008  TOTAL              1                                           3,382.00 
 
 208026  2" SUPPLY LINE (BRIDGE) 
 
                                                                  LF    05    1            309.0           28.0000        8,652.00 
                                                                  LF    07    1            299.0           50.0000       14,950.00 
 
                                                      UNIT TOTAL  LF          2           608.0           38.8191       23,602.00 
 
                                         ITEM CODE 208026  TOTAL              2                                          23,602.00 
 
 208028  3" SUPPLY LINE (BRIDGE) 
 
                                                                  LF    04    3          1,204.0           91.7774      110,500.00 
                                                                  LF    05    1            470.0          100.0000       47,000.00 
                                                                  LF    07    2          1,730.0           73.5434      127,230.00 
 
                                                      UNIT TOTAL  LF          6         3,404.0           83.6457      284,730.00 
 
                                         ITEM CODE 208028  TOTAL              6                                         284,730.00 
 
 208029  4" SUPPLY LINE (BRIDGE) 
 
                                                                  LF    11    1            498.0           90.0000       44,820.00 
 
                                                      UNIT TOTAL  LF          1           498.0           90.0000       44,820.00 
 
                                         ITEM CODE 208029  TOTAL              1                                          44,820.00 
 
 208040  NPS 6 SUPPLY LINE (BRIDGE) 
 
                                                                  M     01    1             13.0          800.0000       10,400.00 
 
                                                      UNIT TOTAL  M           1            13.0          800.0000       10,400.00 
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                                         ITEM CODE 208040  TOTAL              1                                          10,400.00 
 
 208044  3" GALVANIZED STEEL PIPE 
         (SUPPLY LINE ON BRIDGE) 
                                                                  LF    12    1             80.0          200.0000       16,000.00 
 
                                                      UNIT TOTAL  LF          1            80.0          200.0000       16,000.00 
 
                                         ITEM CODE 208044  TOTAL              1                                          16,000.00 
 
 208213  3/4" PLASTIC PIPE (IRRIGATION LINE) 
 
                                                                  LF    04    1         14,051.0             .9400       13,207.94 
                                                                  LF    05    1          5,080.0            2.0000       10,160.00 
 
                                                      UNIT TOTAL  LF          2        19,131.0            1.2215       23,367.94 
 
                                         ITEM CODE 208213  TOTAL              2                                          23,367.94 
 
 208262  3/4" PLASTIC PIPE (PR 200) (SUPPLY LINE) 
 
                                                                  LF    04    1         10,151.0            1.0000       10,151.00 
                                                                  LF    06    4        159,076.0            1.6321      259,627.56 
                                                                  LF    07    2         15,700.0            2.5000       39,250.00 
 
                                                      UNIT TOTAL  LF          7       184,927.0            1.6711      309,028.56 
 
                                         ITEM CODE 208262  TOTAL              7                                         309,028.56 
 
 208263  1" PLASTIC PIPE (PR 200) (SUPPLY LINE) 
 
                                                                  LF    04    1          1,675.0            1.0000        1,675.00 
                                                                  LF    06    4         72,288.0            1.7331      125,285.05 
                                                                  LF    07    2          3,560.0            2.5169        8,960.00 
 
                                                      UNIT TOTAL  LF          7        77,523.0            1.7533      135,920.05 
 
                                         ITEM CODE 208263  TOTAL              7                                         135,920.05 
 
 208264  1 1/4" PLASTIC PIPE (PR 200) 
         (SUPPLY LINE) 
                                                                  LF    04    1          2,135.0            3.0000        6,405.00 
                                                                  LF    06    4         39,864.0            1.6289       64,936.25 
                                                                  LF    07    2          5,450.0            2.5239       13,755.00 
 
                                                      UNIT TOTAL  LF          7        47,449.0            1.7934       85,096.25 
 
                                         ITEM CODE 208264  TOTAL              7                                          85,096.25 
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 208265  1 1/2" PLASTIC PIPE (PR 200) 
         (SUPPLY LINE) 
                                                                  LF    04    1          1,666.0            5.0000        8,330.00 
                                                                  LF    06    4         18,275.0            2.3949       43,767.55 
                                                                  LF    07    2          3,940.0            2.5343        9,985.00 
 
                                                      UNIT TOTAL  LF          7        23,881.0            2.5997       62,082.55 
 
                                         ITEM CODE 208265  TOTAL              7                                          62,082.55 
 
 208266  2" PLASTIC PIPE (PR 200) (SUPPLY LINE) 
 
                                                                  LF    04    1            772.0           10.0000        7,720.00 
                                                                  LF    06    4         48,492.0            2.6108      126,604.20 
                                                                  LF    07    2          3,560.0            4.3315       15,420.00 
 
                                                      UNIT TOTAL  LF          7        52,824.0            2.8348      149,744.20 
 
                                         ITEM CODE 208266  TOTAL              7                                         149,744.20 
 
 208267  2 1/2" PLASTIC PIPE (PR 200) 
         (SUPPLY LINE) 
                                                                  LF    06    2         25,266.0            2.3109       58,388.10 
 
                                                      UNIT TOTAL  LF          2        25,266.0            2.3109       58,388.10 
 
                                         ITEM CODE 208267  TOTAL              2                                          58,388.10 
 
 208268  3" PLASTIC PIPE (PR 200) (SUPPLY LINE) 
 
                                                                  LF    04    1          2,213.0           10.0000       22,130.00 
                                                                  LF    06    3         87,204.0            3.7047      323,063.50 
 
                                                      UNIT TOTAL  LF          4        89,417.0            3.8605      345,193.50 
 
                                         ITEM CODE 208268  TOTAL              4                                         345,193.50 
 
 208273  1" PLASTIC PIPE (PR 315) (SUPPLY LINE) 
 
                                                                  LF    06    1             40.0            5.0000          200.00 
 
                                                      UNIT TOTAL  LF          1            40.0            5.0000          200.00 
 
                                         ITEM CODE 208273  TOTAL              1                                             200.00 
 
 208275  1 1/2" PLASTIC PIPE (PR 315) 
         (SUPPLY LINE) 
                                                                  LF    04    1            258.0            7.3800        1,904.04 
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         1 1/2" PLASTIC PIPE (PR 315) 
         (SUPPLY LINE) 
                                                                  LF    07    1            712.0            3.1500        2,242.80 
 
                                                      UNIT TOTAL  LF          2           970.0            4.2751        4,146.84 
 
                                         ITEM CODE 208275  TOTAL              2                                           4,146.84 
 
 208276  2" PLASTIC PIPE (PR 315) (SUPPLY LINE) 
 
                                                                  LF    05    1            563.0            5.0000        2,815.00 
                                                                  LF    07    1            236.0            5.1500        1,215.40 
 
                                                      UNIT TOTAL  LF          2           799.0            5.0443        4,030.40 
 
                                         ITEM CODE 208276  TOTAL              2                                           4,030.40 
 
 208277  2 1/2" PLASTIC PIPE (PR 315) 
         (SUPPLY LINE) 
                                                                  LF    05    1          2,292.0            6.0000       13,752.00 
                                                                  LF    08    1            825.0            4.5000        3,712.50 
                                                                  LF    11    3         15,290.0            4.0904       62,542.85 
 
                                                      UNIT TOTAL  LF          5        18,407.0            4.3466       80,007.35 
 
                                         ITEM CODE 208277  TOTAL              5                                          80,007.35 
 
 208278  3" PLASTIC PIPE (PR 315) (SUPPLY LINE) 
 
                                                                  LF    05    1          1,040.0            7.0000        7,280.00 
                                                                  LF    06    1            400.0            7.0000        2,800.00 
                                                                  LF    07    2          2,027.0            3.8360        7,775.55 
                                                                  LF    08    1          4,350.0            5.0000       21,750.00 
                                                                  LF    11    3         28,616.0            5.4450      155,815.14 
                                                                  LF    12    1          6,300.0            5.0000       31,500.00 
 
                                                      UNIT TOTAL  LF          9        42,733.0            5.3102      226,920.69 
 
                                         ITEM CODE 208278  TOTAL              9                                         226,920.69 
 
 208279  4" PLASTIC PIPE (PR 315) (SUPPLY LINE) 
 
                                                                  LF    11    2          1,217.0            9.6703       11,768.77 
 
                                                      UNIT TOTAL  LF          2         1,217.0            9.6703       11,768.77 
 
                                         ITEM CODE 208279  TOTAL              2                                          11,768.77 
 
 208301  IRRIGATION CONTROLLER ENCLOSURE 
         CABINET 
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 208301  IRRIGATION CONTROLLER ENCLOSURE 
         CABINET 
                                                                  EA    04    1              2.0        1,500.0000        3,000.00 
                                                                  EA    07    3             13.0        2,509.3077       32,621.00 
 
                                                      UNIT TOTAL  EA          4            15.0        2,374.7333       35,621.00 
 
                                         ITEM CODE 208301  TOTAL              4                                          35,621.00 
 
 208304  WATER METER 
 
                                                                  EA    02    1              2.0        4,500.0000        9,000.00 
                                                                  EA    04    6             13.0       24,230.4615      314,996.00 
                                                                  EA    05    1              1.0          350.0000          350.00 
                                                                  EA    06    2             11.0        4,062.0000       44,682.00 
                                                                  EA    07    2              4.0       25,000.0000      100,000.00 
                                                                  EA    08    2              3.0       20,416.6667       61,250.00 
                                                                  EA    11    2              4.0       38,925.0000      155,700.00 
                                                                  EA    12    1              2.0        3,750.0000        7,500.00 
 
                                                      UNIT TOTAL  EA         17            40.0       17,336.9500      693,478.00 
                                                                  LS    04    1                                           2,500.00 
                                                                  LS    12    1                                          29,000.00 
 
                                                      UNIT TOTAL  LS          2                                          31,500.00 
 
                                         ITEM CODE 208304  TOTAL             19                                         724,978.00 
 
 208310  IRRIGATION SLEEVE 
 
                                                                  LF    02    1          1,020.0           13.5000       13,770.00 
                                                                  LF    03    1            350.0           30.0000       10,500.00 
                                                                  LF    04    2             80.0           35.8000        2,864.00 
                                                                  LF    05    4            429.0           51.0909       21,918.00 
                                                                  LF    06    2            470.0           67.1915       31,580.00 
                                                                  LF    07    5          2,739.0           34.1667       93,582.50 
                                                                  LF    10    2            570.0           17.9237       10,216.50 
                                                                  LF    11    4          2,070.0           15.3430       31,760.00 
                                                                  LF    12    3            240.0           26.9583        6,470.00 
 
                                                      UNIT TOTAL  LF         24         7,968.0           27.9444      222,661.00 
                                                                  M     04    1             39.0           20.0000          780.00 
                                                                  M     10    1             40.0           85.0000        3,400.00 
 
                                                      UNIT TOTAL  M           2            79.0           52.9114        4,180.00 
 
                                         ITEM CODE 208310  TOTAL             26                                         226,841.00 
 
 208421  BACKFLOW PREVENTER ASSEMBLY ENCLOSURE 
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 208421  BACKFLOW PREVENTER ASSEMBLY ENCLOSURE 
 
                                                                  EA    05    1              1.0        2,500.0000        2,500.00 
                                                                  EA    06    2             15.0        1,760.9333       26,414.00 
                                                                  EA    07    1              4.0        2,163.0000        8,652.00 
                                                                  EA    12    1              2.0        1,500.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          5            22.0        1,843.9091       40,566.00 
 
                                         ITEM CODE 208421  TOTAL              5                                          40,566.00 
 
 208425  1 1/2" BACKFLOW PREVENTER ASSEMBLY 
 
                                                                  EA    05    1              1.0        2,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0        2,000.0000        2,000.00 
 
                                         ITEM CODE 208425  TOTAL              1                                           2,000.00 
 
 208426  2" BACKFLOW PREVENTER ASSEMBLY 
 
                                                                  EA    06    2             13.0        1,920.6154       24,968.00 
                                                                  EA    07    1              3.0        1,152.0000        3,456.00 
                                                                  EA    11    1              1.0        2,000.0000        2,000.00 
                                                                  EA    12    1              2.0        1,250.0000        2,500.00 
 
                                                      UNIT TOTAL  EA          5            19.0        1,732.8421       32,924.00 
 
                                         ITEM CODE 208426  TOTAL              5                                          32,924.00 
 
 208428  3" BACKFLOW PREVENTER ASSEMBLY 
 
                                                                  EA    07    1              1.0        6,804.0000        6,804.00 
 
                                                      UNIT TOTAL  EA          1             1.0        6,804.0000        6,804.00 
 
                                         ITEM CODE 208428  TOTAL              1                                           6,804.00 
 
 208439  BACKFLOW PREVENTER ASSEMBLY BLANKETS 
 
                                                                  EA    06    2             13.0          247.7692        3,221.00 
 
                                                      UNIT TOTAL  EA          2            13.0          247.7692        3,221.00 
 
                                         ITEM CODE 208439  TOTAL              2                                           3,221.00 
 
 208459  SPRINKLER (TYPE A-11) 
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 208459  SPRINKLER (TYPE A-11) 
 
                                                                  EA    11    3            610.0           33.7390       20,580.80 
 
                                                      UNIT TOTAL  EA          3           610.0           33.7390       20,580.80 
 
                                         ITEM CODE 208459  TOTAL              3                                          20,580.80 
 
 208460  SPRINKLER (TYPE A-12) 
 
                                                                  EA    11    2             81.0           32.9136        2,666.00 
 
                                                      UNIT TOTAL  EA          2            81.0           32.9136        2,666.00 
 
                                         ITEM CODE 208460  TOTAL              2                                           2,666.00 
 
 208461  SPRINKLER (TYPE A-1) 
 
                                                                  EA    06    2            690.0           65.3623       45,100.00 
                                                                  EA    08    1            502.0           33.1500       16,641.30 
 
                                                      UNIT TOTAL  EA          3         1,192.0           51.7964       61,741.30 
 
                                         ITEM CODE 208461  TOTAL              3                                          61,741.30 
 
 208462  SPRINKLER (TYPE A-2) 
 
                                                                  EA    08    1            825.0           34.2500       28,256.25 
 
                                                      UNIT TOTAL  EA          1           825.0           34.2500       28,256.25 
 
                                         ITEM CODE 208462  TOTAL              1                                          28,256.25 
 
 208463  SPRINKLER (TYPE A-3) 
 
                                                                  EA    06    1            660.0           99.0000       65,340.00 
                                                                  EA    08    1          1,230.0           34.2500       42,127.50 
 
                                                      UNIT TOTAL  EA          2         1,890.0           56.8611      107,467.50 
 
                                         ITEM CODE 208463  TOTAL              2                                         107,467.50 
 
 208465  SPRINKLER (TYPE A-5) 
 
                                                                  EA    05    1             11.0          100.0000        1,100.00 
                                                                  EA    07    4          1,873.0           47.1607       88,332.00 
                                                                  EA    11    4          1,406.0           32.3457       45,478.00 
                                                                  EA    12    3            127.0           34.4016        4,369.00 
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                                                      UNIT TOTAL  EA         12         3,417.0           40.7606      139,279.00 
 
                                         ITEM CODE 208465  TOTAL             12                                         139,279.00 
 
 208466  SPRINKLER (TYPE A-6) 
 
                                                                  EA    07    1             15.0           50.0000          750.00 
                                                                  EA    11    3            122.0           58.8769        7,182.98 
                                                                  EA    12    2             73.0           44.3836        3,240.00 
 
                                                      UNIT TOTAL  EA          6           210.0           53.2047       11,172.98 
 
                                         ITEM CODE 208466  TOTAL              6                                          11,172.98 
 
 208467  SPRINKLER (TYPE A-7) 
 
                                                                  EA    07    1            280.0           56.0000       15,680.00 
                                                                  EA    11    3            840.0           27.3821       23,001.00 
                                                                  EA    12    2            129.0           41.1628        5,310.00 
 
                                                      UNIT TOTAL  EA          6         1,249.0           35.2210       43,991.00 
 
                                         ITEM CODE 208467  TOTAL              6                                          43,991.00 
 
 208468  SPRINKLER (TYPE A-8) 
 
                                                                  EA    06    1             92.0           78.0000        7,176.00 
                                                                  EA    11    2             34.0           54.6176        1,857.00 
                                                                  EA    12    1            100.0           42.0000        4,200.00 
 
                                                      UNIT TOTAL  EA          4           226.0           58.5531       13,233.00 
 
                                         ITEM CODE 208468  TOTAL              4                                          13,233.00 
 
 208471  SPRINKLER (TYPE B-1) 
 
                                                                  EA    06    1            800.0           45.0000       36,000.00 
                                                                  EA    07    1            270.0           25.0000        6,750.00 
                                                                  EA    11    2            263.0           18.2738        4,806.00 
                                                                  EA    12    1            350.0           25.0000        8,750.00 
 
                                                      UNIT TOTAL  EA          5         1,683.0           33.4557       56,306.00 
 
                                         ITEM CODE 208471  TOTAL              5                                          56,306.00 
 
 208472  SPRINKLER (TYPE B-2) 
 
                                                                  EA    04    1            650.0           20.0000       13,000.00 
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         SPRINKLER (TYPE B-2) 
 
                                                                  EA    06    2          1,920.0           50.5000       96,960.00 
                                                                  EA    11    1            650.0           32.0000       20,800.00 
                                                                  EA    12    1            170.0           25.0000        4,250.00 
 
                                                      UNIT TOTAL  EA          5         3,390.0           39.8260      135,010.00 
 
                                         ITEM CODE 208472  TOTAL              5                                         135,010.00 
 
 208473  SPRINKLER (TYPE B-3) 
 
                                                                  EA    12    1            140.0           25.0000        3,500.00 
 
                                                      UNIT TOTAL  EA          1           140.0           25.0000        3,500.00 
 
                                         ITEM CODE 208473  TOTAL              1                                           3,500.00 
 
 208474  SPRINKLER (TYPE B-4) 
 
                                                                  EA    04    1             30.0           20.0000          600.00 
                                                                  EA    11    1              8.0           32.0000          256.00 
                                                                  EA    12    2             34.0           34.5294        1,174.00 
 
                                                      UNIT TOTAL  EA          4            72.0           28.1944        2,030.00 
 
                                         ITEM CODE 208474  TOTAL              4                                           2,030.00 
 
 208475  SPRINKLER (TYPE B-5) 
 
                                                                  EA    07    2            191.0           17.6571        3,372.50 
 
                                                      UNIT TOTAL  EA          2           191.0           17.6571        3,372.50 
 
                                         ITEM CODE 208475  TOTAL              2                                           3,372.50 
 
 208476  SPRINKLER (TYPE B-6) 
 
                                                                  EA    07    1             88.0           25.0000        2,200.00 
 
                                                      UNIT TOTAL  EA          1            88.0           25.0000        2,200.00 
 
                                         ITEM CODE 208476  TOTAL              1                                           2,200.00 
 
 208477  SPRINKLER (TYPE B-7) 
 
                                                                  EA    11    1             50.0           32.0000        1,600.00 
 
                                                      UNIT TOTAL  EA          1            50.0           32.0000        1,600.00 
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                                         ITEM CODE 208477  TOTAL              1                                           1,600.00 
 
 208478  SPRINKLER (TYPE B-8) 
 
                                                                  EA    11    1            250.0           32.0000        8,000.00 
 
                                                      UNIT TOTAL  EA          1           250.0           32.0000        8,000.00 
 
                                         ITEM CODE 208478  TOTAL              1                                           8,000.00 
 
 208479  SPRINKLER (TYPE B-9) 
 
                                                                  EA    11    1            490.0           32.0000       15,680.00 
 
                                                      UNIT TOTAL  EA          1           490.0           32.0000       15,680.00 
 
                                         ITEM CODE 208479  TOTAL              1                                          15,680.00 
 
 208480  SPRINKLER (TYPE C-2 MOD) 
 
                                                                  EA    05    1            200.0           50.0000       10,000.00 
                                                                  EA    07    1            300.0           32.0000        9,600.00 
                                                                  EA    11    4          4,550.0           22.0744      100,438.60 
 
                                                      UNIT TOTAL  EA          6         5,050.0           23.7700      120,038.60 
 
                                         ITEM CODE 208480  TOTAL              6                                         120,038.60 
 
 208481  SPRINKLER (TYPE C-1) 
 
                                                                  EA    12    2             91.0           20.6813        1,882.00 
 
                                                      UNIT TOTAL  EA          2            91.0           20.6813        1,882.00 
 
                                         ITEM CODE 208481  TOTAL              2                                           1,882.00 
 
 208482  SPRINKLER (TYPE C-2) 
 
                                                                  EA    04    2          1,040.0           13.6992       14,247.20 
                                                                  EA    05    1          1,860.0           15.0000       27,900.00 
                                                                  EA    07    3          1,037.0           13.8139       14,325.00 
                                                                  EA    08    3         10,152.0           19.1386      194,295.14 
                                                                  EA    11    1            350.0           26.0000        9,100.00 
 
                                                      UNIT TOTAL  EA         10        14,439.0           17.9976      259,867.34 
 
                                         ITEM CODE 208482  TOTAL             10                                         259,867.34 
 
 208483  SPRINKLER (TYPE C-3) 
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 208483  SPRINKLER (TYPE C-3) 
 
                                                                  EA    06    4          8,010.0           15.8464      126,930.00 
                                                                  EA    08    1          6,560.0           23.0000      150,880.00 
 
                                                      UNIT TOTAL  EA          5        14,570.0           19.0673      277,810.00 
 
                                         ITEM CODE 208483  TOTAL              5                                         277,810.00 
 
 208526  SPRINKLER (TYPE D-1) 
 
                                                                  EA    05    1          1,180.0           10.0000       11,800.00 
 
                                                      UNIT TOTAL  EA          1         1,180.0           10.0000       11,800.00 
 
                                         ITEM CODE 208526  TOTAL              1                                          11,800.00 
 
 208528  SPRINKLER (TYPE D-3) 
 
                                                                  EA    04    1          2,070.0            1.4000        2,898.00 
 
                                                      UNIT TOTAL  EA          1         2,070.0            1.4000        2,898.00 
 
                                         ITEM CODE 208528  TOTAL              1                                           2,898.00 
 
 208560  FILTER ASSEMBLY UNIT 
 
                                                                  EA    04    1             13.0          250.0000        3,250.00 
                                                                  EA    05    1             10.0          300.0000        3,000.00 
                                                                  EA    12    1              1.0          300.0000          300.00 
 
                                                      UNIT TOTAL  EA          3            24.0          272.9167        6,550.00 
 
                                         ITEM CODE 208560  TOTAL              3                                           6,550.00 
 
 208562  CAM COUPLER ASSEMBLY 
 
                                                                  EA    04    2             13.0          517.3077        6,725.00 
                                                                  EA    05    1             10.0        1,000.0000       10,000.00 
                                                                  EA    06    1              3.0          350.0000        1,050.00 
 
                                                      UNIT TOTAL  EA          4            26.0          683.6538       17,775.00 
 
                                         ITEM CODE 208562  TOTAL              4                                          17,775.00 
 
 208565  REPLACE VALVE BOX COVER 
 
                                                                  EA    11    1             11.0           23.4200          257.62 
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                                                      UNIT TOTAL  EA          1            11.0           23.4200          257.62 
 
                                         ITEM CODE 208565  TOTAL              1                                             257.62 
 
 208572  1" GATE VALVE 
 
                                                                  EA    04    1              1.0          100.0000          100.00 
                                                                  EA    11    1             11.0          150.0000        1,650.00 
 
                                                      UNIT TOTAL  EA          2            12.0          145.8333        1,750.00 
 
                                         ITEM CODE 208572  TOTAL              2                                           1,750.00 
 
 208574  1 1/2" GATE VALVE 
 
                                                                  EA    04    1              1.0          200.0000          200.00 
                                                                  EA    05    1              1.0          350.0000          350.00 
                                                                  EA    11    3             19.0          289.9937        5,509.88 
                                                                  EA    12    1              3.0          120.0000          360.00 
 
                                                      UNIT TOTAL  EA          6            24.0          267.4950        6,419.88 
 
                                         ITEM CODE 208574  TOTAL              6                                           6,419.88 
 
 208575  2" GATE VALVE 
 
                                                                  EA    04    1              1.0          500.0000          500.00 
                                                                  EA    05    1              1.0          350.0000          350.00 
                                                                  EA    06    1             20.0          225.0000        4,500.00 
                                                                  EA    07    2             10.0          372.6000        3,726.00 
                                                                  EA    11    4            153.0          286.3169       43,806.48 
 
                                                      UNIT TOTAL  EA          9           185.0          285.8512       52,882.48 
 
                                         ITEM CODE 208575  TOTAL              9                                          52,882.48 
 
 208576  2 1/2" GATE VALVE 
 
                                                                  EA    05    1              2.0          500.0000        1,000.00 
                                                                  EA    11    1              3.0          488.0000        1,464.00 
 
                                                      UNIT TOTAL  EA          2             5.0          492.8000        2,464.00 
 
                                         ITEM CODE 208576  TOTAL              2                                           2,464.00 
 
 208588  3" GATE VALVE 
 
                                                                  EA    04    1             36.0          500.0000       18,000.00 
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         3" GATE VALVE 
 
                                                                  EA    05    1              2.0          550.0000        1,100.00 
                                                                  EA    06    2             76.0          569.7237       43,299.00 
                                                                  EA    07    1              1.0        1,468.0000        1,468.00 
                                                                  EA    11    4             11.0          680.2045        7,482.25 
                                                                  EA    12    1              7.0          275.0000        1,925.00 
 
                                                      UNIT TOTAL  EA         10           133.0          550.9342       73,274.25 
 
                                         ITEM CODE 208588  TOTAL             10                                          73,274.25 
 
 208589  4" GATE VALVE 
 
                                                                  EA    11    1              2.0          650.0000        1,300.00 
 
                                                      UNIT TOTAL  EA          1             2.0          650.0000        1,300.00 
 
                                         ITEM CODE 208589  TOTAL              1                                           1,300.00 
 
 208594  3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
         LINE) 
                                                                  LF    07    2         31,914.0            2.4542       78,322.50 
                                                                  LF    08    2         54,892.0            2.0180      110,770.04 
 
                                                      UNIT TOTAL  LF          4        86,806.0            2.1783      189,092.54 
 
                                         ITEM CODE 208594  TOTAL              4                                         189,092.54 
 
 208595  1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
         LINE) 
                                                                  EA    12    1          1,240.0            2.7500        3,410.00 
 
                                                      UNIT TOTAL  EA          1         1,240.0            2.7500        3,410.00 
                                                                  LF    05    2         23,642.0            2.1724       51,360.00 
                                                                  LF    07    2         18,186.0            2.9031       52,796.25 
                                                                  LF    08    2         11,685.0            2.2261       26,011.83 
                                                                  LF    11    4        140,965.0            2.1994      310,034.59 
                                                                  LF    12    2         20,600.0            2.7864       57,400.00 
 
                                                      UNIT TOTAL  LF         12       215,078.0            2.3136      497,602.67 
 
                                         ITEM CODE 208595  TOTAL             13                                         501,012.67 
 
 208596  1 1/4" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    07    3         18,763.0            2.9338       55,047.75 
                                                                  LF    08    2         14,847.0            2.4453       36,304.85 
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         1 1/4" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    11    4         50,302.0            2.4234      121,904.24 
                                                                  LF    12    2          9,150.0            3.0246       27,675.00 
 
                                                      UNIT TOTAL  LF         11        93,062.0            2.5889      240,931.84 
 
                                         ITEM CODE 208596  TOTAL             11                                         240,931.84 
 
 208597  1 1/2" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    05    1          9,011.0            3.0000       27,033.00 
                                                                  LF    07    3         13,633.0            3.4921       47,607.50 
                                                                  LF    08    2          4,498.0            2.8486       12,813.00 
                                                                  LF    11    4         23,113.0            3.3174       76,674.72 
                                                                  LF    12    3          4,350.0            3.2437       14,110.00 
 
                                                      UNIT TOTAL  LF         13        54,605.0            3.2641      178,238.22 
 
                                         ITEM CODE 208597  TOTAL             13                                         178,238.22 
 
 208598  2" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    05    1          2,145.0            3.0000        6,435.00 
                                                                  LF    07    3         18,988.0            2.9192       55,429.50 
                                                                  LF    08    2          6,570.0            3.1650       20,793.75 
                                                                  LF    11    4         20,834.0            4.0984       85,385.29 
                                                                  LF    12    3         14,490.0            3.4396       49,840.00 
 
                                                      UNIT TOTAL  LF         13        63,027.0            3.4570      217,883.54 
 
                                         ITEM CODE 208598  TOTAL             13                                         217,883.54 
 
 208599  2 1/2" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    05    1          1,300.0            4.0000        5,200.00 
                                                                  LF    07    1          2,345.0            3.0000        7,035.00 
                                                                  LF    08    1          1,623.0            3.2500        5,274.75 
                                                                  LF    12    1          2,500.0            3.7500        9,375.00 
 
                                                      UNIT TOTAL  LF          4         7,768.0            3.4610       26,884.75 
 
                                         ITEM CODE 208599  TOTAL              4                                          26,884.75 
 
 208600  3" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    11    1          4,780.0            6.0000       28,680.00 
                                                                  LF    12    1          1,800.0            6.2500       11,250.00 
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                                                      UNIT TOTAL  LF          2         6,580.0            6.0684       39,930.00 
 
                                         ITEM CODE 208600  TOTAL              2                                          39,930.00 
 
 208601  4" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    07    1            110.0           30.0000        3,300.00 
 
                                                      UNIT TOTAL  LF          1           110.0           30.0000        3,300.00 
 
                                         ITEM CODE 208601  TOTAL              1                                           3,300.00 
 
 208603  8" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    12    1             20.0           84.0000        1,680.00 
 
                                                      UNIT TOTAL  LF          1            20.0           84.0000        1,680.00 
 
                                         ITEM CODE 208603  TOTAL              1                                           1,680.00 
 
 208618  1" MANUAL CONTROL VALVE 
 
                                                                  EA    04    1             17.0          240.0000        4,080.00 
 
                                                      UNIT TOTAL  EA          1            17.0          240.0000        4,080.00 
 
                                         ITEM CODE 208618  TOTAL              1                                           4,080.00 
 
 208620  1 1/2" MANUAL CONTROL VALVE 
 
                                                                  EA    04    1              3.0          245.0000          735.00 
 
                                                      UNIT TOTAL  EA          1             3.0          245.0000          735.00 
 
                                         ITEM CODE 208620  TOTAL              1                                             735.00 
 
 208626  1" WYE STRAINER 
 
                                                                  EA    04    1              6.0          200.0000        1,200.00 
                                                                  EA    06    1              2.0          300.0000          600.00 
 
                                                      UNIT TOTAL  EA          2             8.0          225.0000        1,800.00 
 
                                         ITEM CODE 208626  TOTAL              2                                           1,800.00 
 
 208628  1 1/2" WYE STRAINER 
 
                                                                  EA    04    1              3.0          230.0000          690.00 
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         1 1/2" WYE STRAINER 
 
                                                                  EA    06    1              3.0          200.0000          600.00 
 
                                                      UNIT TOTAL  EA          2             6.0          215.0000        1,290.00 
 
                                         ITEM CODE 208628  TOTAL              2                                           1,290.00 
 
 208630  2" WYE STRAINER 
 
                                                                  EA    04    1              2.0        1,000.0000        2,000.00 
                                                                  EA    06    2              6.0          295.8333        1,775.00 
 
                                                      UNIT TOTAL  EA          3             8.0          471.8750        3,775.00 
 
                                         ITEM CODE 208630  TOTAL              3                                           3,775.00 
 
 208645  3/4" QUICK COUPLING VALVE 
 
                                                                  EA    04    2             30.0          260.0000        7,800.00 
 
                                                      UNIT TOTAL  EA          2            30.0          260.0000        7,800.00 
 
                                         ITEM CODE 208645  TOTAL              2                                           7,800.00 
 
 208646  1 1/2" QUICK COUPLING VALVE 
 
                                                                  EA    05    1              1.0          200.0000          200.00 
 
                                                      UNIT TOTAL  EA          1             1.0          200.0000          200.00 
 
                                         ITEM CODE 208646  TOTAL              1                                             200.00 
 
 208649  QUICK COUPLING VALVE 
 
                                                                  EA    04    1             20.0          220.0000        4,400.00 
 
                                                      UNIT TOTAL  EA          1            20.0          220.0000        4,400.00 
 
                                         ITEM CODE 208649  TOTAL              1                                           4,400.00 
 
 208670  CHECK VALVE 
 
                                                                  EA    04    1             52.0          167.0000        8,684.00 
                                                                  EA    06    1             40.0          127.0000        5,080.00 
 
                                                      UNIT TOTAL  EA          2            92.0          149.6087       13,764.00 
 
                                         ITEM CODE 208670  TOTAL              2                                          13,764.00 
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 208683  BALL VALVE 
 
                                                                  EA    04    2             36.0          208.0000        7,488.00 
                                                                  EA    06    4            142.0          236.0845       33,524.00 
                                                                  EA    07    3             54.0          205.6296       11,104.00 
                                                                  EA    12    3             16.0          260.0000        4,160.00 
 
                                                      UNIT TOTAL  EA         12           248.0          226.9194       56,276.00 
 
                                         ITEM CODE 208683  TOTAL             12                                          56,276.00 
 
 208731  200 MM CORRUGATED HIGH DENSITY 
         POLYETHYLENE PIPE CONDUIT 
                                                                  M     01    1             56.0          200.0000       11,200.00 
                                                                  M     04    2            383.0          175.0914       67,060.00 
 
                                                      UNIT TOTAL  M           3           439.0          178.2688       78,260.00 
 
                                         ITEM CODE 208731  TOTAL              3                                          78,260.00 
 
 208732  250 MM CORRUGATED HIGH DENSITY 
         POLYETHYLENE PIPE CONDUIT 
                                                                  M     01    1            420.0          200.0000       84,000.00 
 
                                                      UNIT TOTAL  M           1           420.0          200.0000       84,000.00 
 
                                         ITEM CODE 208732  TOTAL              1                                          84,000.00 
 
 208733  300 MM CORRUGATED HIGH DENSITY 
         POLYETHYLENE PIPE CONDUIT 
                                                                  M     04    1              5.0          210.0000        1,050.00 
 
                                                      UNIT TOTAL  M           1             5.0          210.0000        1,050.00 
 
                                         ITEM CODE 208733  TOTAL              1                                           1,050.00 
 
 208738  8" CORRUGATED HIGH DENSITY 
         POLYETHYLENE PIPE CONDUIT 
                                                                  LF    03    1            370.0           25.0000        9,250.00 
                                                                  LF    04   11          4,233.0           33.7478      142,854.50 
                                                                  LF    06    2            720.0           28.8889       20,800.00 
                                                                  LF    07    2            765.0           29.5948       22,640.00 
                                                                  LF    10    2            579.0           49.3869       28,595.00 
                                                                  LF    11    1          1,520.0           34.0000       51,680.00 
                                                                  LF    12    2            370.0           42.4324       15,700.00 
 
                                                      UNIT TOTAL  LF         21         8,557.0           34.0680      291,519.50 
 
                                         ITEM CODE 208738  TOTAL             21                                         291,519.50 
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 208739  10" CORRUGATED HIGH DENSITY 
         POLYETHYLENE PIPE CONDUIT 
                                                                  LF    05    2          1,560.0           45.0000       70,200.00 
                                                                  LF    07    2          1,409.0           53.4024       75,244.00 
                                                                  LF    11    2          3,290.0           24.0000       78,960.00 
                                                                  LF    12    2            620.0           31.5161       19,540.00 
 
                                                      UNIT TOTAL  LF          8         6,879.0           35.4621      243,944.00 
 
                                         ITEM CODE 208739  TOTAL              8                                         243,944.00 
 
 208740  12" CORRUGATED HIGH DENSITY 
         POLYETHYLENE PIPE CONDUIT 
                                                                  LF    03    1            140.0          150.0000       21,000.00 
                                                                  LF    04    1             45.0           79.0000        3,555.00 
                                                                  LF    10    4          3,478.0           38.3298      133,311.00 
                                                                  LF    11    1            250.0           31.0000        7,750.00 
 
                                                      UNIT TOTAL  LF          7         3,913.0           42.3246      165,616.00 
 
                                         ITEM CODE 208740  TOTAL              7                                         165,616.00 
 
 208762  12" CORRUGATED STEEL PIPE CONDUIT 
         (.064" THICK) 
                                                                  LF    08    1          1,870.0           12.0000       22,440.00 
 
                                                      UNIT TOTAL  LF          1         1,870.0           12.0000       22,440.00 
 
                                         ITEM CODE 208762  TOTAL              1                                          22,440.00 
 
 208765  8" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE CONDUIT (.064" THICK) 
                                                                  LF    10    2          1,630.0           38.4172       62,620.00 
 
                                                      UNIT TOTAL  LF          2         1,630.0           38.4172       62,620.00 
 
                                         ITEM CODE 208765  TOTAL              2                                          62,620.00 
 
 208801  4" WELDED STEEL PIPE CONDUIT 
         (.237" THICK) 
                                                                  LF    04    2            128.0           77.5000        9,920.00 
 
                                                      UNIT TOTAL  LF          2           128.0           77.5000        9,920.00 
 
                                         ITEM CODE 208801  TOTAL              2                                           9,920.00 
 
 208808  8" WELDED STEEL PIPE CONDUIT 
         (.250" THICK) 
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 208808  8" WELDED STEEL PIPE CONDUIT 
         (.250" THICK) 
                                                                  LF    04    6          1,840.0          126.8750      233,450.00 
                                                                  LF    05    1             64.0          250.0000       16,000.00 
                                                                  LF    06    6          1,900.0           83.9789      159,560.00 
                                                                  LF    07    3          1,140.0           92.0175      104,900.00 
 
                                                      UNIT TOTAL  LF         16         4,944.0          103.9462      513,910.00 
 
                                         ITEM CODE 208808  TOTAL             16                                         513,910.00 
 
 208809  10" WELDED STEEL PIPE CONDUIT 
         (.250" THICK) 
                                                                  LF    06    1             64.0          156.0000        9,984.00 
                                                                  LF    11    1             70.0           96.9000        6,783.00 
                                                                  LF    12    1             50.0          150.0000        7,500.00 
 
                                                      UNIT TOTAL  LF          3           184.0          131.8859       24,267.00 
 
                                         ITEM CODE 208809  TOTAL              3                                          24,267.00 
 
 208812  12" WELDED STEEL PIPE CONDUIT 
         (.250" THICK) 
                                                                  LF    06    2            510.0          128.2745       65,420.00 
                                                                  LF    08    1             77.0          165.0000       12,705.00 
                                                                  LF    10    1            540.0          290.0000      156,600.00 
 
                                                      UNIT TOTAL  LF          4         1,127.0          208.2742      234,725.00 
 
                                         ITEM CODE 208812  TOTAL              4                                         234,725.00 
 
 208905  EXTEND 6" CONDUIT 
 
                                                                  LF    12    1             30.0           85.0000        2,550.00 
 
                                                      UNIT TOTAL  LF          1            30.0           85.0000        2,550.00 
 
                                         ITEM CODE 208905  TOTAL              1                                           2,550.00 
 
 208906  EXTEND 8" CONDUIT 
 
                                                                  LF    04    5            444.0           79.5391       35,315.35 
                                                                  LF    06    1             44.0           77.0000        3,388.00 
 
                                                      UNIT TOTAL  LF          6           488.0           79.3101       38,703.35 
 
                                         ITEM CODE 208906  TOTAL              6                                          38,703.35 
 
 208907  EXTEND 10" CONDUIT 
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 208907  EXTEND 10" CONDUIT 
 
                                                                  LF    04    1             30.0          150.0000        4,500.00 
                                                                  LF    07    1             24.0          600.0000       14,400.00 
                                                                  LF    11    2            155.0           87.9032       13,625.00 
 
                                                      UNIT TOTAL  LF          4           209.0          155.6220       32,525.00 
 
                                         ITEM CODE 208907  TOTAL              4                                          32,525.00 
 
 209202  RECYCLED WATER WARNING SIGNS 
 
                                                                  LS    06    2                                           3,003.00 
                                                                  LS    11    4                                          16,937.79 
 
                                                      UNIT TOTAL  LS          6                                          19,940.79 
 
                                         ITEM CODE 209202  TOTAL              6                                          19,940.79 
 
 209502  BOOSTER PUMP 
 
                                                                  EA    06    3             18.0       15,909.7778      286,376.00 
 
                                                      UNIT TOTAL  EA          3            18.0       15,909.7778      286,376.00 
 
                                         ITEM CODE 209502  TOTAL              3                                         286,376.00 
 
 210010  MOVE-IN/MOVE-OUT (EROSION CONTROL) 
 
                                                                  EA    08    1              2.0          700.0000        1,400.00 
 
                                                      UNIT TOTAL  EA          1             2.0          700.0000        1,400.00 
 
                                         ITEM CODE 210010  TOTAL              1                                           1,400.00 
 
 210130  DUFF 
 
                                                                  SQYD  08    1            270.0            2.0000          540.00 
 
                                                      UNIT TOTAL  SQYD        1           270.0            2.0000          540.00 
 
                                         ITEM CODE 210130  TOTAL              1                                             540.00 
 
 210250  EROSION CONTROL (BONDED FIBER MATRIX) 
         (SQFT) 
                                                                  SQFT  08    1          2,350.0            1.2000        2,820.00 
 
                                                      UNIT TOTAL  SQFT        1         2,350.0            1.2000        2,820.00 
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                                         ITEM CODE 210250  TOTAL              1                                           2,820.00 
 
 210300  HYDROMULCH 
 
                                                                  SQFT  04    1        330,000.0             .0500       16,500.00 
                                                                  SQFT  05    1         30,000.0             .0600        1,800.00 
                                                                  SQFT  10    2         67,100.0             .1076        7,222.00 
                                                                  SQFT  11    1        363,000.0             .0300       10,890.00 
                                                                  SQFT  12    1        310,000.0             .0300        9,300.00 
 
                                                      UNIT TOTAL  SQFT        6     1,100,100.0             .0416       45,712.00 
 
                                         ITEM CODE 210300  TOTAL              6                                          45,712.00 
 
 210420  STRAW 
 
                                                                  SQFT  10    1         16,600.0             .0400          664.00 
 
                                                      UNIT TOTAL  SQFT        1        16,600.0             .0400          664.00 
 
                                         ITEM CODE 210420  TOTAL              1                                             664.00 
 
 210430  HYDROSEED 
 
                                                                  SQFT  04    1        330,000.0             .1100       36,300.00 
                                                                  SQFT  05    1         30,000.0             .0900        2,700.00 
                                                                  SQFT  10    1         16,600.0             .0900        1,494.00 
                                                                  SQFT  11    1        363,000.0             .0700       25,410.00 
                                                                  SQFT  12    1        310,000.0             .0300        9,300.00 
 
                                                      UNIT TOTAL  SQFT        5     1,049,600.0             .0717       75,204.00 
 
                                         ITEM CODE 210430  TOTAL              5                                          75,204.00 
 
 210600  COMPOST 
 
                                                                  SQFT  04    2        293,460.0             .9029      264,960.00 
                                                                  SQFT  05    1         30,000.0            1.0800       32,400.00 
                                                                  SQFT  11    1        288,000.0             .1100       31,680.00 
 
                                                      UNIT TOTAL  SQFT        4       611,460.0             .5381      329,040.00 
 
                                         ITEM CODE 210600  TOTAL              4                                         329,040.00 
 
 210630  INCORPORATE MATERIALS 
 
                                                                  SQFT  04    1         29,500.0             .3600       10,620.00 
                                                                  SQFT  05    1         30,000.0             .1600        4,800.00 
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         INCORPORATE MATERIALS 
 
                                                                  SQFT  11    1        288,000.0             .1400       40,320.00 
 
                                                      UNIT TOTAL  SQFT        3       347,500.0             .1604       55,740.00 
 
                                         ITEM CODE 210630  TOTAL              3                                          55,740.00 
 
 220101  FINISHING ROADWAY 
 
                                                                  LS    01    1                                          25,000.00 
                                                                  LS    03    1                                           3,800.00 
                                                                  LS    04    5                                          62,500.00 
                                                                  LS    10    1                                         143,850.00 
                                                                  LS    11    1                                          10,000.00 
 
                                                      UNIT TOTAL  LS          9                                         245,150.00 
 
                                         ITEM CODE 220101  TOTAL              9                                         245,150.00 
 
 240100  LIME 
 
                                                                  TON   04    3          4,480.0          152.9883      685,387.50 
                                                                  TON   10    2          7,490.0          141.7850    1,061,970.00 
 
                                                      UNIT TOTAL  TON         5        11,970.0          145.9781    1,747,357.50 
 
                                         ITEM CODE 240100  TOTAL              5                                       1,747,357.50 
 
 240105  LIME STABILIZED SOIL 
 
                                                                  SQYD  04    3        164,100.0            2.1684      355,840.00 
                                                                  SQYD  10    2        553,000.0            1.3363      739,000.00 
 
                                                      UNIT TOTAL  SQYD        5       717,100.0            1.5268    1,094,840.00 
 
                                         ITEM CODE 240105  TOTAL              5                                       1,094,840.00 
 
 250101  CLASS 1 AGGREGATE SUBBASE 
 
                                                                  CY    05    2        138,000.0           11.2754    1,556,000.00 
                                                                  CY    06    1            650.0           37.0000       24,050.00 
 
                                                      UNIT TOTAL  CY          3       138,650.0           11.3960    1,580,050.00 
 
                                         ITEM CODE 250101  TOTAL              3                                       1,580,050.00 
 
 250201  CLASS 2 AGGREGATE SUBBASE 
 



 

CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   155 
DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 250201  CLASS 2 AGGREGATE SUBBASE 
 
                                                                  CY    04    1          5,660.0           23.0000      130,180.00 
                                                                  CY    06    1          6,480.0           14.0000       90,720.00 
                                                                  CY    10    2         29,600.0           10.8953      322,500.00 
                                                                  CY    12    4          5,894.0           52.0750      306,930.00 
 
                                                      UNIT TOTAL  CY          8        47,634.0           17.8513      850,330.00 
 
                                         ITEM CODE 250201  TOTAL              8                                         850,330.00 
 
 250301  CLASS 3 AGGREGATE SUBBASE 
 
                                                                  CY    12    3         40,570.0           16.5054      669,624.00 
 
                                                      UNIT TOTAL  CY          3        40,570.0           16.5054      669,624.00 
 
                                         ITEM CODE 250301  TOTAL              3                                         669,624.00 
 
 250401  CLASS 4 AGGREGATE SUBBASE 
 
                                                                  CY    04   26        353,260.0           15.8494    5,598,974.00 
                                                                  CY    07    1          6,540.0           16.0000      104,640.00 
                                                                  CY    10    2        133,700.0           14.2147    1,900,500.00 
 
                                                      UNIT TOTAL  CY         29       493,500.0           15.4085    7,604,114.00 
                                                                  M3    04    1          2,240.0           37.0000       82,880.00 
 
                                                      UNIT TOTAL  M3          1         2,240.0           37.0000       82,880.00 
                                                                  TON   04    1            380.0           37.0000       14,060.00 
 
                                                      UNIT TOTAL  TON         1           380.0           37.0000       14,060.00 
 
                                         ITEM CODE 250401  TOTAL             31                                       7,701,054.00 
 
 250501  CLASS 5 AGGREGATE SUBBASE 
 
                                                                  CY    05    1         43,400.0            4.5000      195,300.00 
 
                                                      UNIT TOTAL  CY          1        43,400.0            4.5000      195,300.00 
 
                                         ITEM CODE 250501  TOTAL              1                                         195,300.00 
 
 260200  AGGREGATE BASE 
 
                                                                  CY    04    1              7.0           40.0000          280.00 
 
                                                      UNIT TOTAL  CY          1             7.0           40.0000          280.00 
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                                         ITEM CODE 260200  TOTAL              1                                             280.00 
 
 260201  CLASS 2 AGGREGATE BASE 
 
                                                                  CY    01    2            402.0          167.1642       67,200.00 
                                                                  CY    02    4          2,735.0           50.8519      139,080.00 
                                                                  CY    03    4        168,410.0           27.5058    4,632,250.00 
                                                                  CY    04    5         41,550.0           25.4267    1,056,478.00 
                                                                  CY    05    6         36,700.0           37.8569    1,389,350.00 
                                                                  CY    06    8        158,328.0           30.2444    4,788,540.00 
                                                                  CY    07    1              1.0          300.0000          300.00 
                                                                  CY    08    6         73,201.0           32.7138    2,394,685.00 
                                                                  CY    10    6        434,800.0           23.0385   10,017,120.00 
                                                                  CY    11    4         57,840.0           21.2860    1,231,180.00 
                                                                  CY    12    2          8,550.0           19.5837      167,441.00 
 
                                                      UNIT TOTAL  CY         48       982,517.0           26.3442   25,883,624.00 
                                                                  M3    01    1         96,300.0           48.0000    4,622,400.00 
                                                                  M3    04    2          8,258.0           45.7411      377,730.00 
                                                                  M3    10    1         38,600.0           46.1700    1,782,162.00 
 
                                                      UNIT TOTAL  M3          4       143,158.0           47.3763    6,782,292.00 
 
                                         ITEM CODE 260201  TOTAL             52                                      32,665,916.00 
 
 260202  CLASS 2 AGGREGATE BASE (TON) 
 
                                                                  CY    04    1            380.0           67.5000       25,650.00 
 
                                                      UNIT TOTAL  CY          1           380.0           67.5000       25,650.00 
                                                                  TON   09    1             83.0           50.0000        4,150.00 
 
                                                      UNIT TOTAL  TON         1            83.0           50.0000        4,150.00 
 
                                         ITEM CODE 260202  TOTAL              2                                          29,800.00 
 
 260203  CLASS 2 AGGREGATE BASE (CY) 
 
                                                                  CY    01    5          4,064.0           41.3927      168,220.00 
                                                                  CY    02   15         25,072.0           41.4341    1,038,837.00 
                                                                  CY    03    9         41,287.0           17.4668      721,153.50 
                                                                  CY    04    7         31,790.0           27.7952      883,610.00 
                                                                  CY    05   10         83,106.0           32.6727    2,715,298.00 
                                                                  CY    06   13        143,730.0           34.7957    5,001,192.00 
                                                                  CY    07    4          6,750.6           27.6886      186,915.00 
                                                                  CY    08    7        154,168.0           16.8668    2,600,320.60 
                                                                  CY    09    2          1,274.0           55.3375       70,500.00 
                                                                  CY    10    6        112,052.0           23.8852    2,676,385.00 
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         CLASS 2 AGGREGATE BASE (CY) 
 
                                                                  CY    11    5         66,170.0           21.8697    1,447,120.00 
                                                                  CY    12    1         18,800.0           25.0000      470,000.00 
 
                                                      UNIT TOTAL  CY         84       688,263.6           26.1231   17,979,551.10 
 
                                         ITEM CODE 260203  TOTAL             84                                      17,979,551.10 
 
 260210  AGGREGATE BASE (APPROACH SLAB) 
 
                                                                  CY    02    2             63.0          203.5714       12,825.00 
                                                                  CY    04    6            242.0          249.2727       60,324.00 
                                                                  CY    05    2             21.0          111.4286        2,340.00 
                                                                  CY    06    5             94.0          159.8404       15,025.00 
                                                                  CY    07   16            490.0          317.5122      155,581.00 
                                                                  CY    08    4            454.0          398.0991      180,737.00 
                                                                  CY    10    1            369.0          100.0000       36,900.00 
                                                                  CY    11    4          1,503.0          397.1138      596,862.00 
                                                                  CY    12    3            158.0          281.2025       44,430.00 
 
                                                      UNIT TOTAL  CY         43         3,394.0          325.5816    1,105,024.00 
 
                                         ITEM CODE 260210  TOTAL             43                                       1,105,024.00 
 
 260301  CLASS 3 AGGREGATE BASE 
 
                                                                  CY    04    7         55,776.0           31.4531    1,754,330.00 
                                                                  CY    07    3         46,240.0           31.6240    1,462,291.50 
                                                                  CY    09    1          4,830.0           66.0000      318,780.00 
 
                                                      UNIT TOTAL  CY         11       106,846.0           33.0888    3,535,401.50 
                                                                  M3    04    2          6,250.0           60.9440      380,900.00 
 
                                                      UNIT TOTAL  M3          2         6,250.0           60.9440      380,900.00 
 
                                         ITEM CODE 260301  TOTAL             13                                       3,916,301.50 
 
 260303  CLASS 3 AGGREGATE BASE (CY) 
 
                                                                  CY    04   14         30,538.1           41.6586    1,272,173.00 
                                                                  CY    07   17        242,733.1           22.6335    5,493,906.90 
 
                                                      UNIT TOTAL  CY         31       273,271.2           24.7596    6,766,079.90 
 
                                         ITEM CODE 260303  TOTAL             31                                       6,766,079.90 
 
 270011  CEMENT TREATED BASE 
         (PLANT-MIXED, CLASS A) 
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 270011  CEMENT TREATED BASE 
         (PLANT-MIXED, CLASS A) 
                                                                  CY    11    1          2,160.0           90.0000      194,400.00 
 
                                                      UNIT TOTAL  CY          1         2,160.0           90.0000      194,400.00 
 
                                         ITEM CODE 270011  TOTAL              1                                         194,400.00 
 
 270065  ASPHALTIC EMULSION (CURING SEAL) 
 
                                                                  TON   04    5            313.8          388.1071      121,788.00 
                                                                  TON   10    2            300.0          599.3333      179,800.00 
                                                                  TON   11    1               .2        4,000.0000          800.00 
 
                                                      UNIT TOTAL  TON         8           614.0          492.4886      302,388.00 
 
                                         ITEM CODE 270065  TOTAL              8                                         302,388.00 
 
 280000  LEAN CONCRETE BASE 
 
                                                                  CY    04   22        169,740.0           98.1199   16,654,865.00 
                                                                  CY    05    3         23,700.0          107.7131    2,552,800.00 
                                                                  CY    06    1            380.0          205.0000       77,900.00 
                                                                  CY    07   16        170,768.2           94.9068   16,207,061.61 
                                                                  CY    08    2         84,870.0           67.6122    5,738,250.00 
                                                                  CY    10    1          1,770.0          120.0000      212,400.00 
                                                                  CY    11    1            900.0          110.0000       99,000.00 
                                                                  CY    12    3          2,170.0          125.7373      272,850.00 
 
                                                      UNIT TOTAL  CY         49       454,298.2           92.0433   41,815,126.61 
                                                                  M3    07    1            490.0          240.0000      117,600.00 
 
                                                      UNIT TOTAL  M3          1           490.0          240.0000      117,600.00 
 
                                         ITEM CODE 280000  TOTAL             50                                      41,932,726.61 
 
 290201  ASPHALT TREATED PERMEABLE BASE 
 
                                                                  CY    04    5          8,860.0          109.2573      968,020.00 
                                                                  CY    12    1          1,440.0          150.0000      216,000.00 
 
                                                      UNIT TOTAL  CY          6        10,300.0          114.9534    1,184,020.00 
 
                                         ITEM CODE 290201  TOTAL              6                                       1,184,020.00 
 
 290301  CEMENT TREATED PERMEABLE BASE 
 
                                                                  CY    12    1            180.0           75.0000       13,500.00 
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                                                      UNIT TOTAL  CY          1           180.0           75.0000       13,500.00 
 
                                         ITEM CODE 290301  TOTAL              1                                          13,500.00 
 
 365001  SAND COVER 
 
                                                                  TON   05    1             93.0           30.0000        2,790.00 
                                                                  TON   06    2            720.0           18.8333       13,560.00 
 
                                                      UNIT TOTAL  TON         3           813.0           20.1107       16,350.00 
 
                                         ITEM CODE 365001  TOTAL              3                                          16,350.00 
 
 370001  SAND COVER (SEAL) 
 
                                                                  TON   02    3            520.0           43.2500       22,490.00 
                                                                  TON   04    2          1,350.0           31.5556       42,600.00 
                                                                  TON   05    2          1,170.0           32.0000       37,440.00 
                                                                  TON   06    3            261.0           81.0766       21,161.00 
                                                                  TON   07    1          2,580.0           40.0000      103,200.00 
                                                                  TON   08    1            470.0           34.0000       15,980.00 
                                                                  TON   09    1            410.0           52.0000       21,320.00 
                                                                  TON   11    1            640.0           42.0000       26,880.00 
 
                                                      UNIT TOTAL  TON        14         7,401.0           39.3286      291,071.00 
 
                                         ITEM CODE 370001  TOTAL             14                                         291,071.00 
 
 370120  ASPHALT-RUBBER BINDER 
 
                                                                  TON   04    2          1,220.0          630.1639      768,800.00 
                                                                  TON   07    2          2,970.0          635.6481    1,887,875.00 
                                                                  TON   08    1            390.0          680.0000      265,200.00 
                                                                  TON   09    1            530.0        1,200.0000      636,000.00 
                                                                  TON   11    2          1,100.0          716.4545      788,100.00 
 
                                                      UNIT TOTAL  TON         8         6,210.0          699.8349    4,345,975.00 
 
                                         ITEM CODE 370120  TOTAL              8                                       4,345,975.00 
 
 373900  ASPHALTIC EMULSION 
 
                                                                  TON   03    1             68.0            1.0000           68.00 
                                                                  TON   04    1              2.0        1,000.0000        2,000.00 
 
                                                      UNIT TOTAL  TON         2            70.0           29.5429        2,068.00 
 
                                         ITEM CODE 373900  TOTAL              2                                           2,068.00 
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 374002  ASPHALTIC EMULSION (FOG SEAL COAT) 
 
                                                                  TON   02    5            121.6          802.1135       97,537.00 
                                                                  TON   03    6             78.2          882.9923       69,050.00 
                                                                  TON   04    3             64.0          993.0469       63,555.00 
                                                                  TON   05    5            105.8          735.4915       77,815.00 
                                                                  TON   06    8            554.0          330.1787      182,919.00 
                                                                  TON   07    4            199.3        1,333.7280      265,812.00 
                                                                  TON   08    5            531.0          762.0339      404,640.00 
                                                                  TON   09    3             94.0        1,258.2979      118,280.00 
                                                                  TON   11   18            333.8          817.6453      272,930.00 
                                                                  TON   12    1             54.0          405.0000       21,870.00 
 
                                                      UNIT TOTAL  TON        58         2,135.7          737.1859    1,574,408.00 
 
                                         ITEM CODE 374002  TOTAL             58                                       1,574,408.00 
 
 374207  CRACK TREATMENT 
 
                                                                  LF    02    1          2,640.0            3.0000        7,920.00 
 
                                                      UNIT TOTAL  LF          1         2,640.0            3.0000        7,920.00 
                                                                  LNMI  01    4             19.5        6,371.7949      124,250.00 
                                                                  LNMI  03    8            164.0        2,973.4451      487,645.00 
                                                                  LNMI  04   28            176.1        3,944.1738      694,569.00 
                                                                  LNMI  05    1              6.0        4,632.0000       27,792.00 
                                                                  LNMI  06    3             60.4        2,481.1258      149,860.00 
                                                                  LNMI  07    8             79.7        3,971.0427      316,492.10 
                                                                  LNMI  10    3             37.0        3,593.2162      132,949.00 
 
                                                      UNIT TOTAL  LNMI       55           542.7        3,562.8471    1,933,557.10 
                                                                  MI    08    1             52.0        1,857.0000       96,564.00 
 
                                                      UNIT TOTAL  MI          1            52.0        1,857.0000       96,564.00 
 
                                         ITEM CODE 374207  TOTAL             57                                       2,038,041.10 
 
 374492  ASPHALTIC EMULSION (POLYMER MODIFIED) 
 
                                                                  TON   05    1             79.0          580.0000       45,820.00 
                                                                  TON   06    2            800.0          600.0000      480,000.00 
 
                                                      UNIT TOTAL  TON         3           879.0          598.2025      525,820.00 
 
                                         ITEM CODE 374492  TOTAL              3                                         525,820.00 
 
 375022  SCREENINGS (MEDIUM) 
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 375022  SCREENINGS (MEDIUM) 
 
                                                                  TON   05    1            700.0           25.0000       17,500.00 
                                                                  TON   06    2          7,250.0           45.4952      329,840.00 
 
                                                      UNIT TOTAL  TON         3         7,950.0           43.6906      347,340.00 
 
                                         ITEM CODE 375022  TOTAL              3                                         347,340.00 
 
 375030  SCREENINGS (HOT-APPLIED) 
 
                                                                  TON   04    2          8,950.0           59.2402      530,200.00 
                                                                  TON   05    2          9,300.0           55.0000      511,500.00 
                                                                  TON   07    2         23,680.0          162.2817    3,842,830.00 
                                                                  TON   08    1          2,710.0          260.0000      704,600.00 
                                                                  TON   09    1          3,680.0           55.0000      202,400.00 
                                                                  TON   11    2          7,690.0          173.6464    1,335,341.00 
 
                                                      UNIT TOTAL  TON        10        56,010.0          127.2428    7,126,871.00 
 
                                         ITEM CODE 375030  TOTAL             10                                       7,126,871.00 
 
 377501  SLURRY SEAL 
 
                                                                  TON   06    1          3,680.0           85.0000      312,800.00 
                                                                  TON   11    3          1,798.0          242.9366      436,800.00 
                                                                  TON   12    1            130.0          400.0000       52,000.00 
 
                                                      UNIT TOTAL  TON         5         5,608.0          142.9387      801,600.00 
 
                                         ITEM CODE 377501  TOTAL              5                                         801,600.00 
 
 378000  MICRO-SURFACING 
 
                                                                  TON   03    2          1,726.0          142.2074      245,450.00 
                                                                  TON   04    1          1,500.0          110.0000      165,000.00 
                                                                  TON   07    1          2,880.0          163.1300      469,814.40 
 
                                                      UNIT TOTAL  TON         4         6,106.0          144.1638      880,264.40 
 
                                         ITEM CODE 378000  TOTAL              4                                         880,264.40 
 
 378005  REPAIR WHEEL PATH DEPRESSION 
 
                                                                  TON   07    1            130.0          150.0000       19,500.00 
 
                                                      UNIT TOTAL  TON         1           130.0          150.0000       19,500.00 
 
                                         ITEM CODE 378005  TOTAL              1                                          19,500.00 
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 390010  PREPAVING PROFILOGRAPH 
 
                                                                  LS    01    3                                          11,000.00 
                                                                  LS    02    1                                           3,000.00 
                                                                  LS    04    1                                           3,000.00 
                                                                  LS    06    1                                          15,000.00 
                                                                  LS    12    1                                           2,600.00 
 
                                                      UNIT TOTAL  LS          7                                          34,600.00 
 
                                         ITEM CODE 390010  TOTAL              7                                          34,600.00 
 
 390020  PREPAVING GRINDING DAY 
 
                                                                  EA    01    3              7.0        7,928.5714       55,500.00 
                                                                  EA    02    1              2.0        4,000.0000        8,000.00 
                                                                  EA    04    1              1.0        6,000.0000        6,000.00 
                                                                  EA    06    1              6.0        7,600.0000       45,600.00 
                                                                  EA    12    1              3.0        7,500.0000       22,500.00 
 
                                                      UNIT TOTAL  EA          7            19.0        7,242.1053      137,600.00 
 
                                         ITEM CODE 390020  TOTAL              7                                         137,600.00 
 
 390095  REPLACE ASPHALT CONCRETE SURFACING 
 
                                                                  CY    01    7         14,950.0          232.5017    3,475,900.00 
                                                                  CY    02   11         14,230.0          253.2713    3,604,050.00 
                                                                  CY    03   13         21,251.0          207.5036    4,409,660.00 
                                                                  CY    04   14         13,753.1          241.1181    3,316,121.10 
                                                                  CY    05    1             50.0          510.0000       25,500.00 
                                                                  CY    06    2            731.4          217.5401      159,108.80 
                                                                  CY    07    7          4,458.0          224.3772    1,000,273.60 
                                                                  CY    08    8          9,483.0          214.1369    2,030,660.00 
                                                                  CY    10    3            488.0          294.2746      143,606.00 
                                                                  CY    11    3            377.2          282.5822      106,590.00 
 
                                                      UNIT TOTAL  CY         69        79,771.7          229.0470   18,271,469.50 
                                                                  M3    10    1             25.0          436.2300       10,905.75 
 
                                                      UNIT TOTAL  M3          1            25.0          436.2300       10,905.75 
 
                                         ITEM CODE 390095  TOTAL             70                                      18,282,375.25 
 
 390129  HOT MIX ASPHALT (TYPE C) 
 
                                                                  TON   08   13        797,040.0           69.9609   55,761,600.00 
                                                                  TON   11    3          4,271.0          109.5177      467,750.00 
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                                                      UNIT TOTAL  TON        16       801,311.0           70.1717   56,229,350.00 
 
                                         ITEM CODE 390129  TOTAL             16                                      56,229,350.00 
 
 390130  HOT MIX ASPHALT 
 
                                                                  TON   12    1             23.0           53.0000        1,219.00 
 
                                                      UNIT TOTAL  TON         1            23.0           53.0000        1,219.00 
 
                                         ITEM CODE 390130  TOTAL              1                                           1,219.00 
 
 390131  HOT MIX ASPHALT 
 
                                                                  TON   02    6        143,600.0          101.6595   14,598,300.00 
                                                                  TON   03    4        126,800.0           68.8249    8,727,000.00 
                                                                  TON   04   15        758,000.0           76.3625   57,882,750.00 
                                                                  TON   05    3        210,300.0           79.9605   16,815,700.00 
                                                                  TON   06    6        391,600.0           73.1974   28,664,100.00 
                                                                  TON   07    6        152,930.0           72.3126   11,058,761.00 
                                                                  TON   08    5        270,800.0           80.0622   21,680,850.00 
                                                                  TON   10    7        714,500.0           72.5079   51,806,910.00 
                                                                  TON   11    3         68,600.0           74.7303    5,126,500.00 
                                                                  TON   12    2         43,900.0           68.0182    2,986,000.00 
 
                                                      UNIT TOTAL  TON        57     2,881,030.0           76.1349  219,346,871.00 
                                                                  TONN  01    1         27,000.0           98.0000    2,646,000.00 
                                                                  TONN  04    1         16,000.0           93.0000    1,488,000.00 
                                                                  TONN  10    1         72,400.0           85.1800    6,167,032.00 
 
                                                      UNIT TOTAL  TONN        3       115,400.0           89.2637   10,301,032.00 
 
                                         ITEM CODE 390131  TOTAL             60                                     229,647,903.00 
 
 390132  HOT MIX ASPHALT (TYPE A) 
 
                                                                  TON   01   15         15,307.0          140.0872    2,144,315.00 
                                                                  TON   02   22         51,566.0          119.3311    6,153,429.50 
                                                                  TON   03   13         76,960.0           64.8528    4,991,075.00 
                                                                  TON   04   55        172,898.0           99.7544   17,247,343.00 
                                                                  TON   05   17         18,519.0          108.8400    2,015,608.00 
                                                                  TON   06   20        127,940.0           84.3333   10,789,602.00 
                                                                  TON   07   19         18,963.2           94.3194    1,788,598.50 
                                                                  TON   08   11         47,146.0           70.9598    3,345,470.00 
                                                                  TON   09    8         19,406.0          152.4101    2,957,670.00 
                                                                  TON   10   15         97,060.0           83.8211    8,135,680.00 
                                                                  TON   11   11         55,090.0           91.7223    5,052,980.00 
                                                                  TON   12    6         10,271.0           66.7340      685,425.00 
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                                                      UNIT TOTAL  TON       212       711,126.2           91.8363   65,307,196.00 
                                                                  TONN  04    1          6,840.0          160.0000    1,094,400.00 
 
                                                      UNIT TOTAL  TONN        1         6,840.0          160.0000    1,094,400.00 
 
                                         ITEM CODE 390132  TOTAL            213                                      66,401,596.00 
 
 390133  HOT MIX ASPHALT (TYPE B) 
 
                                                                  TON   07    1            330.0          228.0000       75,240.00 
                                                                  TON   10    3          3,780.0          102.9450      389,132.00 
 
                                                      UNIT TOTAL  TON         4         4,110.0          112.9859      464,372.00 
                                                                  TONN  07    1            740.0          120.0000       88,800.00 
 
                                                      UNIT TOTAL  TONN        1           740.0          120.0000       88,800.00 
 
                                         ITEM CODE 390133  TOTAL              5                                         553,172.00 
 
 390134  HOT MIX ASPHALT (OPEN GRADED) 
 
                                                                  TON   01    5          4,466.0          134.4559      600,480.00 
                                                                  TON   02    1            260.0          190.0000       49,400.00 
                                                                  TON   03    2          4,682.0           84.9466      397,720.00 
                                                                  TON   04   17        175,940.0           79.7303   14,027,750.40 
                                                                  TON   05    3          1,270.0          157.0079      199,400.00 
                                                                  TON   12    3          3,770.0           80.6305      303,977.00 
 
                                                      UNIT TOTAL  TON        31       190,388.0           81.8262   15,578,727.40 
                                                                  TONN  04    1          3,130.0          108.0000      338,040.00 
 
                                                      UNIT TOTAL  TONN        1         3,130.0          108.0000      338,040.00 
 
                                         ITEM CODE 390134  TOTAL             32                                      15,916,767.40 
 
 390135  HOT MIX ASPHALT (LEVELING) 
 
                                                                  TON   04    5         44,840.0           71.7471    3,217,140.00 
                                                                  TON   05    1             40.0          145.0000        5,800.00 
 
                                                      UNIT TOTAL  TON         6        44,880.0           71.8124    3,222,940.00 
 
                                         ITEM CODE 390135  TOTAL              6                                       3,222,940.00 
 
 390136  MINOR HOT MIX ASPHALT 
 
                                                                  TON   01    4            333.5          159.1229       53,067.50 
                                                                  TON   02    3            216.0          173.5185       37,480.00 
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         MINOR HOT MIX ASPHALT 
 
                                                                  TON   03   14          2,491.2          140.3842      349,725.00 
                                                                  TON   04   12          1,455.2          294.5394      428,613.77 
                                                                  TON   05    2            460.0          135.7391       62,440.00 
                                                                  TON   06    7            643.6          178.0609      114,600.00 
                                                                  TON   07    8            627.3          119.3780       74,885.80 
                                                                  TON   08    5            251.0          202.9616       50,943.36 
                                                                  TON   09    2            138.0          173.2101       23,903.00 
                                                                  TON   10    4             87.0          231.8391       20,170.00 
                                                                  TON   11   15          2,615.0          102.6176      268,345.00 
 
                                                      UNIT TOTAL  TON        76         9,317.8          159.2837    1,484,173.43 
 
                                         ITEM CODE 390136  TOTAL             76                                       1,484,173.43 
 
 390137  RUBBERIZED HOT MIX ASPHALT (GAP GRADED) 
 
                                                                  TON   01    2         15,850.0          122.2574    1,937,780.00 
                                                                  TON   03    1          7,120.0           55.0000      391,600.00 
                                                                  TON   04   12         46,090.0          113.5376    5,232,950.00 
                                                                  TON   05    2         24,600.0          109.0244    2,682,000.00 
                                                                  TON   07   10         62,870.0           93.4282    5,873,833.80 
                                                                  TON   08    1          9,060.0          115.0000    1,041,900.00 
                                                                  TON   10    2         17,530.0          101.8129    1,784,780.00 
                                                                  TON   11    4         47,410.0          109.2196    5,178,100.00 
                                                                  TON   12    8         42,120.0           82.6431    3,480,928.00 
 
                                                      UNIT TOTAL  TON        42       272,650.0          101.2429   27,603,871.80 
                                                                  TONN  01    1         30,500.0           98.0000    2,989,000.00 
                                                                  TONN  07    1            430.0          130.0000       55,900.00 
 
                                                      UNIT TOTAL  TONN        2        30,930.0           98.4449    3,044,900.00 
 
                                         ITEM CODE 390137  TOTAL             44                                      30,648,771.80 
 
 390138  RUBBERIZED HOT MIX ASPHALT (OPEN GRADED) 
 
                                                                  TON   01    1         11,100.0          122.0000    1,354,200.00 
                                                                  TON   02    2         28,570.0          107.5954    3,074,000.00 
                                                                  TON   03    5         71,700.0           67.8661    4,866,000.00 
                                                                  TON   08    2         19,200.0           98.8359    1,897,650.00 
                                                                  TON   10    1            870.0          108.0000       93,960.00 
                                                                  TON   12    2         16,240.0           78.1897    1,269,800.00 
 
                                                      UNIT TOTAL  TON        13       147,680.0           85.0190   12,555,610.00 
                                                                  TONN  01    1         13,800.0           98.0000    1,352,400.00 
 
                                                      UNIT TOTAL  TONN        1        13,800.0           98.0000    1,352,400.00 
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                                         ITEM CODE 390138  TOTAL             14                                      13,908,010.00 
 
 390139  RUBBERIZED HOT MIX ASPHALT (OPEN GRADED 
         HIGH BINDER) 
                                                                  TON   06    1         11,000.0          125.0000    1,375,000.00 
 
                                                      UNIT TOTAL  TON         1        11,000.0          125.0000    1,375,000.00 
 
                                         ITEM CODE 390139  TOTAL              1                                       1,375,000.00 
 
 390140  RUBBERIZED HOT MIX ASPHALT (GAP GRADED) 
 
                                                                  TON   01    1         16,800.0          126.0000    2,116,800.00 
                                                                  TON   03    4        134,700.0           83.2477   11,213,460.00 
                                                                  TON   04    7        130,150.0           91.8365   11,952,525.00 
                                                                  TON   05    1         31,000.0          101.0000    3,131,000.00 
                                                                  TON   06    1         35,200.0           91.0000    3,203,200.00 
                                                                  TON   07    2         23,900.0           93.7965    2,241,736.00 
                                                                  TON   08    9        478,300.0           87.6250   41,911,050.00 
                                                                  TON   10   11        222,600.0           96.1359   21,399,850.00 
                                                                  TON   11    1         11,200.0          112.0000    1,254,400.00 
                                                                  TON   12    2         59,000.0           80.2576    4,735,200.00 
 
                                                      UNIT TOTAL  TON        39     1,142,850.0           90.2649  103,159,221.00 
 
                                         ITEM CODE 390140  TOTAL             39                                     103,159,221.00 
 
 390141  HOT MIX ASPHALT 
         (BONDED WEARING COURSE-GAP GRADED) 
                                                                  TON   03    1         12,700.0           85.0000    1,079,500.00 
                                                                  TON   04    7         63,640.0          109.5249    6,970,165.00 
                                                                  TON   06    1          9,700.0          135.0000    1,309,500.00 
                                                                  TON   09    1         28,300.0          120.0000    3,396,000.00 
 
                                                      UNIT TOTAL  TON        10       114,340.0          111.5547   12,755,165.00 
 
                                         ITEM CODE 390141  TOTAL             10                                      12,755,165.00 
 
 390142  HOT MIX ASPHALT 
         (BONDED WEARING COURSE-GAP GRADED) 
                                                                  TON   06    1         14,100.0          140.0000    1,974,000.00 
                                                                  TON   11    1         11,700.0          120.0000    1,404,000.00 
 
                                                      UNIT TOTAL  TON         2        25,800.0          130.9302    3,378,000.00 
 
                                         ITEM CODE 390142  TOTAL              2                                       3,378,000.00 
 
 390151  ASPHALTIC EMULSION MEMBRANE 
         (BONDED WEARING COURSE) 
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 390151  ASPHALTIC EMULSION MEMBRANE 
         (BONDED WEARING COURSE) 
                                                                  TON   01    3            370.0          921.8919      341,100.00 
                                                                  TON   03    1             60.0        1,200.0000       72,000.00 
                                                                  TON   04    7            874.0          883.8215      772,460.00 
                                                                  TON   06    5          1,220.0          440.4426      537,340.00 
                                                                  TON   09    1            460.0          800.0000      368,000.00 
                                                                  TON   11    2            350.0          621.4286      217,500.00 
 
                                                      UNIT TOTAL  TON        19         3,334.0          692.3815    2,308,400.00 
 
                                         ITEM CODE 390151  TOTAL             19                                       2,308,400.00 
 
 390156  RUBBERIZED HOT MIX ASPHALT 
         (BONDED WEARING COURSE-GAP GRADED) 
                                                                  TON   06    1         10,900.0          140.0000    1,526,000.00 
                                                                  TON   11    1         11,700.0          115.0000    1,345,500.00 
 
                                                      UNIT TOTAL  TON         2        22,600.0          127.0575    2,871,500.00 
 
                                         ITEM CODE 390156  TOTAL              2                                       2,871,500.00 
 
 390158  HOT MIX ASPHALT 
         (BONDED WEARING COURSE-OPEN GRADED) 
                                                                  TON   01    3         20,580.0          124.7575    2,567,510.00 
                                                                  TON   06    1          6,970.0          100.0000      697,000.00 
 
                                                      UNIT TOTAL  TON         4        27,550.0          118.4940    3,264,510.00 
 
                                         ITEM CODE 390158  TOTAL              4                                       3,264,510.00 
 
 390159  RUBBERIZED HOT MIX ASPHALT 
         (BONDED WEARING COURSE-OPEN GRADED) 
                                                                  TON   06    2         23,040.0          141.7535    3,266,000.00 
 
                                                      UNIT TOTAL  TON         2        23,040.0          141.7535    3,266,000.00 
 
                                         ITEM CODE 390159  TOTAL              2                                       3,266,000.00 
 
 390161  HOT MIX ASPHALT (BRIDGE) 
 
                                                                  TON   04    1            750.0          100.0000       75,000.00 
 
                                                      UNIT TOTAL  TON         1           750.0          100.0000       75,000.00 
                                                                  TONN  04    1              9.0        1,000.0000        9,000.00 
 
                                                      UNIT TOTAL  TONN        1             9.0        1,000.0000        9,000.00 
 
                                         ITEM CODE 390161  TOTAL              2                                          84,000.00 
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 390250  HOT MIX ASPHALT (TYPE A-WMA) 
 
                                                                  TON   01    1         62,000.0          102.0000    6,324,000.00 
 
                                                      UNIT TOTAL  TON         1        62,000.0          102.0000    6,324,000.00 
 
                                         ITEM CODE 390250  TOTAL              1                                       6,324,000.00 
 
 390252  HOT MIX ASPHALT (OPEN GRADED-WMA) 
 
                                                                  TON   01    1         16,600.0          105.0000    1,743,000.00 
 
                                                      UNIT TOTAL  TON         1        16,600.0          105.0000    1,743,000.00 
 
                                         ITEM CODE 390252  TOTAL              1                                       1,743,000.00 
 
 390254  RUBBERIZED HOT MIX ASPHALT 
         (OPEN GRADED-WMA) 
                                                                  TON   03    1          7,010.0           60.0000      420,600.00 
 
                                                      UNIT TOTAL  TON         1         7,010.0           60.0000      420,600.00 
 
                                         ITEM CODE 390254  TOTAL              1                                         420,600.00 
 
 390301  RUBBERIZED HOT MIX ASPHALT, 
         SUPERPAVE (GAP GRADED) 
                                                                  TON   07    1          9,280.0           98.0000      909,440.00 
 
                                                      UNIT TOTAL  TON         1         9,280.0           98.0000      909,440.00 
 
                                         ITEM CODE 390301  TOTAL              1                                         909,440.00 
 
 391007  PAVING ASPHALT (BINDER, GEOSYNTHETIC 
         PAVEMENT INTERLAYER) 
                                                                  TON   01    2              4.1        1,414.6341        5,800.00 
                                                                  TON   02    1              2.2          900.0000        1,980.00 
                                                                  TON   04    9            970.0           73.4979       71,293.00 
                                                                  TON   07    2              4.0        1,312.5000        5,250.00 
                                                                  TON   11    2              1.0        2,000.0000        2,000.00 
                                                                  TON   12    1             40.0          625.0000       25,000.00 
 
                                                      UNIT TOTAL  TON        17         1,021.3          109.0013      111,323.00 
                                                                  TONN  01    1             28.0           10.0000          280.00 
 
                                                      UNIT TOTAL  TONN        1            28.0           10.0000          280.00 
 
                                         ITEM CODE 391007  TOTAL             18                                         111,603.00 
 
 393003  GEOSYNTHETIC PAVEMENT INTERLAYER 
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 393003  GEOSYNTHETIC PAVEMENT INTERLAYER 
 
                                                                  M2    01    1         24,300.0            3.0000       72,900.00 
 
                                                      UNIT TOTAL  M2          1        24,300.0            3.0000       72,900.00 
                                                                  SQYD  04    5        106,690.0            1.3768      146,890.00 
                                                                  SQYD  07    1          1,990.0            3.5000        6,965.00 
                                                                  SQYD  10    1             41.0            8.5000          348.50 
                                                                  SQYD  11    2          1,330.0            8.2331       10,950.00 
 
                                                      UNIT TOTAL  SQYD        9       110,051.0            1.5007      165,153.50 
 
                                         ITEM CODE 393003  TOTAL             10                                         238,053.50 
 
 393004  GEOSYNTHETIC PAVEMENT INTERLAYER 
         (PAVING FABRIC) 
                                                                  SQYD  01    2          3,680.0            5.9783       22,000.00 
                                                                  SQYD  02    1          2,050.0            4.4500        9,122.50 
                                                                  SQYD  04    2        498,220.0            1.3587      676,951.00 
                                                                  SQYD  05    1         10,800.0            1.0000       10,800.00 
                                                                  SQYD  07    1          5,075.0            3.5000       17,762.50 
                                                                  SQYD  12    1         42,300.0             .8300       35,109.00 
 
                                                      UNIT TOTAL  SQYD        8       562,125.0            1.3729      771,745.00 
 
                                         ITEM CODE 393004  TOTAL              8                                         771,745.00 
 
 393005  GEOSYNTHETIC PAVEMENT INTERLAYER 
         (PAVING MAT) 
                                                                  SQYD  04    6        216,700.0            1.4265      309,131.00 
 
                                                      UNIT TOTAL  SQYD        6       216,700.0            1.4265      309,131.00 
 
                                         ITEM CODE 393005  TOTAL              6                                         309,131.00 
 
 393008  GEOSYNTHETIC PAVEMENT INTERLAYER 
         (GEOCOMPOSITE STRIP MEMBRANE) 
                                                                  SQYD  04    1         99,800.0            2.0000      199,600.00 
                                                                  SQYD  07    1            350.0           15.0000        5,250.00 
 
                                                      UNIT TOTAL  SQYD        2       100,150.0            2.0454      204,850.00 
 
                                         ITEM CODE 393008  TOTAL              2                                         204,850.00 
 
 394040  PLACE ASPHALT CONCRETE DIKE (TYPE A) 
 
                                                                  LF    04    1            120.0            8.0000          960.00 
 
                                                      UNIT TOTAL  LF          1           120.0            8.0000          960.00 
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                                         ITEM CODE 394040  TOTAL              1                                             960.00 
 
 394044  PLACE ASPHALT CONCRETE DIKE (TYPE C) 
 
                                                                  LF    01    1          1,090.0           10.0000       10,900.00 
                                                                  LF    04    1            200.0            8.0000        1,600.00 
 
                                                      UNIT TOTAL  LF          2         1,290.0            9.6899       12,500.00 
 
                                         ITEM CODE 394044  TOTAL              2                                          12,500.00 
 
 394048  PLACE ASPHALT CONCRETE DIKE (TYPE E) 
 
                                                                  M     10    1          2,820.0            9.8400       27,748.80 
 
                                                      UNIT TOTAL  M           1         2,820.0            9.8400       27,748.80 
 
                                         ITEM CODE 394048  TOTAL              1                                          27,748.80 
 
 394049  PLACE ASPHALT CONCRETE DIKE (TYPE F) 
 
                                                                  LF    01    1          4,440.0           10.0000       44,400.00 
                                                                  LF    04    1            200.0            8.0000        1,600.00 
 
                                                      UNIT TOTAL  LF          2         4,640.0            9.9138       46,000.00 
 
                                         ITEM CODE 394049  TOTAL              2                                          46,000.00 
 
 394050  RUMBLE STRIP 
 
                                                                  STA   01    1            170.0           60.0000       10,200.00 
                                                                  STA   02    5          4,074.0           19.6622       80,104.00 
                                                                  STA   03    2          4,590.0           10.4902       48,150.00 
                                                                  STA   04    2            250.0           56.6280       14,157.00 
                                                                  STA   05    5          2,553.0           26.8042       68,431.10 
                                                                  STA   06    8          3,449.0           20.7231       71,474.00 
                                                                  STA   08    4         15,860.0           12.4451      197,380.00 
                                                                  STA   09    4            918.0           36.4297       33,442.50 
                                                                  STA   10    7          3,615.0           23.4343       84,715.00 
                                                                  STA   11    1            330.0           24.0000        7,920.00 
 
                                                      UNIT TOTAL  STA        39        35,809.0           17.2016      615,973.60 
 
                                         ITEM CODE 394050  TOTAL             39                                         615,973.60 
 
 394051  SHOULDER RUMBLE STRIP 
         (HMA,ROLLED-IN INDENTATIONS) 
                                                                  STA   04    2            124.0           31.6129        3,920.00 
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                                                      UNIT TOTAL  STA         2           124.0           31.6129        3,920.00 
 
                                         ITEM CODE 394051  TOTAL              2                                           3,920.00 
 
 394053  SHOULDER RUMBLE STRIP 
         (HMA,GROUND-IN INDENTATIONS) 
                                                                  LF    10    1          5,500.0            1.8000        9,900.00 
 
                                                      UNIT TOTAL  LF          1         5,500.0            1.8000        9,900.00 
                                                                  STA   01    1             37.0           80.0000        2,960.00 
                                                                  STA   02    1             40.0           20.0000          800.00 
                                                                  STA   03    4          1,970.0           17.1878       33,860.00 
                                                                  STA   05    2            301.0           37.3555       11,244.00 
                                                                  STA   06    2            642.0           27.9751       17,960.00 
                                                                  STA   08    3          3,050.0           24.4715       74,638.00 
                                                                  STA   09    1             11.0        1,850.0000       20,350.00 
                                                                  STA   10    2            850.0           31.8588       27,080.00 
                                                                  STA   11    4          4,392.0           14.9291       65,568.80 
 
                                                      UNIT TOTAL  STA        20        11,293.0           22.5326      254,460.80 
 
                                         ITEM CODE 394053  TOTAL             21                                         264,360.80 
 
 394054  SHOULDER RUMBLE STRIP 
         (AC, GROUND-IN INDENTATIONS) 
                                                                  STA   11    1            275.0           40.0000       11,000.00 
 
                                                      UNIT TOTAL  STA         1           275.0           40.0000       11,000.00 
 
                                         ITEM CODE 394054  TOTAL              1                                          11,000.00 
 
 394060  DATA CORE 
 
                                                                  LS    01    8                                          40,100.00 
                                                                  LS    02   15                                          62,350.00 
                                                                  LS    03   10                                          53,075.00 
                                                                  LS    04   43                                         174,291.00 
                                                                  LS    05    4                                          18,600.00 
                                                                  LS    06   17                                          71,890.00 
                                                                  LS    07   13                                          68,030.00 
                                                                  LS    08   16                                         244,261.86 
                                                                  LS    09    1                                          28,370.00 
                                                                  LS    10   17                                          87,480.00 
                                                                  LS    11    8                                          19,500.00 
                                                                  LS    12    7                                          41,050.00 
 
                                                      UNIT TOTAL  LS        159                                         908,997.86 
 
                                         ITEM CODE 394060  TOTAL            159                                         908,997.86 
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 394071  PLACE HOT MIX ASPHALT DIKE 
 
                                                                  LF    11    3         23,570.0            1.7947       42,300.00 
 
                                                      UNIT TOTAL  LF          3        23,570.0            1.7947       42,300.00 
 
                                         ITEM CODE 394071  TOTAL              3                                          42,300.00 
 
 394073  PLACE HOT MIX ASPHALT DIKE (TYPE A) 
 
                                                                  LF    01    5         18,262.0            2.8594       52,219.00 
                                                                  LF    02    2            430.0           16.8605        7,250.00 
                                                                  LF    03    5         32,900.0            1.1727       38,581.00 
                                                                  LF    04   11         12,452.0            2.9945       37,287.40 
                                                                  LF    05    5         26,235.0            1.4490       38,013.50 
                                                                  LF    06    4          2,700.0            6.0796       16,415.00 
                                                                  LF    07   10         17,400.0            3.2432       56,431.00 
                                                                  LF    08    3            494.0            6.4717        3,197.00 
                                                                  LF    10    5          8,360.0            1.5192       12,700.50 
                                                                  LF    11    3          3,500.0            1.9186        6,715.00 
                                                                  LF    12    3          2,020.0            4.3663        8,820.00 
 
                                                      UNIT TOTAL  LF         56       124,753.0            2.2254      277,629.40 
                                                                  M     04    1             48.0           25.0000        1,200.00 
 
                                                      UNIT TOTAL  M           1            48.0           25.0000        1,200.00 
 
                                         ITEM CODE 394073  TOTAL             57                                         278,829.40 
 
 394074  PLACE HOT MIX ASPHALT DIKE (TYPE C) 
 
                                                                  LF    01    2            800.0            4.8194        3,855.50 
                                                                  LF    02    1            230.0            1.7500          402.50 
                                                                  LF    03    6          3,045.0            1.6404        4,995.00 
                                                                  LF    04   27         18,522.0            6.2672      116,081.55 
                                                                  LF    05    4          2,730.0            1.5176        4,143.00 
                                                                  LF    06    6          2,851.0            2.3090        6,582.90 
                                                                  LF    07   15          8,253.0            4.2905       35,409.50 
                                                                  LF    08    9          8,411.0            1.1783        9,910.40 
                                                                  LF    10   12          5,012.0            2.8814       14,441.50 
                                                                  LF    11   10          3,700.0            4.9051       18,149.00 
                                                                  LF    12    4            960.0            3.2578        3,127.50 
 
                                                      UNIT TOTAL  LF         96        54,514.0            3.9824      217,098.35 
                                                                  M     01    1            480.0           10.0000        4,800.00 
 
                                                      UNIT TOTAL  M           1           480.0           10.0000        4,800.00 
 
                                         ITEM CODE 394074  TOTAL             97                                         221,898.35 
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 394075  PLACE HOT MIX ASPHALT DIKE (TYPE D) 
 
                                                                  LF    01    2          1,020.0            5.8294        5,946.00 
                                                                  LF    02    2          1,550.0            3.7626        5,832.00 
                                                                  LF    03    3          4,280.0            1.0013        4,285.50 
                                                                  LF    04    7         10,148.0            2.9016       29,445.00 
                                                                  LF    05    2          5,830.0            1.8868       11,000.00 
                                                                  LF    06    1            430.0           11.0000        4,730.00 
                                                                  LF    07    2         19,270.0            2.1697       41,810.50 
                                                                  LF    08    8        461,509.0             .8457      390,294.00 
                                                                  LF    10    4         23,260.0            1.5963       37,130.00 
                                                                  LF    11    5          9,419.0            1.6783       15,808.00 
                                                                  LF    12    1          2,860.0            2.0000        5,720.00 
 
                                                      UNIT TOTAL  LF         37       539,576.0            1.0230      552,001.00 
 
                                         ITEM CODE 394075  TOTAL             37                                         552,001.00 
 
 394076  PLACE HOT MIX ASPHALT DIKE (TYPE E) 
 
                                                                  LF    01    3          3,260.0            4.1236       13,443.00 
                                                                  LF    02    3          5,310.0            3.2705       17,366.50 
                                                                  LF    03   11         75,450.0            1.1574       87,322.50 
                                                                  LF    04   32        112,213.0            2.3225      260,611.20 
                                                                  LF    05    5         46,640.0            1.1392       53,130.00 
                                                                  LF    06   12         68,708.0            1.3307       91,431.50 
                                                                  LF    07    6         17,505.0            3.6370       63,666.00 
                                                                  LF    08    6         80,920.0            1.0926       88,412.00 
                                                                  LF    09    2          3,380.0           21.8849       73,971.00 
                                                                  LF    10   13        140,190.0            1.3110      183,791.50 
                                                                  LF    11    9         23,220.0            2.1707       50,404.00 
                                                                  LF    12    1          6,670.0            2.0000       13,340.00 
 
                                                      UNIT TOTAL  LF        103       583,466.0            1.7086      996,889.20 
                                                                  M     01    1            540.0           10.0000        5,400.00 
 
                                                      UNIT TOTAL  M           1           540.0           10.0000        5,400.00 
 
                                         ITEM CODE 394076  TOTAL            104                                       1,002,289.20 
 
 394077  PLACE HOT MIX ASPHALT DIKE (TYPE F) 
 
                                                                  LF    01    3          8,770.0            4.5706       40,084.50 
                                                                  LF    02    7         12,940.0            4.3972       56,899.60 
                                                                  LF    03    9         11,398.0            1.5449       17,608.35 
                                                                  LF    04   27         78,702.0            2.8949      227,832.90 
                                                                  LF    05    6         19,954.0            1.6500       32,924.50 
                                                                  LF    06    9         14,247.0            1.2260       17,467.00 
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         PLACE HOT MIX ASPHALT DIKE (TYPE F) 
 
                                                                  LF    07   17         58,100.0            2.7250      158,322.50 
                                                                  LF    08    8         59,320.0            1.1120       65,964.00 
                                                                  LF    09    1            870.0            4.9000        4,263.00 
                                                                  LF    10   12         17,090.0            2.0817       35,576.00 
                                                                  LF    11    9          8,875.0            3.1895       28,306.50 
                                                                  LF    12    5          4,295.0            3.7346       16,040.00 
 
                                                      UNIT TOTAL  LF        113       294,561.0            2.3808      701,288.85 
                                                                  M     01    1          1,760.0           10.0000       17,600.00 
 
                                                      UNIT TOTAL  M           1         1,760.0           10.0000       17,600.00 
 
                                         ITEM CODE 394077  TOTAL            114                                         718,888.85 
 
 394090  PLACE HOT MIX ASPHALT 
         (MISCELLANEOUS AREA) 
                                                                  M2    01    1            300.0           50.0000       15,000.00 
                                                                  M2    10    1            620.0           17.2000       10,664.00 
 
                                                      UNIT TOTAL  M2          2           920.0           27.8957       25,664.00 
                                                                  SQFT  05    1            410.0           11.5000        4,715.00 
 
                                                      UNIT TOTAL  SQFT        1           410.0           11.5000        4,715.00 
                                                                  SQYD  01    9          7,943.0           25.7625      204,631.50 
                                                                  SQYD  02    9          2,192.0           36.0821       79,092.00 
                                                                  SQYD  03   14         31,201.0           12.1074      377,762.50 
                                                                  SQYD  04   29         15,263.9           17.2715      263,631.00 
                                                                  SQYD  05    7          2,812.3           55.8532      157,076.00 
                                                                  SQYD  06   15         12,800.0           10.1445      129,850.00 
                                                                  SQYD  07    7          3,706.0           12.6056       46,716.50 
                                                                  SQYD  08   12          9,112.0           32.4786      295,945.40 
                                                                  SQYD  09    2            271.0           33.4244        9,058.00 
                                                                  SQYD  10   20         24,182.7           11.0063      266,161.56 
                                                                  SQYD  11    7          3,951.0           18.9610       74,915.00 
                                                                  SQYD  12    2            760.0           19.3158       14,680.00 
 
                                                      UNIT TOTAL  SQYD      133       114,194.9           16.8092    1,919,519.46 
 
                                         ITEM CODE 394090  TOTAL            136                                       1,949,898.46 
 
 394095  ROADSIDE PAVING (MISCELLANEOUS AREAS) 
 
                                                                  SQYD  06    2            880.0          140.1136      123,300.00 
                                                                  SQYD  12    1            650.0           35.0000       22,750.00 
 
                                                      UNIT TOTAL  SQYD        3         1,530.0           95.4575      146,050.00 
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                                         ITEM CODE 394095  TOTAL              3                                         146,050.00 
 
 395000  LIQUID ASPHALT (PRIME COAT) 
 
                                                                  TON   04    6            251.0           60.4602       15,175.50 
                                                                  TON   08    8            662.2          946.3391      626,665.76 
 
                                                      UNIT TOTAL  TON        14           913.2          702.8485      641,841.26 
 
                                         ITEM CODE 395000  TOTAL             14                                         641,841.26 
 
 397001  ASPHALTIC EMULSION (PAINT BINDER) 
 
                                                                  TONN  04    1             21.0          850.0000       17,850.00 
 
                                                      UNIT TOTAL  TONN        1            21.0          850.0000       17,850.00 
 
                                         ITEM CODE 397001  TOTAL              1                                          17,850.00 
 
 397005  TACK COAT 
 
                                                                  TON   01   16            536.9          852.5925      457,756.90 
                                                                  TON   02   28            975.4          469.1152      457,575.00 
                                                                  TON   03   18          1,006.8          466.2440      469,414.50 
                                                                  TON   04   63          5,382.6          186.7382    1,005,136.80 
                                                                  TON   05   17            398.1          403.6096      160,677.00 
                                                                  TON   06   27          1,243.0          282.1865      350,757.80 
                                                                  TON   07   21            557.8          714.6827      398,650.00 
                                                                  TON   08   20          3,367.0          564.5254    1,900,757.00 
                                                                  TON   09    6            299.2          226.0963       67,648.00 
                                                                  TON   10   24          2,296.0          338.2030      776,514.00 
                                                                  TON   11   18            492.1          798.6568      393,019.00 
                                                                  TON   12   10            427.3          614.1119      262,410.00 
 
                                                      UNIT TOTAL  TON       268        16,982.2          394.5494    6,700,316.00 
                                                                  TONN  01    1            250.0            1.0000          250.00 
                                                                  TONN  04    1             57.0          825.0000       47,025.00 
                                                                  TONN  07    1              1.0        1,900.0000        1,900.00 
                                                                  TONN  10    1            140.0        1,100.0000      154,000.00 
 
                                                      UNIT TOTAL  TONN        4           448.0          453.5156      203,175.00 
 
                                         ITEM CODE 397005  TOTAL            272                                       6,903,491.00 
 
 397100  COLD FOAM IN-PLACE RECYCLING 
 
                                                                  SQYD  03    1        115,000.0            5.0000      575,000.00 
 
                                                      UNIT TOTAL  SQYD        1       115,000.0            5.0000      575,000.00 
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                                         ITEM CODE 397100  TOTAL              1                                         575,000.00 
 
 397200  STABILIZING AGENT (FOAMED ASPHALT) 
 
                                                                  TON   03    1          1,620.0          750.0000    1,215,000.00 
 
                                                      UNIT TOTAL  TON         1         1,620.0          750.0000    1,215,000.00 
 
                                         ITEM CODE 397200  TOTAL              1                                       1,215,000.00 
 
 397205  STABILIZING AGENT 
         (CEMENTITIOUS MATERIAL) 
                                                                  TON   03    1          1,300.0          130.0000      169,000.00 
 
                                                      UNIT TOTAL  TON         1         1,300.0          130.0000      169,000.00 
 
                                         ITEM CODE 397205  TOTAL              1                                         169,000.00 
 
 400050  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT 
                                                                  CY    06    2         50,470.0          163.1628    8,234,825.00 
                                                                  CY    10    3        192,500.0          170.8987   32,898,000.00 
                                                                  CY    12    1          1,900.0          295.0000      560,500.00 
 
                                                      UNIT TOTAL  CY          6       244,870.0          170.2672   41,693,325.00 
 
                                         ITEM CODE 400050  TOTAL              6                                      41,693,325.00 
 
 400061  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT (TERMINAL JOINT, TYPE A) 
                                                                  LF    06    1             19.0          185.0000        3,515.00 
 
                                                      UNIT TOTAL  LF          1            19.0          185.0000        3,515.00 
 
                                         ITEM CODE 400061  TOTAL              1                                           3,515.00 
 
 400062  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT (TERMINAL JOINT, TYPE B) 
                                                                  LF    06    1             46.0          100.0000        4,600.00 
                                                                  LF    10    2            148.0          145.1351       21,480.00 
 
                                                      UNIT TOTAL  LF          3           194.0          134.4330       26,080.00 
 
                                         ITEM CODE 400062  TOTAL              3                                          26,080.00 
 
 400064  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT (TERMINAL JOINT, TYPE D) 
                                                                  LF    06    1             46.0           28.0000        1,288.00 
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         CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT (TERMINAL JOINT, TYPE D) 
                                                                  LF    10    1            140.0           25.0000        3,500.00 
 
                                                      UNIT TOTAL  LF          2           186.0           25.7419        4,788.00 
 
                                         ITEM CODE 400064  TOTAL              2                                           4,788.00 
 
 400065  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT (TERMINAL JOINT, TYPE E) 
                                                                  LF    06    2            279.0           39.8029       11,105.00 
                                                                  LF    10    1          1,800.0           30.0000       54,000.00 
 
                                                      UNIT TOTAL  LF          3         2,079.0           31.3155       65,105.00 
 
                                         ITEM CODE 400065  TOTAL              3                                          65,105.00 
 
 400075  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT (PAVEMENT ANCHOR) 
                                                                  LF    06    1            280.0          175.0000       49,000.00 
                                                                  LF    10    2          2,290.0          130.0437      297,800.00 
 
                                                      UNIT TOTAL  LF          3         2,570.0          134.9416      346,800.00 
 
                                         ITEM CODE 400075  TOTAL              3                                         346,800.00 
 
 400080  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT (WIDE FLANGE BEAM TERMINAL) 
                                                                  LF    10    1            550.0          500.0000      275,000.00 
 
                                                      UNIT TOTAL  LF          1           550.0          500.0000      275,000.00 
 
                                         ITEM CODE 400080  TOTAL              1                                         275,000.00 
 
 400090  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT (EXPANSION JOINT, TYPE AN) 
                                                                  LF    06    2            319.0          190.3386       60,718.00 
                                                                  LF    10    1            380.0          270.0000      102,600.00 
 
                                                      UNIT TOTAL  LF          3           699.0          233.6452      163,318.00 
 
                                         ITEM CODE 400090  TOTAL              3                                         163,318.00 
 
 400092  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT (EXPANSION JOINT, TYPE WF) 
                                                                  LF    10    1          1,800.0           40.0000       72,000.00 
 
                                                      UNIT TOTAL  LF          1         1,800.0           40.0000       72,000.00 



 

CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   178 
DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 400092  TOTAL              1                                          72,000.00 
 
 401000  CONCRETE PAVEMENT 
 
                                                                  M3    04    1             24.0          250.0000        6,000.00 
 
                                                      UNIT TOTAL  M3          1            24.0          250.0000        6,000.00 
 
                                         ITEM CODE 401000  TOTAL              1                                           6,000.00 
 
 401050  JOINTED PLAIN CONCRETE PAVEMENT 
 
                                                                  CY    04    7         72,490.0          152.5247   11,056,517.80 
                                                                  CY    07    9        241,888.0          138.5523   33,514,145.81 
                                                                  CY    08    3        202,383.0          111.7586   22,618,050.00 
                                                                  CY    10    2         27,700.0          112.5740    3,118,300.00 
                                                                  CY    11    5         53,440.0          157.7365    8,429,440.00 
                                                                  CY    12    2          5,770.0          172.8232      997,190.00 
 
                                                      UNIT TOTAL  CY         28       603,671.0          132.0813   79,733,643.61 
                                                                  M3    01    1            840.0          309.0000      259,560.00 
 
                                                      UNIT TOTAL  M3          1           840.0          309.0000      259,560.00 
 
                                         ITEM CODE 401050  TOTAL             29                                      79,993,203.61 
 
 401066  CONCRETE PAVEMENT (RAMP TERMINI) 
 
                                                                  CY    06    1            990.0          250.0000      247,500.00 
                                                                  CY    10    1            780.0          283.5000      221,130.00 
                                                                  CY    11    1            590.0          220.0000      129,800.00 
 
                                                      UNIT TOTAL  CY          3         2,360.0          253.5720      598,430.00 
 
                                         ITEM CODE 401066  TOTAL              3                                         598,430.00 
 
 401081  SHOULDER RUMBLE STRIP 
         (CONCRETE PAVEMENT, ROLLED-IN 
         INDENTATIONS)                                            STA   10    2            920.0           22.7391       20,920.00 
 
                                                      UNIT TOTAL  STA         2           920.0           22.7391       20,920.00 
 
                                         ITEM CODE 401081  TOTAL              2                                          20,920.00 
 
 401083  SHOULDER RUMBLE STRIP 
         (CONCRETE PAVEMENT, GROUND-IN 
         INDENTATIONS)                                            STA   02    1            120.0           80.0000        9,600.00 
                                                                  STA   03    1            800.0           39.8100       31,848.00 
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         SHOULDER RUMBLE STRIP 
         (CONCRETE PAVEMENT, GROUND-IN 
                                                                  STA   04    1            250.0           65.0000       16,250.00 
                                                                  STA   06    1            530.0           50.0000       26,500.00 
                                                                  STA   08    1            520.0           55.0000       28,600.00 
                                                                  STA   10    1              8.0          550.0000        4,400.00 
 
                                                      UNIT TOTAL  STA         6         2,228.0           52.6023      117,198.00 
 
                                         ITEM CODE 401083  TOTAL              6                                         117,198.00 
 
 401100  REPLACE CONCRETE PAVEMENT 
 
                                                                  CY    10    1            260.0          560.0000      145,600.00 
 
                                                      UNIT TOTAL  CY          1           260.0          560.0000      145,600.00 
 
                                         ITEM CODE 401100  TOTAL              1                                         145,600.00 
 
 401108  REPLACE CONCRETE PAVEMENT 
         (RAPID STRENGTH CONCRETE) 
                                                                  CY    04    1             80.0        1,200.0000       96,000.00 
                                                                  CY    08    1          1,050.0        1,000.0000    1,050,000.00 
                                                                  CY    12    1          3,350.0          508.0000    1,701,800.00 
 
                                                      UNIT TOTAL  CY          3         4,480.0          635.6696    2,847,800.00 
 
                                         ITEM CODE 401108  TOTAL              3                                       2,847,800.00 
 
 404092  SEAL PAVEMENT JOINT 
 
                                                                  LF    04    7        255,150.0            1.5957      407,152.00 
                                                                  LF    05    1          2,410.0            6.7200       16,195.20 
                                                                  LF    06    2         63,500.0            1.9474      123,658.00 
                                                                  LF    07   10        645,316.0            2.9377    1,895,763.00 
                                                                  LF    08    7        706,990.0            2.0918    1,478,910.00 
                                                                  LF    10    4        424,220.0            2.1595      916,105.00 
                                                                  LF    11    5        181,880.0            1.6535      300,743.00 
                                                                  LF    12    4         17,220.0            4.1349       71,203.50 
 
                                                      UNIT TOTAL  LF         40     2,296,686.0            2.2684    5,209,729.70 
                                                                  M     01    1          2,140.0           35.0000       74,900.00 
                                                                  M     04    1             47.0           10.0000          470.00 
 
                                                      UNIT TOTAL  M           2         2,187.0           34.4627       75,370.00 
 
                                         ITEM CODE 404092  TOTAL             42                                       5,285,099.70 
 
 404093  SEAL ISOLATION JOINT 
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 404093  SEAL ISOLATION JOINT 
 
                                                                  LF    04    5         52,510.0            6.3559      333,750.00 
                                                                  LF    06    1         83,800.0            9.4500      791,910.00 
                                                                  LF    07    9         47,380.0           11.1708      529,272.00 
                                                                  LF    08    2        216,030.0            2.1672      468,180.00 
                                                                  LF    10    2          8,280.0            6.6423       54,998.00 
                                                                  LF    11    4         54,390.0            5.7690      313,778.00 
                                                                  LF    12    2         10,180.0           11.7790      119,910.00 
 
                                                      UNIT TOTAL  LF         25       472,570.0            5.5268    2,611,798.00 
                                                                  M     01    1            110.0           40.0000        4,400.00 
 
                                                      UNIT TOTAL  M           1           110.0           40.0000        4,400.00 
 
                                         ITEM CODE 404093  TOTAL             26                                       2,616,198.00 
 
 404094  SEAL LONGITUDINAL ISOLATION JOINT 
 
                                                                  LF    04    1         15,400.0            1.5000       23,100.00 
                                                                  LF    07    1         71,000.0            6.0000      426,000.00 
                                                                  LF    11    1         27,700.0            3.3700       93,349.00 
 
                                                      UNIT TOTAL  LF          3       114,100.0            4.7542      542,449.00 
 
                                         ITEM CODE 404094  TOTAL              3                                         542,449.00 
 
 405031  CONCRETE BASE 
 
                                                                  CY    11    1             57.0          150.0000        8,550.00 
 
                                                      UNIT TOTAL  CY          1            57.0          150.0000        8,550.00 
 
                                         ITEM CODE 405031  TOTAL              1                                           8,550.00 
 
 405034  CONCRETE PAVEMENT TRANSITION PANEL 
 
                                                                  CY    11    3            198.0          213.1313       42,200.00 
                                                                  CY    12    2             42.0          317.8571       13,350.00 
 
                                                      UNIT TOTAL  CY          5           240.0          231.4583       55,550.00 
 
                                         ITEM CODE 405034  TOTAL              5                                          55,550.00 
 
 406001  TIE BAR 
 
                                                                  EA    12    1            250.0           20.0000        5,000.00 
 
                                                      UNIT TOTAL  EA          1           250.0           20.0000        5,000.00 
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                                         ITEM CODE 406001  TOTAL              1                                           5,000.00 
 
 406003  TIE BAR (DRILL AND BOND) 
 
                                                                  EA    07    1          7,780.0           12.0000       93,360.00 
 
                                                      UNIT TOTAL  EA          1         7,780.0           12.0000       93,360.00 
 
                                         ITEM CODE 406003  TOTAL              1                                          93,360.00 
 
 406050  DOWEL BAR (DRILL AND BOND) 
 
                                                                  EA    04    3          1,610.0           19.8106       31,895.00 
                                                                  EA    07    4         37,966.0           12.9060      489,990.00 
                                                                  EA    08    2         16,280.0           12.3182      200,540.00 
                                                                  EA    11    3          3,338.0           10.5752       35,300.00 
                                                                  EA    12    1            790.0           13.5000       10,665.00 
 
                                                      UNIT TOTAL  EA         13        59,984.0           12.8099      768,390.00 
                                                                  LF    06    1            360.0           45.0000       16,200.00 
 
                                                      UNIT TOTAL  LF          1           360.0           45.0000       16,200.00 
 
                                         ITEM CODE 406050  TOTAL             14                                         784,590.00 
 
 406100  DOWEL BAR RETROFITT 
 
                                                                  EA    04    1            640.0          100.0000       64,000.00 
                                                                  EA    07    1            890.0           55.0000       48,950.00 
 
                                                      UNIT TOTAL  EA          2         1,530.0           73.8235      112,950.00 
 
                                         ITEM CODE 406100  TOTAL              2                                         112,950.00 
 
 411105  INDIVIDUAL SLAB REPLACEMENT (RSC) 
 
                                                                  CY    04    8         11,680.0          377.7680    4,412,330.00 
                                                                  CY    06    3          3,000.0          542.3500    1,627,050.00 
                                                                  CY    07    3          2,480.0          485.7581    1,204,680.00 
                                                                  CY    08    2          8,030.0          352.2690    2,828,720.00 
                                                                  CY    10    1          3,240.0          360.0000    1,166,400.00 
                                                                  CY    11    4          2,340.0          550.1038    1,287,243.00 
                                                                  CY    12    1            270.0          600.0000      162,000.00 
 
                                                      UNIT TOTAL  CY         22        31,040.0          408.7765   12,688,423.00 
 
                                         ITEM CODE 411105  TOTAL             22                                      12,688,423.00 
 
 413111  REPAIR SPALLED JOINTS 
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 413111  REPAIR SPALLED JOINTS 
 
                                                                  SQYD  08    1             68.0          600.0000       40,800.00 
                                                                  SQYD  11    2             66.0          942.4242       62,200.00 
                                                                  SQYD  12    1             54.0        1,378.0000       74,412.00 
 
                                                      UNIT TOTAL  SQYD        4           188.0          943.6809      177,412.00 
 
                                         ITEM CODE 413111  TOTAL              4                                         177,412.00 
 
 413112  REPAIR SPALLED JOINTS, 
         FAST SETTING GROUT 
                                                                  SQYD  11    1            200.0        1,785.0000      357,000.00 
 
                                                      UNIT TOTAL  SQYD        1           200.0        1,785.0000      357,000.00 
 
                                         ITEM CODE 413112  TOTAL              1                                         357,000.00 
 
 413113  REPAIR SPALLED JOINTS, 
         POLYESTER GROUT 
                                                                  SQYD  04    1             25.0        1,200.0000       30,000.00 
                                                                  SQYD  07    3            728.5          424.7769      309,450.00 
                                                                  SQYD  11    1              4.0        1,400.0000        5,600.00 
 
                                                      UNIT TOTAL  SQYD        5           757.5          455.5116      345,050.00 
 
                                         ITEM CODE 413113  TOTAL              5                                         345,050.00 
 
 413115  SEAL JOINT (EXISTING CONCRETE PAVEMENT) 
 
                                                                  LF    11    1         84,400.0            2.1000      177,240.00 
 
                                                      UNIT TOTAL  LF          1        84,400.0            2.1000      177,240.00 
 
                                         ITEM CODE 413115  TOTAL              1                                         177,240.00 
 
 413117  SEAL CONCRETE PAVEMENT JOINT (SILICONE) 
 
                                                                  LF    11    1            600.0             .1000           60.00 
 
                                                      UNIT TOTAL  LF          1           600.0             .1000           60.00 
 
                                         ITEM CODE 413117  TOTAL              1                                              60.00 
 
 415101  CRACK EXISTING CONCRETE PAVEMENT 
 
                                                                  SQYD  04    4        487,900.0             .9259      451,750.00 
                                                                  SQYD  06    1         17,500.0            1.0000       17,500.00 
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         CRACK EXISTING CONCRETE PAVEMENT 
 
                                                                  SQYD  07    2         88,800.0            1.2597      111,860.00 
 
                                                      UNIT TOTAL  SQYD        7       594,200.0             .9780      581,110.00 
 
                                         ITEM CODE 415101  TOTAL              7                                         581,110.00 
 
 416101  PAVEMENT TRANSITION TAPER 
 
                                                                  SQYD  03    1          1,680.0            8.0000       13,440.00 
                                                                  SQYD  04    2          6,524.0           10.9933       71,720.00 
                                                                  SQYD  06    2          7,160.0            7.7961       55,820.00 
 
                                                      UNIT TOTAL  SQYD        5        15,364.0            9.1760      140,980.00 
 
                                         ITEM CODE 416101  TOTAL              5                                         140,980.00 
 
 420102  GROOVE EXISTING CONCRETE PAVEMENT 
 
                                                                  SQYD  03    1         10,900.0            6.0000       65,400.00 
                                                                  SQYD  04    1         85,000.0            2.4500      208,250.00 
                                                                  SQYD  12    1        701,000.0            2.5700    1,801,570.00 
 
                                                      UNIT TOTAL  SQYD        3       796,900.0            2.6041    2,075,220.00 
 
                                         ITEM CODE 420102  TOTAL              3                                       2,075,220.00 
 
 420201  GRIND EXISTING CONCRETE 
         PAVEMENT 
                                                                  SQYD  03    3        425,130.0            6.7041    2,850,100.00 
                                                                  SQYD  04    8        112,750.0            5.6495      636,980.00 
                                                                  SQYD  05    2          5,120.0            4.9688       25,440.00 
                                                                  SQYD  06    2        190,500.0            3.9274      748,170.00 
                                                                  SQYD  07    5        451,100.0            4.0411    1,822,940.00 
                                                                  SQYD  08    3        273,800.0            4.2059    1,151,575.00 
                                                                  SQYD  11    6        850,950.0            3.4935    2,972,785.00 
                                                                  SQYD  12    3        703,960.0            3.6184    2,547,200.00 
 
                                                      UNIT TOTAL  SQYD       32     3,013,310.0            4.2329   12,755,190.00 
 
                                         ITEM CODE 420201  TOTAL             32                                      12,755,190.00 
 
 420203  GRIND EXISTING BRIDGE DECK 
 
                                                                  SQYD  10    1              1.0        2,505.0000        2,505.00 
 
                                                      UNIT TOTAL  SQYD        1             1.0        2,505.0000        2,505.00 
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                                         ITEM CODE 420203  TOTAL              1                                           2,505.00 
 
 460200  GROUND ANCHOR (VERTICAL) 
 
                                                                  EA    01    1            401.0        5,100.0000    2,045,100.00 
                                                                  EA    04    2            114.0        2,389.4737      272,400.00 
                                                                  EA    05    2            109.0        5,218.3486      568,800.00 
                                                                  EA    08    1             48.0        3,000.0000      144,000.00 
 
                                                      UNIT TOTAL  EA          6           672.0        4,509.3750    3,030,300.00 
 
                                         ITEM CODE 460200  TOTAL              6                                       3,030,300.00 
 
 460210  GROUND ANCHOR (SUBHORIZONTAL) 
 
                                                                  EA    04    5            219.0        3,374.6438      739,047.00 
                                                                  EA    12    2            332.0        5,346.8675    1,775,160.00 
 
                                                      UNIT TOTAL  EA          7           551.0        4,562.9891    2,514,207.00 
 
                                         ITEM CODE 460210  TOTAL              7                                       2,514,207.00 
 
 460300  SOIL NAIL 
 
                                                                  LF    04    6         97,861.0           18.9123    1,850,772.00 
                                                                  LF    05    1        136,100.0           17.0000    2,313,700.00 
                                                                  LF    08    1         75,922.0           25.0000    1,898,050.00 
 
                                                      UNIT TOTAL  LF          8       309,883.0           19.5639    6,062,522.00 
 
                                         ITEM CODE 460300  TOTAL              8                                       6,062,522.00 
 
 477021  MECHANICALLY STABILIZED EMBANKMENT, 
         LOCATION A 
                                                                  SQFT  07    1         18,191.0           35.3000      642,142.30 
                                                                  SQFT  10    1         27,356.0           17.1500      469,155.40 
 
                                                      UNIT TOTAL  SQFT        2        45,547.0           24.3989    1,111,297.70 
 
                                         ITEM CODE 477021  TOTAL              2                                       1,111,297.70 
 
 477022  MECHANICALLY STABILIZED EMBANKMENT, 
         LOCATION B 
                                                                  SQFT  07    1         14,900.0           34.9500      520,755.00 
                                                                  SQFT  10    1         27,872.0           17.4500      486,366.40 
 
                                                      UNIT TOTAL  SQFT        2        42,772.0           23.5463    1,007,121.40 
 
                                         ITEM CODE 477022  TOTAL              2                                       1,007,121.40 
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 477023  MECHANICALLY STABILIZED EMBANKMENT, 
         LOCATION C 
                                                                  SQFT  07    1          7,488.0           35.2000      263,577.60 
 
                                                      UNIT TOTAL  SQFT        1         7,488.0           35.2000      263,577.60 
 
                                         ITEM CODE 477023  TOTAL              1                                         263,577.60 
 
 477024  MECHANICALLY STABILIZED EMBANKMENT, 
         LOCATION D 
                                                                  SQFT  07    1          9,799.0           34.1000      334,145.90 
 
                                                      UNIT TOTAL  SQFT        1         9,799.0           34.1000      334,145.90 
 
                                         ITEM CODE 477024  TOTAL              1                                         334,145.90 
 
 480501  JACKING SUPERSTRUCTURE 
 
                                                                  LS    04    2                                          85,000.00 
 
                                                      UNIT TOTAL  LS          2                                          85,000.00 
 
                                         ITEM CODE 480501  TOTAL              2                                          85,000.00 
 
 490305  SOLDIER PILE 
 
                                                                  LF    05    1          1,610.0           46.0000       74,060.00 
 
                                                      UNIT TOTAL  LF          1         1,610.0           46.0000       74,060.00 
 
                                         ITEM CODE 490305  TOTAL              1                                          74,060.00 
 
 490411  FURNISH STEEL PILING 
         (PP 16 X 0.500) 
                                                                  LF    07    1          8,130.0           54.6000      443,898.00 
 
                                                      UNIT TOTAL  LF          1         8,130.0           54.6000      443,898.00 
 
                                         ITEM CODE 490411  TOTAL              1                                         443,898.00 
 
 490412  DRIVE STEEL PILE 
         (PP 16 X 0.500) 
                                                                  EA    07    1            187.0        1,315.0000      245,905.00 
 
                                                      UNIT TOTAL  EA          1           187.0        1,315.0000      245,905.00 
 
                                         ITEM CODE 490412  TOTAL              1                                         245,905.00 
 
 490503  FURNISH STEEL PILING (HP 10 X 42) 
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 490503  FURNISH STEEL PILING (HP 10 X 42) 
 
                                                                  LF    08    1          2,744.0           25.0000       68,600.00 
                                                                  LF    10    1          5,348.0           22.0000      117,656.00 
 
                                                      UNIT TOTAL  LF          2         8,092.0           23.0173      186,256.00 
 
                                         ITEM CODE 490503  TOTAL              2                                         186,256.00 
 
 490504  DRIVE STEEL PILE (HP 10 X 42) 
 
                                                                  EA    08    1             58.0        1,500.0000       87,000.00 
                                                                  EA    10    1            102.0          775.0000       79,050.00 
 
                                                      UNIT TOTAL  EA          2           160.0        1,037.8125      166,050.00 
 
                                         ITEM CODE 490504  TOTAL              2                                         166,050.00 
 
 490505  FURNISH STEEL PILING (HP 250 X 62) 
 
                                                                  M     01    1          7,909.0           80.0000      632,720.00 
 
                                                      UNIT TOTAL  M           1         7,909.0           80.0000      632,720.00 
 
                                         ITEM CODE 490505  TOTAL              1                                         632,720.00 
 
 490506  DRIVE STEEL PILE (HP 250 X 62) 
 
                                                                  EA    01    1            284.0        1,000.0000      284,000.00 
 
                                                      UNIT TOTAL  EA          1           284.0        1,000.0000      284,000.00 
 
                                         ITEM CODE 490506  TOTAL              1                                         284,000.00 
 
 490508  FURNISH STEEL PILING (HP 10 X 57) 
 
                                                                  LF    03    1          1,298.0           10.0000       12,980.00 
                                                                  LF    04    1          2,568.0           35.7000       91,677.60 
                                                                  LF    08    1          3,305.0           35.0000      115,675.00 
                                                                  LF    10    1         11,849.0           30.0000      355,470.00 
                                                                  LF    11    1          1,000.0           32.5000       32,500.00 
                                                                  LF    12    1          5,798.0           29.0000      168,142.00 
 
                                                      UNIT TOTAL  LF          6        25,818.0           30.0738      776,444.60 
 
                                         ITEM CODE 490508  TOTAL              6                                         776,444.60 
 
 490509  DRIVE STEEL PILE (HP 10 X 57) 
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 490509  DRIVE STEEL PILE (HP 10 X 57) 
 
                                                                  EA    03    1             20.0        3,200.0000       64,000.00 
                                                                  EA    04    1             58.0        1,326.0000       76,908.00 
                                                                  EA    08    1             62.0        2,500.0000      155,000.00 
                                                                  EA    10    1            187.0          575.0000      107,525.00 
                                                                  EA    11    1             22.0        2,160.0000       47,520.00 
                                                                  EA    12    1            100.0        1,500.0000      150,000.00 
 
                                                      UNIT TOTAL  EA          6           449.0        1,338.4254      600,953.00 
 
                                         ITEM CODE 490509  TOTAL              6                                         600,953.00 
 
 490511  FURNISH STEEL PILING (HP 250 X 85) 
 
                                                                  M     01    1          8,232.0           95.0000      782,040.00 
 
                                                      UNIT TOTAL  M           1         8,232.0           95.0000      782,040.00 
 
                                         ITEM CODE 490511  TOTAL              1                                         782,040.00 
 
 490512  DRIVE STEEL PILE (HP 250 X 85) 
 
                                                                  EA    01    1            395.0        1,000.0000      395,000.00 
 
                                                      UNIT TOTAL  EA          1           395.0        1,000.0000      395,000.00 
 
                                         ITEM CODE 490512  TOTAL              1                                         395,000.00 
 
 490513  FURNISH STEEL PILING (HP 12 X 53) 
 
                                                                  LF    04    2          3,230.0           30.0000       96,900.00 
 
                                                      UNIT TOTAL  LF          2         3,230.0           30.0000       96,900.00 
 
                                         ITEM CODE 490513  TOTAL              2                                          96,900.00 
 
 490514  DRIVE STEEL PILE (HP 12 X 53) 
 
                                                                  EA    04    2            132.0        2,654.5455      350,400.00 
 
                                                      UNIT TOTAL  EA          2           132.0        2,654.5455      350,400.00 
 
                                         ITEM CODE 490514  TOTAL              2                                         350,400.00 
 
 490518  FURNISH STEEL PILING (HP 12 X 74) 
 
                                                                  LF    03    1          3,698.0           10.0000       36,980.00 
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                                                      UNIT TOTAL  LF          1         3,698.0           10.0000       36,980.00 
 
                                         ITEM CODE 490518  TOTAL              1                                          36,980.00 
 
 490519  DRIVE STEEL PILE (HP 12 X 74) 
 
                                                                  EA    03    1             72.0        3,200.0000      230,400.00 
 
                                                      UNIT TOTAL  EA          1            72.0        3,200.0000      230,400.00 
 
                                         ITEM CODE 490519  TOTAL              1                                         230,400.00 
 
 490520  FURNISH STEEL PILING (HP 12 X 84) 
 
                                                                  LF    07    1          3,990.0           60.0000      239,400.00 
 
                                                      UNIT TOTAL  LF          1         3,990.0           60.0000      239,400.00 
 
                                         ITEM CODE 490520  TOTAL              1                                         239,400.00 
 
 490521  DRIVE STEEL PILE (HP 12 X 84) 
 
                                                                  EA    07    1             86.0        1,000.0000       86,000.00 
 
                                                      UNIT TOTAL  EA          1            86.0        1,000.0000       86,000.00 
 
                                         ITEM CODE 490521  TOTAL              1                                          86,000.00 
 
 490528  FURNISH STEEL PILING (HP 14 X 89) 
 
                                                                  LF    03    1          4,902.0           35.0000      171,570.00 
                                                                  LF    07    2         78,175.0           45.5187    3,558,422.35 
                                                                  LF    08    1         16,032.0           50.0000      801,600.00 
                                                                  LF    10    1         37,862.0           45.0000    1,703,790.00 
                                                                  LF    11    1         10,120.0           56.0000      566,720.00 
                                                                  LF    12    1          4,800.0           46.0000      220,800.00 
 
                                                      UNIT TOTAL  LF          7       151,891.0           46.2365    7,022,902.35 
 
                                         ITEM CODE 490528  TOTAL              7                                       7,022,902.35 
 
 490529  DRIVE STEEL PILE (HP 14 X 89) 
 
                                                                  EA    03    1             88.0        2,350.0000      206,800.00 
                                                                  EA    07    2          1,294.0          871.4722    1,127,685.00 
                                                                  EA    08    1            340.0        1,200.0000      408,000.00 
                                                                  EA    10    1            580.0          510.0000      295,800.00 
                                                                  EA    11    1            246.0        1,516.0000      372,936.00 
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         DRIVE STEEL PILE (HP 14 X 89) 
 
                                                                  EA    12    1             80.0        1,100.0000       88,000.00 
 
                                                      UNIT TOTAL  EA          7         2,628.0          950.9973    2,499,221.00 
 
                                         ITEM CODE 490529  TOTAL              7                                       2,499,221.00 
 
 490538  FURNISH STEEL PILING (HP 14 X 117) 
 
                                                                  LF    07    1          4,920.0           80.0000      393,600.00 
 
                                                      UNIT TOTAL  LF          1         4,920.0           80.0000      393,600.00 
 
                                         ITEM CODE 490538  TOTAL              1                                         393,600.00 
 
 490539  DRIVE STEEL PILE (HP 14 X 117) 
 
                                                                  EA    07    1            100.0        1,000.0000      100,000.00 
 
                                                      UNIT TOTAL  EA          1           100.0        1,000.0000      100,000.00 
 
                                         ITEM CODE 490539  TOTAL              1                                         100,000.00 
 
 490550  FURNISH 24" STEEL PIPE PILING 
 
                                                                  LF    07    2         58,237.0           78.4709    4,569,911.00 
 
                                                      UNIT TOTAL  LF          2        58,237.0           78.4709    4,569,911.00 
 
                                         ITEM CODE 490550  TOTAL              2                                       4,569,911.00 
 
 490555  DRIVE 24" STEEL PIPE PILE 
 
                                                                  EA    07    2          1,270.0        1,048.1890    1,331,200.00 
 
                                                      UNIT TOTAL  EA          2         1,270.0        1,048.1890    1,331,200.00 
 
                                         ITEM CODE 490555  TOTAL              2                                       1,331,200.00 
 
 490566  FURNISH STEEL PILING (HP 360 X 132) 
 
                                                                  M     01    1          9,917.0          160.0000    1,586,720.00 
                                                                  M     04    1          1,272.0          175.0000      222,600.00 
 
                                                      UNIT TOTAL  M           2        11,189.0          161.7052    1,809,320.00 
 
                                         ITEM CODE 490566  TOTAL              2                                       1,809,320.00 
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 490567  DRIVE STEEL PILE (HP 360 X 132) 
 
                                                                  EA    01    1            434.0        1,000.0000      434,000.00 
                                                                  EA    04    1             91.0        2,000.0000      182,000.00 
 
                                                      UNIT TOTAL  EA          2           525.0        1,173.3333      616,000.00 
 
                                         ITEM CODE 490567  TOTAL              2                                         616,000.00 
 
 490570  FURNISH STEEL PILING (HP 360 X 174) 
 
                                                                  M     01    1            420.0          200.0000       84,000.00 
 
                                                      UNIT TOTAL  M           1           420.0          200.0000       84,000.00 
 
                                         ITEM CODE 490570  TOTAL              1                                          84,000.00 
 
 490571  DRIVE STEEL PILE (HP 360 X 174) 
 
                                                                  EA    01    1             30.0        1,000.0000       30,000.00 
 
                                                      UNIT TOTAL  EA          1            30.0        1,000.0000       30,000.00 
 
                                         ITEM CODE 490571  TOTAL              1                                          30,000.00 
 
 490584  FURNISH STEEL PIPE PILING (610 MM) 
 
                                                                  M     01    1         13,766.0          350.0000    4,818,100.00 
 
                                                      UNIT TOTAL  M           1        13,766.0          350.0000    4,818,100.00 
 
                                         ITEM CODE 490584  TOTAL              1                                       4,818,100.00 
 
 490585  DRIVE STEEL PIPE PILE (610 MM) 
 
                                                                  EA    01    1            522.0        1,500.0000      783,000.00 
 
                                                      UNIT TOTAL  EA          1           522.0        1,500.0000      783,000.00 
 
                                         ITEM CODE 490585  TOTAL              1                                         783,000.00 
 
 490590  48" PERMANENT STEEL CASING 
 
                                                                  LF    12    1            200.0          255.0000       51,000.00 
 
                                                      UNIT TOTAL  LF          1           200.0          255.0000       51,000.00 
 
                                         ITEM CODE 490590  TOTAL              1                                          51,000.00 



 

CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   191 
DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 490591  60" PERMANENT STEEL CASING 
 
                                                                  LF    04    1             25.0          850.0000       21,250.00 
                                                                  LF    12    1             10.0          650.0000        6,500.00 
 
                                                      UNIT TOTAL  LF          2            35.0          792.8571       27,750.00 
 
                                         ITEM CODE 490591  TOTAL              2                                          27,750.00 
 
 490601  16" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    04    3          1,095.0          128.9005      141,146.00 
                                                                  LF    05    1            778.0          125.0000       97,250.00 
                                                                  LF    06    3          5,086.0          151.1801      768,902.00 
                                                                  LF    07    3        106,377.0           40.7502    4,334,882.35 
                                                                  LF    10    1         12,962.0           55.0000      712,910.00 
                                                                  LF    11    1          2,238.0           75.0000      167,850.00 
                                                                  LF    12    1         16,811.0           60.0000    1,008,660.00 
 
                                                      UNIT TOTAL  LF         13       145,347.0           49.7540    7,231,600.35 
 
                                         ITEM CODE 490601  TOTAL             13                                       7,231,600.35 
 
 490603  24" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    01    1            812.0          230.0000      186,760.00 
                                                                  LF    04    5         12,438.0           83.4854    1,038,391.40 
                                                                  LF    05    2            392.0        1,128.5714      442,400.00 
                                                                  LF    06    3          6,701.0          126.4489      847,333.75 
                                                                  LF    07    3         57,073.0           49.2633    2,811,605.00 
                                                                  LF    08    1          6,853.0          100.0000      685,300.00 
                                                                  LF    10    2          7,892.0          115.1381      908,670.00 
                                                                  LF    11    2          4,738.0          202.4812      959,356.00 
                                                                  LF    12    1          1,706.0           40.0000       68,240.00 
 
                                                      UNIT TOTAL  LF         20        98,605.0           80.6050    7,948,056.15 
 
                                         ITEM CODE 490603  TOTAL             20                                       7,948,056.15 
 
 490604  30" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    04    1            280.0          120.0000       33,600.00 
                                                                  LF    07    3         19,268.0           65.2790    1,257,795.70 
 
                                                      UNIT TOTAL  LF          4        19,548.0           66.0628    1,291,395.70 
 
                                         ITEM CODE 490604  TOTAL              4                                       1,291,395.70 
 
 490605  36" CAST-IN-DRILLED-HOLE CONCRETE PILING 
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 490605  36" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    04    2          8,143.0          240.9278    1,961,875.00 
                                                                  LF    06    1            504.0          409.0000      206,136.00 
 
                                                      UNIT TOTAL  LF          3         8,647.0          250.7241    2,168,011.00 
 
                                         ITEM CODE 490605  TOTAL              3                                       2,168,011.00 
 
 490606  42" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    04    1            690.0        1,600.0000    1,104,000.00 
                                                                  LF    07    1          1,170.0           83.0000       97,110.00 
                                                                  LF    08    1             62.0          280.0000       17,360.00 
 
                                                      UNIT TOTAL  LF          3         1,922.0          633.9594    1,218,470.00 
 
                                         ITEM CODE 490606  TOTAL              3                                       1,218,470.00 
 
 490607  48" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    06    1             84.0          700.0000       58,800.00 
                                                                  LF    12    1         13,241.0          268.0000    3,548,588.00 
 
                                                      UNIT TOTAL  LF          2        13,325.0          270.7233    3,607,388.00 
 
                                         ITEM CODE 490607  TOTAL              2                                       3,607,388.00 
 
 490608  54" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    07    2          2,025.0          353.0256      714,876.75 
 
                                                      UNIT TOTAL  LF          2         2,025.0          353.0256      714,876.75 
 
                                         ITEM CODE 490608  TOTAL              2                                         714,876.75 
 
 490609  60" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    04    1            680.0        2,000.0000    1,360,000.00 
                                                                  LF    07    1            133.0          303.5000       40,365.50 
 
                                                      UNIT TOTAL  LF          2           813.0        1,722.4668    1,400,365.50 
 
                                         ITEM CODE 490609  TOTAL              2                                       1,400,365.50 
 
 490610  66" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    05    1            181.0        2,500.0000      452,500.00 
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         66" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    07    1          1,050.0        1,050.0000    1,102,500.00 
 
                                                      UNIT TOTAL  LF          2         1,231.0        1,263.2006    1,555,000.00 
 
                                         ITEM CODE 490610  TOTAL              2                                       1,555,000.00 
 
 490611  72" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    04    1             74.0        1,600.0000      118,400.00 
                                                                  LF    11    1            243.0          750.0000      182,250.00 
 
                                                      UNIT TOTAL  LF          2           317.0          948.4227      300,650.00 
 
                                         ITEM CODE 490611  TOTAL              2                                         300,650.00 
 
 490614  78" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    07    1            210.0        1,250.0000      262,500.00 
 
                                                      UNIT TOTAL  LF          1           210.0        1,250.0000      262,500.00 
 
                                         ITEM CODE 490614  TOTAL              1                                         262,500.00 
 
 490615  18" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    04    1            168.0          300.0000       50,400.00 
                                                                  LF    06    1            871.0           65.0000       56,615.00 
                                                                  LF    12    1          1,554.0           40.0000       62,160.00 
 
                                                      UNIT TOTAL  LF          3         2,593.0           65.2430      169,175.00 
 
                                         ITEM CODE 490615  TOTAL              3                                         169,175.00 
 
 490616  84" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    04    1            626.0          970.0000      607,220.00 
                                                                  LF    07    1            981.0          769.6500      755,026.65 
 
                                                      UNIT TOTAL  LF          2         1,607.0          847.6955    1,362,246.65 
 
                                         ITEM CODE 490616  TOTAL              2                                       1,362,246.65 
 
 490617  90" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    11    1            654.0          950.0000      621,300.00 
 
                                                      UNIT TOTAL  LF          1           654.0          950.0000      621,300.00 
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                                         ITEM CODE 490617  TOTAL              1                                         621,300.00 
 
 490618  96" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    06    1            340.0          900.0000      306,000.00 
                                                                  LF    08    1          1,161.0        1,000.0000    1,161,000.00 
 
                                                      UNIT TOTAL  LF          2         1,501.0          977.3484    1,467,000.00 
 
                                         ITEM CODE 490618  TOTAL              2                                       1,467,000.00 
 
 490657  600 MM CAST-IN-DRILLED-HOLE CONCRETE 
         PILING 
                                                                  M     04    1            112.0          600.0000       67,200.00 
 
                                                      UNIT TOTAL  M           1           112.0          600.0000       67,200.00 
 
                                         ITEM CODE 490657  TOTAL              1                                          67,200.00 
 
 490663  1.5 M CAST-IN-DRILLED-HOLE CONCRETE 
         PILING 
                                                                  M     04    1             37.0        1,700.0000       62,900.00 
 
                                                      UNIT TOTAL  M           1            37.0        1,700.0000       62,900.00 
 
                                         ITEM CODE 490663  TOTAL              1                                          62,900.00 
 
 490669  2.1 M CAST-IN-DRILLED-HOLE CONCRETE 
         PILING 
                                                                  M     04    1             38.0        3,500.0000      133,000.00 
 
                                                      UNIT TOTAL  M           1            38.0        3,500.0000      133,000.00 
 
                                         ITEM CODE 490669  TOTAL              1                                         133,000.00 
 
 490683  24" CAST-IN-DRILLED-HOLE CONCRETE 
         PILING (ROCK SOCKET) 
                                                                  LF    01    1            430.0          200.0000       86,000.00 
 
                                                      UNIT TOTAL  LF          1           430.0          200.0000       86,000.00 
 
                                         ITEM CODE 490683  TOTAL              1                                          86,000.00 
 
 490684  48" CAST-IN-DRILLED-HOLE CONCRETE 
         PILING (ROCK SOCKET) 
                                                                  LF    04    1              8.0        2,000.0000       16,000.00 
 
                                                      UNIT TOTAL  LF          1             8.0        2,000.0000       16,000.00 



 

CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   195 
DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 490684  TOTAL              1                                          16,000.00 
 
 490736  FURNISH PILING (CLASS 90) 
 
                                                                  LF    04    2          1,536.0           31.2500       48,000.00 
                                                                  LF    07    1         70,110.0           23.5000    1,647,585.00 
                                                                  LF    10    1         10,378.0           25.0000      259,450.00 
 
                                                      UNIT TOTAL  LF          4        82,024.0           23.8349    1,955,035.00 
 
                                         ITEM CODE 490736  TOTAL              4                                       1,955,035.00 
 
 490737  DRIVE PILE (CLASS 90) 
 
                                                                  EA    04    2             28.0        4,500.0000      126,000.00 
                                                                  EA    07    1          1,891.0          460.0000      869,860.00 
                                                                  EA    10    1            253.0          900.0000      227,700.00 
 
                                                      UNIT TOTAL  EA          4         2,172.0          563.3333    1,223,560.00 
 
                                         ITEM CODE 490737  TOTAL              4                                       1,223,560.00 
 
 490738  FURNISH PILING (CLASS 140) 
 
                                                                  LF    05    1          3,881.0           36.0000      139,716.00 
                                                                  LF    10    4          5,971.0           28.3820      169,469.00 
 
                                                      UNIT TOTAL  LF          5         9,852.0           31.3830      309,185.00 
 
                                         ITEM CODE 490738  TOTAL              5                                         309,185.00 
 
 490739  DRIVE PILE (CLASS 140) 
 
                                                                  EA    05    1             88.0        1,625.0000      143,000.00 
                                                                  EA    10    4            112.0        1,960.1964      219,542.00 
 
                                                      UNIT TOTAL  EA          5           200.0        1,812.7100      362,542.00 
 
                                         ITEM CODE 490739  TOTAL              5                                         362,542.00 
 
 490742  FURNISH PILING (CLASS 90) 
         (ALTERNATIVE W) 
                                                                  LF    04    1            458.0           38.0000       17,404.00 
                                                                  LF    05    1          3,220.0           35.0000      112,700.00 
                                                                  LF    06    1            430.0           38.0000       16,340.00 
                                                                  LF    07    1          6,370.0           40.0000      254,800.00 
                                                                  LF    12    1          5,915.0           32.0000      189,280.00 
 
                                                      UNIT TOTAL  LF          5        16,393.0           36.0229      590,524.00 
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                                         ITEM CODE 490742  TOTAL              5                                         590,524.00 
 
 490743  DRIVE PILE (CLASS 90) 
         (ALTERNATIVE W) 
                                                                  EA    04    1              7.0        2,200.0000       15,400.00 
                                                                  EA    05    1             61.0        2,400.0000      146,400.00 
                                                                  EA    06    1              8.0        2,850.0000       22,800.00 
                                                                  EA    07    1            145.0        1,000.0000      145,000.00 
                                                                  EA    12    1            140.0          600.0000       84,000.00 
 
                                                      UNIT TOTAL  EA          5           361.0        1,145.7064      413,600.00 
 
                                         ITEM CODE 490743  TOTAL              5                                         413,600.00 
 
 490746  FURNISH PILING (CLASS 140) 
         (ALTERNATIVE W) 
                                                                  LF    04    1            620.0           36.0000       22,320.00 
                                                                  LF    05    1          3,662.0           56.0000      205,072.00 
                                                                  LF    06    2         21,946.0           40.0000      877,840.00 
                                                                  LF    07    1         14,870.0           60.0000      892,200.00 
 
                                                      UNIT TOTAL  LF          5        41,098.0           48.6017    1,997,432.00 
 
                                         ITEM CODE 490746  TOTAL              5                                       1,997,432.00 
 
 490747  DRIVE PILE (CLASS 140) 
         (ALTERNATIVE W) 
                                                                  EA    04    1             12.0        1,650.0000       19,800.00 
                                                                  EA    05    1             78.0        2,100.0000      163,800.00 
                                                                  EA    06    2            284.0        1,900.1761      539,650.00 
                                                                  EA    07    1            291.0        1,250.0000      363,750.00 
 
                                                      UNIT TOTAL  EA          5           665.0        1,634.5865    1,087,000.00 
 
                                         ITEM CODE 490747  TOTAL              5                                       1,087,000.00 
 
 490772  FURNISH PILING (CLASS 625) 
         (ALTERNATIVE W) 
                                                                  M     01    1          1,147.0          120.0000      137,640.00 
 
                                                      UNIT TOTAL  M           1         1,147.0          120.0000      137,640.00 
 
                                         ITEM CODE 490772  TOTAL              1                                         137,640.00 
 
 490773  DRIVE PILE (CLASS 625) (ALTERNATIVE W) 
 
                                                                  EA    01    1             50.0        1,000.0000       50,000.00 
 
                                                      UNIT TOTAL  EA          1            50.0        1,000.0000       50,000.00 
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                                         ITEM CODE 490773  TOTAL              1                                          50,000.00 
 
 490780  FURNISH PILING (CLASS 200) 
 
                                                                  LF    07    1          7,380.0           36.7500      271,215.00 
                                                                  LF    12    1          1,012.0           40.0000       40,480.00 
 
                                                      UNIT TOTAL  LF          2         8,392.0           37.1419      311,695.00 
 
                                         ITEM CODE 490780  TOTAL              2                                         311,695.00 
 
 490781  DRIVE PILE (CLASS 200) 
 
                                                                  EA    07    1            156.0        1,315.0000      205,140.00 
                                                                  EA    12    1             16.0        4,100.0000       65,600.00 
 
                                                      UNIT TOTAL  EA          2           172.0        1,574.0698      270,740.00 
 
                                         ITEM CODE 490781  TOTAL              2                                         270,740.00 
 
 490782  FURNISH PILING (CLASS 200) 
         (ALTERNATIVE W) 
                                                                  LF    04    3         26,503.0           56.0377    1,485,167.00 
                                                                  LF    05    1          6,260.0           53.0000      331,780.00 
                                                                  LF    06    1         42,118.0           52.0000    2,190,136.00 
                                                                  LF    11    1            400.0           62.6300       25,052.00 
 
                                                      UNIT TOTAL  LF          6        75,281.0           53.5611    4,032,135.00 
 
                                         ITEM CODE 490782  TOTAL              6                                       4,032,135.00 
 
 490783  DRIVE PILE (CLASS 200) 
         (ALTERNATIVE W) 
                                                                  EA    04    3            343.0        3,395.9184    1,164,800.00 
                                                                  EA    05    1            117.0        1,700.0000      198,900.00 
                                                                  EA    06    1            516.0        1,850.0000      954,600.00 
                                                                  EA    11    1             12.0        2,675.0000       32,100.00 
 
                                                      UNIT TOTAL  EA          6           988.0        2,378.9474    2,350,400.00 
 
                                         ITEM CODE 490783  TOTAL              6                                       2,350,400.00 
 
 490801  STEEL SHEET PILING 
 
                                                                  M2    07    1          1,734.0          300.0000      520,200.00 
 
                                                      UNIT TOTAL  M2          1         1,734.0          300.0000      520,200.00 
                                                                  SQFT  03    1            600.0           85.0000       51,000.00 
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         STEEL SHEET PILING 
 
                                                                  SQFT  04    1         15,000.0           15.0000      225,000.00 
                                                                  SQFT  06    1          4,450.0           25.0000      111,250.00 
 
                                                      UNIT TOTAL  SQFT        3        20,050.0           19.3142      387,250.00 
 
                                         ITEM CODE 490801  TOTAL              4                                         907,450.00 
 
 493487  2.4 M PERMANENT STEEL CASING 
 
                                                                  M     04    1             17.0        5,000.0000       85,000.00 
 
                                                      UNIT TOTAL  M           1            17.0        5,000.0000       85,000.00 
 
                                         ITEM CODE 493487  TOTAL              1                                          85,000.00 
 
 495103  FURNISH 16" CAST-IN-STEEL SHELL 
         CONCRETE PILING 
                                                                  LF    10    3         19,347.0           65.6847    1,270,802.50 
 
                                                      UNIT TOTAL  LF          3        19,347.0           65.6847    1,270,802.50 
 
                                         ITEM CODE 495103  TOTAL              3                                       1,270,802.50 
 
 495104  DRIVE 16" CAST-IN-STEEL SHELL CONCRETE 
         PILE 
                                                                  EA    10    3            280.0        2,083.0357      583,250.00 
 
                                                      UNIT TOTAL  EA          3           280.0        2,083.0357      583,250.00 
 
                                         ITEM CODE 495104  TOTAL              3                                         583,250.00 
 
 495115  FURNISH 24" CAST-IN-STEEL SHELL 
         CONCRETE PILING 
                                                                  LF    02    1            756.0          200.0000      151,200.00 
                                                                  LF    04    3         27,894.0           88.4631    2,467,590.00 
                                                                  LF    06    1          2,876.0          123.0000      353,748.00 
 
                                                      UNIT TOTAL  LF          5        31,526.0           94.2885    2,972,538.00 
 
                                         ITEM CODE 495115  TOTAL              5                                       2,972,538.00 
 
 495116  DRIVE 24" CAST-IN-STEEL SHELL CONCRETE 
         PILE 
                                                                  EA    02    1             12.0       12,100.0000      145,200.00 
                                                                  EA    04    3            352.0        6,355.1136    2,237,000.00 
                                                                  EA    06    1             42.0        7,000.0000      294,000.00 
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                                                      UNIT TOTAL  EA          5           406.0        6,591.6256    2,676,200.00 
 
                                         ITEM CODE 495116  TOTAL              5                                       2,676,200.00 
 
 495133  FURNISH 36" CAST-IN-STEEL SHELL 
         CONCRETE PILING 
                                                                  LF    12    1             82.0          211.0000       17,302.00 
 
                                                      UNIT TOTAL  LF          1            82.0          211.0000       17,302.00 
 
                                         ITEM CODE 495133  TOTAL              1                                          17,302.00 
 
 495134  DRIVE 36" CAST-IN-STEEL SHELL CONCRETE 
         PILE 
                                                                  EA    12    1              2.0        7,000.0000       14,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0        7,000.0000       14,000.00 
 
                                         ITEM CODE 495134  TOTAL              1                                          14,000.00 
 
 495187  FURNISH CAST-IN-STEEL SHELL CONCRETE 
         PILING (NSP 72) 
                                                                  LF    04    1            341.0        1,070.0000      364,870.00 
 
                                                      UNIT TOTAL  LF          1           341.0        1,070.0000      364,870.00 
 
                                         ITEM CODE 495187  TOTAL              1                                         364,870.00 
 
 495188  DRIVE CAST-IN-STEEL SHELL CONCRETE 
         PILE (NPS 72) 
                                                                  EA    04    1              4.0      115,000.0000      460,000.00 
 
                                                      UNIT TOTAL  EA          1             4.0      115,000.0000      460,000.00 
 
                                         ITEM CODE 495188  TOTAL              1                                         460,000.00 
 
 498009  16" CAST-IN-DRILLED-HOLE CONCRETE 
         PILING (BARRIER) 
                                                                  LF    04    2          1,060.0           97.5000      103,350.00 
                                                                  LF    10    1         10,700.0           55.0000      588,500.00 
 
                                                      UNIT TOTAL  LF          3        11,760.0           58.8308      691,850.00 
 
                                         ITEM CODE 498009  TOTAL              3                                         691,850.00 
 
 498016  16" CAST-IN-DRILLED-HOLE CONCRETE 
         PILING (SOUND WALL) 
                                                                  LF    04    7         66,446.0           53.1337    3,530,522.00 
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         16" CAST-IN-DRILLED-HOLE CONCRETE 
         PILING (SOUND WALL) 
                                                                  LF    05    1          1,056.4           85.0000       89,794.00 
                                                                  LF    07    2         17,633.0           43.6134      769,035.00 
                                                                  LF    08    1          6,220.0           60.0000      373,200.00 
                                                                  LF    10    2         28,910.0           55.1550    1,594,530.00 
 
                                                      UNIT TOTAL  LF         13       120,265.4           52.8588    6,357,081.00 
 
                                         ITEM CODE 498016  TOTAL             13                                       6,357,081.00 
 
 498022  24" CAST-IN-DRILLED-HOLE CONCRETE 
         PILING (SOUND WALL) 
                                                                  LF    04    2            370.0          173.5135       64,200.00 
                                                                  LF    07    2            173.0           55.0355        9,521.15 
                                                                  LF    08    1            130.0          120.0000       15,600.00 
                                                                  LF    10    2             80.0          106.2500        8,500.00 
 
                                                      UNIT TOTAL  LF          7           753.0          129.9086       97,821.15 
 
                                         ITEM CODE 498022  TOTAL              7                                          97,821.15 
 
 498027  400 MM CAST-IN-DRILLED-HOLE CONCRETE 
         PILING (SOUND WALL) 
                                                                  M     10    1            200.0          303.3200       60,664.00 
 
                                                      UNIT TOTAL  M           1           200.0          303.3200       60,664.00 
 
                                         ITEM CODE 498027  TOTAL              1                                          60,664.00 
 
 499010  24" CAST-IN-DRILLED-HOLE CONCRETE 
         PILING (RETAINING WALL) 
                                                                  LF    04    1          8,805.0          110.0000      968,550.00 
 
                                                      UNIT TOTAL  LF          1         8,805.0          110.0000      968,550.00 
 
                                         ITEM CODE 499010  TOTAL              1                                         968,550.00 
 
 499022  FURNISH CAST-IN-STEEL-SHELL CONCRETE 
         PILING (406 MM) 
                                                                  M     04    1            248.0          250.0000       62,000.00 
 
                                                      UNIT TOTAL  M           1           248.0          250.0000       62,000.00 
 
                                         ITEM CODE 499022  TOTAL              1                                          62,000.00 
 
 499023  DRIVE CAST-IN-STEEL-SHELL CONCRETE 
         PILE (406 MM) 
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 499023  DRIVE CAST-IN-STEEL-SHELL CONCRETE 
         PILE (406 MM) 
                                                                  EA    04    1             12.0        4,000.0000       48,000.00 
 
                                                      UNIT TOTAL  EA          1            12.0        4,000.0000       48,000.00 
 
                                         ITEM CODE 499023  TOTAL              1                                          48,000.00 
 
 500001  PRESTRESSING CAST-IN-PLACE CONCRETE 
 
                                                                  LS    01    1                                       1,500,000.00 
                                                                  LS    03    2                                         155,000.00 
                                                                  LS    04   10                                       2,070,500.00 
                                                                  LS    05    4                                         373,772.80 
                                                                  LS    06    4                                       1,830,000.00 
                                                                  LS    07    4                                       1,842,250.00 
                                                                  LS    08    1                                          60,000.00 
                                                                  LS    10    5                                       1,232,875.00 
                                                                  LS    11    4                                         980,000.00 
                                                                  LS    12    1                                         180,000.00 
 
                                                      UNIT TOTAL  LS         36                                      10,224,397.80 
 
                                         ITEM CODE 500001  TOTAL             36                                      10,224,397.80 
 
 500010  PRESTRESSING 
 
                                                                  LS    03    1                                         195,000.00 
 
                                                      UNIT TOTAL  LS          1                                         195,000.00 
 
                                         ITEM CODE 500010  TOTAL              1                                         195,000.00 
 
 500020  PRESTRESSING PRECAST GIRDER 
 
                                                                  LS    04    1                                         800,000.00 
                                                                  LS    12    1                                          50,000.00 
 
                                                      UNIT TOTAL  LS          2                                         850,000.00 
 
                                         ITEM CODE 500020  TOTAL              2                                         850,000.00 
 
 500050  TIEBACK ANCHOR 
 
                                                                  EA    04    3            268.0        3,224.3806      864,134.00 
                                                                  EA    10    1             20.0        7,501.7000      150,034.00 
 
                                                      UNIT TOTAL  EA          4           288.0        3,521.4167    1,014,168.00 
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                                         ITEM CODE 500050  TOTAL              4                                       1,014,168.00 
 
 500060  TIEDOWN ANCHOR 
 
                                                                  EA    04    1             85.0        4,000.0000      340,000.00 
 
                                                      UNIT TOTAL  EA          1            85.0        4,000.0000      340,000.00 
 
                                         ITEM CODE 500060  TOTAL              1                                         340,000.00 
 
 510000  SEAL COURSE CONCRETE 
 
                                                                  CY    03    1            129.0          100.0000       12,900.00 
                                                                  CY    04    1            632.0          200.0000      126,400.00 
 
                                                      UNIT TOTAL  CY          2           761.0          183.0486      139,300.00 
                                                                  M3    01    1             61.0          350.0000       21,350.00 
 
                                                      UNIT TOTAL  M3          1            61.0          350.0000       21,350.00 
 
                                         ITEM CODE 510000  TOTAL              3                                         160,650.00 
 
 510040  STRUCTURAL CONCRETE, WALL FACING 
 
                                                                  CY    08    1            145.0        1,000.0000      145,000.00 
 
                                                      UNIT TOTAL  CY          1           145.0        1,000.0000      145,000.00 
 
                                         ITEM CODE 510040  TOTAL              1                                         145,000.00 
 
 510050  STRUCTURAL CONCRETE 
 
                                                                  CY    04    1              6.0        1,250.0000        7,500.00 
                                                                  CY    05    1          4,405.0          485.0000    2,136,425.00 
                                                                  CY    06    1            128.0          310.0000       39,680.00 
                                                                  CY    07    1            131.0          230.0000       30,130.00 
                                                                  CY    08    1              3.0        1,000.0000        3,000.00 
 
                                                      UNIT TOTAL  CY          5         4,673.0          474.3709    2,216,735.00 
                                                                  M3    07    1            340.0          370.0000      125,800.00 
 
                                                      UNIT TOTAL  M3          1           340.0          370.0000      125,800.00 
 
                                         ITEM CODE 510050  TOTAL              6                                       2,342,535.00 
 
 510051  STRUCTURAL CONCRETE, BRIDGE FOOTING 
 
                                                                  CY    02    1            421.0          775.0000      326,275.00 
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         STRUCTURAL CONCRETE, BRIDGE FOOTING 
 
                                                                  CY    03    3            737.0          362.5780      267,220.00 
                                                                  CY    04   12         10,858.0          309.5359    3,360,941.00 
                                                                  CY    05    5            683.0          408.0703      278,712.00 
                                                                  CY    06    6          2,936.0          369.4431    1,084,685.00 
                                                                  CY    07    5         15,971.0          251.5347    4,017,260.00 
                                                                  CY    08    1          1,509.0          250.0000      377,250.00 
                                                                  CY    10    6          3,409.0          271.6266      925,975.00 
                                                                  CY    11    4          2,950.0          222.7966      657,250.00 
                                                                  CY    12    3            877.0          337.1038      295,640.00 
 
                                                      UNIT TOTAL  CY         46        40,351.0          287.2595   11,591,208.00 
                                                                  M3    01    1          3,039.0          500.0000    1,519,500.00 
                                                                  M3    04    2            754.0          581.5650      438,500.00 
 
                                                      UNIT TOTAL  M3          3         3,793.0          516.2141    1,958,000.00 
 
                                         ITEM CODE 510051  TOTAL             49                                      13,549,208.00 
 
 510053  STRUCTURAL CONCRETE, BRIDGE 
 
                                                                  CF    08    1             16.0          815.0000       13,040.00 
 
                                                      UNIT TOTAL  CF          1            16.0          815.0000       13,040.00 
                                                                  CY    01    2            736.0          898.9130      661,600.00 
                                                                  CY    02    3          1,200.0        1,242.6667    1,491,200.00 
                                                                  CY    03    7          5,207.0          794.4690    4,136,800.00 
                                                                  CY    04   20         42,526.0          719.7931   30,609,922.50 
                                                                  CY    05    7          7,063.0          785.1492    5,545,509.00 
                                                                  CY    06   11         35,418.0          560.0977   19,837,539.36 
                                                                  CY    07   12         60,132.0          489.4582   29,432,099.00 
                                                                  CY    08    2          7,662.0          655.4033    5,021,700.00 
                                                                  CY    09    1             34.5        1,200.0000       41,400.00 
                                                                  CY    10   10         29,495.5          534.1387   15,754,687.00 
                                                                  CY    11    6         15,894.0          493.9488    7,850,823.00 
                                                                  CY    12    3          4,246.0          645.7843    2,742,000.00 
 
                                                      UNIT TOTAL  CY         84       209,614.0          587.3905  123,125,279.86 
                                                                  M3    01    1         20,919.0          930.0000   19,454,670.00 
                                                                  M3    04    2          5,963.0        1,369.2604    8,164,900.00 
 
                                                      UNIT TOTAL  M3          3        26,882.0        1,027.4373   27,619,570.00 
 
                                         ITEM CODE 510053  TOTAL             88                                     150,757,889.86 
 
 510058  STRUCTURAL CONCRETE, WALL 
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 510058  STRUCTURAL CONCRETE, WALL 
 
                                                                  CY    07    1             22.5          700.0000       15,750.00 
 
                                                      UNIT TOTAL  CY          1            22.5          700.0000       15,750.00 
 
                                         ITEM CODE 510058  TOTAL              1                                          15,750.00 
 
 510060  STRUCTURAL CONCRETE, RETAINING WALL 
 
                                                                  CY    01    1            685.0          680.0000      465,800.00 
                                                                  CY    02    1             62.0        1,360.0000       84,320.00 
                                                                  CY    03    1            315.0        1,800.0000      567,000.00 
                                                                  CY    04   21         48,290.7          430.8802   20,807,505.50 
                                                                  CY    05    3          2,986.0          604.0991    1,803,840.00 
                                                                  CY    06    3          1,784.0          443.2960      790,840.00 
                                                                  CY    07    6         88,204.0          291.5320   25,714,286.00 
                                                                  CY    08    2         19,847.0          372.1283    7,385,630.00 
                                                                  CY    09    1              7.0           12.5000           87.50 
                                                                  CY    10    5          4,982.0          401.2605    1,999,080.00 
                                                                  CY    11    3         21,046.0          273.3251    5,752,400.00 
                                                                  CY    12    2          7,718.0          481.9591    3,719,760.00 
 
                                                      UNIT TOTAL  CY         49       195,926.7          352.6347   69,090,549.00 
                                                                  M3    01    1          1,769.0          550.0000      972,950.00 
                                                                  M3    04    1            897.0          950.0000      852,150.00 
 
                                                      UNIT TOTAL  M3          2         2,666.0          684.5836    1,825,100.00 
 
                                         ITEM CODE 510060  TOTAL             51                                      70,915,649.00 
 
 510061  STRUCTURAL CONCRETE, SOUND WALL 
 
                                                                  CY    04    5          1,192.0          763.1711      909,700.00 
                                                                  CY    05    1             68.6          850.0000       58,310.00 
                                                                  CY    06    1            529.0          375.0000      198,375.00 
                                                                  CY    07    1             40.0          595.0000       23,800.00 
                                                                  CY    10    2            325.0          613.8462      199,500.00 
                                                                  CY    11    1          1,035.0          575.0000      595,125.00 
 
                                                      UNIT TOTAL  CY         11         3,189.6          622.2755    1,984,810.00 
 
                                         ITEM CODE 510061  TOTAL             11                                       1,984,810.00 
 
 510069  STRUCTURE CONCRETE (PUMPING PLANT) 
 
                                                                  CY    06    1              5.0        2,000.0000       10,000.00 
                                                                  CY    10    1            809.0          600.0000      485,400.00 
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                                                      UNIT TOTAL  CY          2           814.0          608.5995      495,400.00 
 
                                         ITEM CODE 510069  TOTAL              2                                         495,400.00 
 
 510072  STRUCTURAL CONCRETE, BARRIER SLAB 
 
                                                                  CY    01    2            458.0          448.8537      205,575.00 
                                                                  CY    02    1            299.0          810.0000      242,190.00 
                                                                  CY    04    5          2,519.6          482.9239    1,216,775.00 
                                                                  CY    05    1            276.0          635.0000      175,260.00 
                                                                  CY    06    1            379.0          525.0000      198,975.00 
                                                                  CY    07    1          1,181.0          434.0000      512,554.00 
                                                                  CY    08    1             17.0          650.0000       11,050.00 
                                                                  CY    10    1          1,553.0          640.5000      994,696.50 
                                                                  CY    12    1            375.0          350.0000      131,250.00 
 
                                                      UNIT TOTAL  CY         14         7,057.6          522.6034    3,688,325.50 
                                                                  M3    04    2            326.0          542.3313      176,800.00 
                                                                  M3    07    1            380.0          310.0000      117,800.00 
 
                                                      UNIT TOTAL  M3          3           706.0          417.2805      294,600.00 
 
                                         ITEM CODE 510072  TOTAL             17                                       3,982,925.50 
 
 510080  STRUCTURAL CONCRETE, APPROACH SLAB 
 
                                                                  CY    10    1             56.0          850.0000       47,600.00 
 
                                                      UNIT TOTAL  CY          1            56.0          850.0000       47,600.00 
 
                                         ITEM CODE 510080  TOTAL              1                                          47,600.00 
 
 510085  STRUCTURAL CONCRETE, APPROACH SLAB 
         (TYPE EQ) 
                                                                  CY    03    1             24.0          500.0000       12,000.00 
                                                                  CY    04    1              7.0        1,700.0000       11,900.00 
                                                                  CY    05    2            121.0          802.8926       97,150.00 
                                                                  CY    07    3            387.0          666.7183      258,020.00 
                                                                  CY    10    1             54.0          750.0000       40,500.00 
                                                                  CY    12    1             70.0          600.0000       42,000.00 
 
                                                      UNIT TOTAL  CY          9           663.0          696.1840      461,570.00 
                                                                  M3    01    1             16.0        1,350.0000       21,600.00 
 
                                                      UNIT TOTAL  M3          1            16.0        1,350.0000       21,600.00 
 
                                         ITEM CODE 510085  TOTAL             10                                         483,170.00 
 
 510086  STRUCTURAL CONCRETE, APPROACH SLAB 
         (TYPE N) 
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 510086  STRUCTURAL CONCRETE, APPROACH SLAB 
         (TYPE N) 
                                                                  CY    03    2            438.0          539.6119      236,350.00 
                                                                  CY    04    8          2,748.0          561.3595    1,542,616.00 
                                                                  CY    06    5          1,897.0          536.2155    1,017,200.76 
                                                                  CY    07    4          4,097.0          513.0559    2,101,990.00 
                                                                  CY    08    1            227.0          550.0000      124,850.00 
                                                                  CY    10    4          2,791.0          738.3819    2,060,824.00 
                                                                  CY    11    4          1,145.0          518.5153      593,700.00 
                                                                  CY    12    1            143.0          700.0000      100,100.00 
 
                                                      UNIT TOTAL  CY         29        13,486.0          576.7189    7,777,630.76 
                                                                  M3    01    1            917.0          600.0000      550,200.00 
                                                                  M3    04    1             70.0          950.0000       66,500.00 
 
                                                      UNIT TOTAL  M3          2           987.0          624.8227      616,700.00 
 
                                         ITEM CODE 510086  TOTAL             31                                       8,394,330.76 
 
 510087  STRUCTURAL CONCRETE, APPROACH SLAB 
         (TYPE R) 
                                                                  CY    02    2            262.0        1,135.1145      297,400.00 
                                                                  CY    04    6          2,175.0        1,007.3995    2,191,094.00 
                                                                  CY    05    1             31.0        2,100.0000       65,100.00 
                                                                  CY    06    5            846.0          979.2553      828,450.00 
                                                                  CY    07   16          4,707.0        1,046.3261    4,925,057.00 
                                                                  CY    08    4          4,502.0        1,024.1453    4,610,702.00 
                                                                  CY    10    1          3,694.0          585.0000    2,160,990.00 
                                                                  CY    11    4          9,186.0          958.7859    8,807,407.00 
                                                                  CY    12    3          1,380.0          758.4957    1,046,724.00 
 
                                                      UNIT TOTAL  CY         42        26,783.0          930.9235   24,932,924.00 
 
                                         ITEM CODE 510087  TOTAL             42                                      24,932,924.00 
 
 510088  STRUCTURAL CONCRETE, APPROACH SLAB 
         (TYPE N MODIFIED) 
                                                                  CY    04    2            103.0          905.3398       93,250.00 
                                                                  CY    06    1             93.0          895.0000       83,235.00 
                                                                  CY    07    1            750.0          492.0000      369,000.00 
 
                                                      UNIT TOTAL  CY          4           946.0          576.6226      545,485.00 
 
                                         ITEM CODE 510088  TOTAL              4                                         545,485.00 
 
 510090  STRUCTURAL CONCRETE, BOX CULVERT 
 
                                                                  CY    04   11          2,536.7        1,039.8884    2,637,885.00 
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         STRUCTURAL CONCRETE, BOX CULVERT 
 
                                                                  CY    05    2          2,822.0          628.5517    1,773,772.88 
                                                                  CY    06    2            102.0        1,103.2353      112,530.00 
                                                                  CY    07    2          3,475.0          558.4187    1,940,505.00 
                                                                  CY    08    1          3,707.0          480.0000    1,779,360.00 
                                                                  CY    10    3          1,334.0          845.2774    1,127,600.00 
                                                                  CY    12    2          1,921.0          613.3004    1,178,150.00 
 
                                                      UNIT TOTAL  CY         23        15,897.7          663.6056   10,549,802.88 
 
                                         ITEM CODE 510090  TOTAL             23                                      10,549,802.88 
 
 510092  STRUCTURAL CONCRETE, HEADWALL 
 
                                                                  CY    04    1             26.0        1,100.0000       28,600.00 
                                                                  CY    05    2             28.0        1,803.6071       50,501.00 
                                                                  CY    10    1             51.0        2,500.0000      127,500.00 
                                                                  CY    11    2              8.9        1,642.6966       14,620.00 
 
                                                      UNIT TOTAL  CY          6           113.9        1,942.2388      221,221.00 
 
                                         ITEM CODE 510092  TOTAL              6                                         221,221.00 
 
 510501  MINOR CONCRETE 
 
                                                                  CY    01    1              4.3        1,300.0000        5,590.00 
                                                                  CY    04    2            190.0          269.2105       51,150.00 
                                                                  CY    07    1              7.0        1,000.0000        7,000.00 
 
                                                      UNIT TOTAL  CY          4           201.3          316.6418       63,740.00 
                                                                  M3    07    1             79.0          450.0000       35,550.00 
 
                                                      UNIT TOTAL  M3          1            79.0          450.0000       35,550.00 
 
                                         ITEM CODE 510501  TOTAL              5                                          99,290.00 
 
 510502  MINOR CONCRETE (MINOR STRUCTURE) 
 
                                                                  CY    01    6            242.5        1,240.2062      300,750.00 
                                                                  CY    02   13            222.1        1,470.5425      326,607.50 
                                                                  CY    03   15            844.4        1,467.2193    1,238,920.00 
                                                                  CY    04   38          4,949.7        1,086.9873    5,380,261.00 
                                                                  CY    05   12            864.2        1,679.1281    1,451,102.50 
                                                                  CY    06   14            833.2        1,331.8269    1,109,678.20 
                                                                  CY    07   15          2,473.8        1,193.3382    2,952,080.14 
                                                                  CY    08   12            979.3        1,569.3508    1,536,865.20 
                                                                  CY    09    3             64.5        1,078.6512       69,573.00 
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         MINOR CONCRETE (MINOR STRUCTURE) 
 
                                                                  CY    10   10          1,783.0        1,029.8861    1,836,287.00 
                                                                  CY    11   14          1,752.2          982.4335    1,721,419.90 
                                                                  CY    12    7            519.9        1,102.5967      573,240.00 
 
                                                      UNIT TOTAL  CY        159        15,528.8        1,191.1277   18,496,784.44 
                                                                  M3    01    1            224.3        1,800.0000      403,740.00 
                                                                  M3    04    2            530.0          775.8491      411,200.00 
                                                                  M3    10    1            159.0          420.2000       66,811.80 
 
                                                      UNIT TOTAL  M3          4           913.3          965.4569      881,751.80 
 
                                         ITEM CODE 510502  TOTAL            163                                      19,378,536.24 
 
 510524  MINOR CONCRETE (SOUND WALL) 
 
                                                                  CY    04    1            240.0          950.0000      228,000.00 
                                                                  CY    07    1              7.0          650.0000        4,550.00 
                                                                  CY    10    1             14.0        1,575.0000       22,050.00 
 
                                                      UNIT TOTAL  CY          3           261.0          975.4789      254,600.00 
 
                                         ITEM CODE 510524  TOTAL              3                                         254,600.00 
 
 510526  MINOR CONCRETE (BACKFILL) 
 
                                                                  CY    01    2             17.0          270.9706        4,606.50 
                                                                  CY    02    4             77.0          219.4805       16,900.00 
                                                                  CY    03    2             51.0          168.6275        8,600.00 
                                                                  CY    04   23          4,902.5          138.4766      678,881.50 
                                                                  CY    05    3            672.0          140.0893       94,140.00 
                                                                  CY    06    3            188.0          107.6064       20,230.00 
                                                                  CY    07    4            812.2          135.9271      110,400.00 
                                                                  CY    08    4            889.0          154.9536      137,753.73 
                                                                  CY    09    2            435.0          212.5966       92,479.50 
                                                                  CY    11    2            409.0          200.0000       81,800.00 
 
                                                      UNIT TOTAL  CY         49         8,452.7          147.3838    1,245,791.23 
                                                                  M3    04    2             59.0          194.4068       11,470.00 
                                                                  M3    10    1             52.0          286.0000       14,872.00 
 
                                                      UNIT TOTAL  M3          3           111.0          237.3153       26,342.00 
 
                                         ITEM CODE 510526  TOTAL             52                                       1,272,133.23 
 
 510705  PILASTER, SOUND WALL 
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 510705  PILASTER, SOUND WALL 
 
                                                                  CY    07    1            119.0        1,330.0000      158,270.00 
 
                                                      UNIT TOTAL  CY          1           119.0        1,330.0000      158,270.00 
 
                                         ITEM CODE 510705  TOTAL              1                                         158,270.00 
 
 510800  PAVING NOTCH EXTENSION 
 
                                                                  CF    04    6            909.0          241.6832      219,690.00 
                                                                  CF    06    1             40.0          310.0000       12,400.00 
                                                                  CF    07   15          2,599.0          179.5031      466,528.50 
                                                                  CF    08    2          2,150.0          207.2558      445,600.00 
                                                                  CF    10    1          2,539.0          150.0000      380,850.00 
                                                                  CF    11    3          4,400.0           71.2052      313,303.00 
                                                                  CF    12    2            907.0          205.5943      186,474.00 
 
                                                      UNIT TOTAL  CF         30        13,544.0          149.5013    2,024,845.50 
                                                                  CY    02    1             60.0          100.0000        6,000.00 
 
                                                      UNIT TOTAL  CY          1            60.0          100.0000        6,000.00 
 
                                         ITEM CODE 510800  TOTAL             31                                       2,030,845.50 
 
 510805  DIAPHRAGM BOLSTER 
 
                                                                  EA    06    1              4.0        5,000.0000       20,000.00 
 
                                                      UNIT TOTAL  EA          1             4.0        5,000.0000       20,000.00 
 
                                         ITEM CODE 510805  TOTAL              1                                          20,000.00 
 
 511035  ARCHITECTURAL TREATMENT 
 
                                                                  SQFT  04    6         85,072.0            7.8072      664,170.00 
                                                                  SQFT  07    1        356,866.0            2.2700      810,085.82 
                                                                  SQFT  12    1          5,561.0           20.0000      111,220.00 
 
                                                      UNIT TOTAL  SQFT        8       447,499.0            3.5430    1,585,475.82 
 
                                         ITEM CODE 511035  TOTAL              8                                       1,585,475.82 
 
 511036  ARCHITECTURAL SURFACE (BARRIER) 
 
                                                                  SQFT  11    1          8,164.0            6.0000       48,984.00 
 
                                                      UNIT TOTAL  SQFT        1         8,164.0            6.0000       48,984.00 
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                                         ITEM CODE 511036  TOTAL              1                                          48,984.00 
 
 511047  ANTI-GRAFFITI COATING 
 
                                                                  SQFT  04    5         73,689.0             .9121       67,215.00 
                                                                  SQFT  06    1         12,343.0            1.0000       12,343.00 
                                                                  SQFT  11    1          4,665.0            1.0000        4,665.00 
 
                                                      UNIT TOTAL  SQFT        7        90,697.0             .9286       84,223.00 
 
                                         ITEM CODE 511047  TOTAL              7                                          84,223.00 
 
 511055  CONCRETE SURFACE TEXTURE 
 
                                                                  SQFT  06    1          5,774.0           10.0000       57,740.00 
 
                                                      UNIT TOTAL  SQFT        1         5,774.0           10.0000       57,740.00 
 
                                         ITEM CODE 511055  TOTAL              1                                          57,740.00 
 
 511063  FRACTURED FIN TEXTURE 
 
                                                                  SQFT  04    1         21,861.0           16.0000      349,776.00 
 
                                                      UNIT TOTAL  SQFT        1        21,861.0           16.0000      349,776.00 
 
                                         ITEM CODE 511063  TOTAL              1                                         349,776.00 
 
 511064  FRACTURED RIB TEXTURE 
 
                                                                  M2    04    2            537.0          129.4972       69,540.00 
 
                                                      UNIT TOTAL  M2          2           537.0          129.4972       69,540.00 
                                                                  SQFT  04    7        207,973.0            5.3255    1,107,568.00 
                                                                  SQFT  07    2         15,406.0            5.0768       78,213.00 
                                                                  SQFT  08    1         48,385.0            3.0000      145,155.00 
                                                                  SQFT  11    1         50,622.0            6.0000      303,732.00 
                                                                  SQFT  12    1         41,980.0            5.0000      209,900.00 
 
                                                      UNIT TOTAL  SQFT       12       364,366.0            5.0624    1,844,568.00 
 
                                         ITEM CODE 511064  TOTAL             14                                       1,914,108.00 
 
 511106  DRILL AND BOND DOWEL 
 
                                                                  LF    02    2          5,539.0           20.5358      113,748.00 
                                                                  LF    03    1          3,541.0           45.0000      159,345.00 
                                                                  LF    04   13          3,639.0           27.9371      101,663.00 
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         DRILL AND BOND DOWEL 
 
                                                                  LF    05    1             15.0           80.0000        1,200.00 
                                                                  LF    06    4          2,360.0           22.0998       52,155.64 
                                                                  LF    07    6          4,515.0           19.5324       88,189.00 
                                                                  LF    08    1          2,163.0           20.0000       43,260.00 
                                                                  LF    10    6          2,625.0           34.3876       90,267.50 
                                                                  LF    11    3          1,530.0           21.8837       33,482.00 
                                                                  LF    12    2          1,684.0           24.6051       41,435.00 
 
                                                      UNIT TOTAL  LF         39        27,611.0           26.2484      724,745.14 
                                                                  M     04    1            119.0          100.0000       11,900.00 
 
                                                      UNIT TOTAL  M           1           119.0          100.0000       11,900.00 
 
                                         ITEM CODE 511106  TOTAL             40                                         736,645.14 
 
 511110  DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 
 
                                                                  EA    02    1            202.0           48.0000        9,696.00 
                                                                  EA    04    4          1,655.0           19.4073       32,119.00 
                                                                  EA    06    1             16.0           50.0000          800.00 
                                                                  EA    07    1            156.0           20.0000        3,120.00 
                                                                  EA    08    1             40.0           70.0000        2,800.00 
                                                                  EA    10    2             94.0           44.4681        4,180.00 
 
                                                      UNIT TOTAL  EA         10         2,163.0           24.3712       52,715.00 
                                                                  LF    07    1             72.0           50.0000        3,600.00 
 
                                                      UNIT TOTAL  LF          1            72.0           50.0000        3,600.00 
 
                                         ITEM CODE 511110  TOTAL             11                                          56,315.00 
 
 511118  CLEAN EXPANSION JOINT 
 
                                                                  LF    01    5          2,918.0           18.8437       54,986.00 
                                                                  LF    02    3          1,109.0           27.7890       30,818.00 
                                                                  LF    03    6          7,227.0           26.5673      192,002.00 
                                                                  LF    04    7         10,333.0           16.7294      172,865.00 
                                                                  LF    05    3            791.0           16.5986       13,129.50 
                                                                  LF    06    8          6,052.0           15.4523       93,517.20 
                                                                  LF    07   15         29,303.0           13.5849      398,078.10 
                                                                  LF    08    8          5,702.5           13.5023       76,997.00 
                                                                  LF    09    2            286.0           23.0839        6,602.00 
                                                                  LF    10    1          1,261.0           15.0000       18,915.00 
                                                                  LF    11    3          4,499.0           16.6944       75,108.00 
                                                                  LF    12    4          6,456.0           14.7704       95,357.80 
 
                                                      UNIT TOTAL  LF         65        75,937.5           16.1761    1,228,375.60 
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                                         ITEM CODE 511118  TOTAL             65                                       1,228,375.60 
 
 511123  CONCRETE (RAPID SETTING) 
 
                                                                  CY    04    1             42.0          342.0000       14,364.00 
 
                                                      UNIT TOTAL  CY          1            42.0          342.0000       14,364.00 
 
                                         ITEM CODE 511123  TOTAL              1                                          14,364.00 
 
 511124  RAPID SETTING CONCRETE PATCH 
 
                                                                  CF    01    4          1,934.0           16.9201       32,723.50 
                                                                  CF    02    4            758.0           37.5726       28,480.00 
                                                                  CF    03    7         21,930.0            3.7248       81,685.60 
                                                                  CF    04    9          4,404.0           48.4643      213,436.80 
                                                                  CF    06    3             95.0           88.0526        8,365.00 
                                                                  CF    07   15          5,298.0           42.9823      227,720.00 
                                                                  CF    08    6          1,977.0           25.8004       51,007.40 
                                                                  CF    09    2            141.0           26.5957        3,750.00 
                                                                  CF    10    2             83.0           45.1928        3,751.00 
                                                                  CF    11    3          1,117.0           65.1826       72,809.00 
                                                                  CF    12    3            146.0          134.2397       19,599.00 
 
                                                      UNIT TOTAL  CF         58        37,883.0           19.6217      743,327.30 
 
                                         ITEM CODE 511124  TOTAL             58                                         743,327.30 
 
 511125  CLOSE ACCESS, DECK 
 
                                                                  EA    07    1             13.0          250.0000        3,250.00 
 
                                                      UNIT TOTAL  EA          1            13.0          250.0000        3,250.00 
 
                                         ITEM CODE 511125  TOTAL              1                                           3,250.00 
 
 511130  INJECT CRACK (EPOXY) 
 
                                                                  LF    04    1            100.0           50.0000        5,000.00 
                                                                  LF    06    1             12.0          115.0000        1,380.00 
                                                                  LF    07    2            242.0          127.5207       30,860.00 
                                                                  LF    11    1            400.0           85.0000       34,000.00 
                                                                  LF    12    1             60.0          242.0000       14,520.00 
 
                                                      UNIT TOTAL  LF          6           814.0          105.3563       85,760.00 
 
                                         ITEM CODE 511130  TOTAL              6                                          85,760.00 
 
 512204  FURNISH PRECAST PRESTRESSED CONCRETE 
         GIRDER (50'-60') 
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 512204  FURNISH PRECAST PRESTRESSED CONCRETE 
         GIRDER (50'-60') 
                                                                  EA    05    1             11.0        9,200.0000      101,200.00 
 
                                                      UNIT TOTAL  EA          1            11.0        9,200.0000      101,200.00 
 
                                         ITEM CODE 512204  TOTAL              1                                         101,200.00 
 
 512205  FURNISH PRECAST PRESTRESSED CONCRETE 
         GIRDER (60'-70') 
                                                                  EA    05    1              1.0        9,500.0000        9,500.00 
 
                                                      UNIT TOTAL  EA          1             1.0        9,500.0000        9,500.00 
 
                                         ITEM CODE 512205  TOTAL              1                                           9,500.00 
 
 512206  FURNISH PRECAST PRESTRESSED CONCRETE 
         GIRDER (70'-80') 
                                                                  EA    04    1              6.0       13,000.0000       78,000.00 
                                                                  EA    05    1             35.0       12,000.0000      420,000.00 
 
                                                      UNIT TOTAL  EA          2            41.0       12,146.3415      498,000.00 
 
                                         ITEM CODE 512206  TOTAL              2                                         498,000.00 
 
 512207  FURNISH PRECAST PRESTRESSED CONCRETE 
         GIRDER (80'-90') 
                                                                  EA    04    1              6.0       23,000.0000      138,000.00 
                                                                  EA    05    1              1.0       12,200.0000       12,200.00 
 
                                                      UNIT TOTAL  EA          2             7.0       21,457.1429      150,200.00 
 
                                         ITEM CODE 512207  TOTAL              2                                         150,200.00 
 
 512208  FURNISH PRECAST PRESTRESSED CONCRETE 
         GIRDER (90'-100') 
                                                                  EA    06    1              2.0       25,000.0000       50,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0       25,000.0000       50,000.00 
 
                                         ITEM CODE 512208  TOTAL              1                                          50,000.00 
 
 512277  FURNISH PRECAST PRESTRESSED CONCRETE 
         BULB-TEE GIRDER (80'-90') 
                                                                  EA    07    1              6.0       23,955.0000      143,730.00 
 
                                                      UNIT TOTAL  EA          1             6.0       23,955.0000      143,730.00 
 
                                         ITEM CODE 512277  TOTAL              1                                         143,730.00 
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 512278  FURNISH PRECAST PRESTRESSED CONCRETE 
         BULB-TEE GIRDER (90'-100') 
                                                                  EA    07    1             58.0       26,925.0000    1,561,650.00 
                                                                  EA    12    1              4.0       25,600.0000      102,400.00 
 
                                                      UNIT TOTAL  EA          2            62.0       26,839.5161    1,664,050.00 
 
                                         ITEM CODE 512278  TOTAL              2                                       1,664,050.00 
 
 512280  FURNISH PRECAST PRESTRESSED CONCRETE 
         BULB-TEE GIRDER (110'-120') 
                                                                  EA    07    1              4.0       34,750.0000      139,000.00 
                                                                  EA    12    1              4.0       31,600.0000      126,400.00 
 
                                                      UNIT TOTAL  EA          2             8.0       33,175.0000      265,400.00 
 
                                         ITEM CODE 512280  TOTAL              2                                         265,400.00 
 
 512281  FURNISH PRECAST PRESTRESSED CONCRETE 
         BULB-TEE GIRDER (120'-130') 
                                                                  EA    07    1             34.0       27,700.0000      941,800.00 
                                                                  EA    08    1              8.0       40,000.0000      320,000.00 
 
                                                      UNIT TOTAL  EA          2            42.0       30,042.8571    1,261,800.00 
 
                                         ITEM CODE 512281  TOTAL              2                                       1,261,800.00 
 
 512353  FURNISH PRECAST PRESTRESSED CONCRETE 
         SLAB (TYPE SIII) 
                                                                  SQFT  12    1          2,447.0           60.0000      146,820.00 
 
                                                      UNIT TOTAL  SQFT        1         2,447.0           60.0000      146,820.00 
 
                                         ITEM CODE 512353  TOTAL              1                                         146,820.00 
 
 512354  FURNISH PRECAST PRESTRESSED CONCRETE 
         SLAB (TYPE SIV) 
                                                                  SQFT  07    1         65,800.0           31.9000    2,099,020.00 
 
                                                      UNIT TOTAL  SQFT        1        65,800.0           31.9000    2,099,020.00 
 
                                         ITEM CODE 512354  TOTAL              1                                       2,099,020.00 
 
 512401  ERECT PRECAST CONCRETE GIRDER 
 
                                                                  EA    03    1             28.0        5,000.0000      140,000.00 
 
                                                      UNIT TOTAL  EA          1            28.0        5,000.0000      140,000.00 
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                                         ITEM CODE 512401  TOTAL              1                                         140,000.00 
 
 512500  ERECT PRECAST PRESTRESSED CONCRETE 
         GIRDER 
                                                                  EA    04    3            111.0       11,108.1081    1,233,000.00 
                                                                  EA    05    1             48.0        2,250.0000      108,000.00 
                                                                  EA    06    1              2.0       15,000.0000       30,000.00 
                                                                  EA    07    2            122.0        1,860.6557      227,000.00 
                                                                  EA    08    1              8.0       14,000.0000      112,000.00 
                                                                  EA    12    2             16.0        4,320.0000       69,120.00 
 
                                                      UNIT TOTAL  EA         10           307.0        5,795.1792    1,779,120.00 
 
                                         ITEM CODE 512500  TOTAL             10                                       1,779,120.00 
 
 512510  ERECT PRECAST PRESTRESSED CONCRETE DECK 
         UNIT 
                                                                  EA    07    1            206.0        1,560.0000      321,360.00 
                                                                  EA    12    1             36.0        1,250.0000       45,000.00 
 
                                                      UNIT TOTAL  EA          2           242.0        1,513.8843      366,360.00 
 
                                         ITEM CODE 512510  TOTAL              2                                         366,360.00 
 
 513551  RETAINING WALL STEM (TYPE 6) 
 
                                                                  SQFT  09    1            200.0           20.0000        4,000.00 
 
                                                      UNIT TOTAL  SQFT        1           200.0           20.0000        4,000.00 
 
                                         ITEM CODE 513551  TOTAL              1                                           4,000.00 
 
 513603  REINFORCED CONCRETE CRIB WALL (TYPE C) 
 
                                                                  SQYD  03    1            430.0          495.0000      212,850.00 
 
                                                      UNIT TOTAL  SQYD        1           430.0          495.0000      212,850.00 
 
                                         ITEM CODE 513603  TOTAL              1                                         212,850.00 
 
 515020  REFINISH BRIDGE DECK 
 
                                                                  SQFT  04    3          2,025.0           25.6764       51,994.80 
                                                                  SQFT  06    1          3,315.0            8.0000       26,520.00 
                                                                  SQFT  07    2          3,998.0           29.3453      117,322.55 
                                                                  SQFT  10    1            912.0            8.0000        7,296.00 
                                                                  SQFT  12    2          1,190.0           19.8739       23,650.00 
 
                                                      UNIT TOTAL  SQFT        9        11,440.0           19.8237      226,783.35 
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                                         ITEM CODE 515020  TOTAL              9                                         226,783.35 
 
 515028  REPAIR SPALLED SURFACE AREA 
 
                                                                  SQFT  01    1              8.0          500.0000        4,000.00 
                                                                  SQFT  02    1              4.0          132.0000          528.00 
                                                                  SQFT  04    2          2,121.0           27.0438       57,360.00 
                                                                  SQFT  06    1             11.0           76.0000          836.00 
                                                                  SQFT  07    9          2,013.0           73.8147      148,589.00 
                                                                  SQFT  08    2             23.0          330.4348        7,600.00 
                                                                  SQFT  10    1            102.0           75.0000        7,650.00 
                                                                  SQFT  11    2            358.0           48.7151       17,440.00 
 
                                                      UNIT TOTAL  SQFT       19         4,640.0           52.5869      244,003.00 
 
                                         ITEM CODE 515028  TOTAL             19                                         244,003.00 
 
 515041  FURNISH POLYESTER CONCRETE OVERLAY 
 
                                                                  CF    01    4         18,260.0           81.3455    1,485,369.00 
                                                                  CF    02    7         19,263.0           90.6020    1,745,266.20 
                                                                  CF    03    6         84,484.0           80.7828    6,824,852.00 
                                                                  CF    04    6         17,435.0           69.0414    1,203,737.00 
                                                                  CF    05    2          2,650.0           73.1321      193,800.00 
                                                                  CF    06    6         11,678.0           65.7019      767,267.00 
                                                                  CF    07    5         35,909.0           67.5505    2,425,672.00 
                                                                  CF    08    4         35,482.0           72.6204    2,576,718.50 
                                                                  CF    09    2          4,926.0           63.5140      312,870.00 
                                                                  CF    10    4          2,954.0           97.4814      287,960.00 
                                                                  CF    11    3          6,053.0          107.3089      649,541.00 
                                                                  CF    12    5          6,802.0           92.1308      626,673.96 
 
                                                      UNIT TOTAL  CF         54       245,896.0           77.6740   19,099,726.66 
                                                                  M3    04    1            132.0        2,500.0000      330,000.00 
 
                                                      UNIT TOTAL  M3          1           132.0        2,500.0000      330,000.00 
 
                                         ITEM CODE 515041  TOTAL             55                                      19,429,726.66 
 
 515042  PLACE POLYESTER CONCRETE OVERLAY 
 
                                                                  M2    04    1          6,350.0           40.0000      254,000.00 
 
                                                      UNIT TOTAL  M2          1         6,350.0           40.0000      254,000.00 
                                                                  SQFT  01    4        229,375.0            1.5388      352,971.00 
                                                                  SQFT  02    7        239,980.0            2.3569      565,611.50 
                                                                  SQFT  03    6        927,567.0            1.4323    1,328,585.80 
                                                                  SQFT  04    6        115,036.0            3.0900      355,458.50 
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         PLACE POLYESTER CONCRETE OVERLAY 
 
                                                                  SQFT  05    2         35,080.0            2.2124       77,610.00 
                                                                  SQFT  06    6         99,075.0            1.4477      143,427.25 
                                                                  SQFT  07    5        218,960.0            3.1129      681,601.50 
                                                                  SQFT  08    4        202,402.0            3.0193      611,106.80 
                                                                  SQFT  09    2         50,435.0            3.0804      155,361.25 
                                                                  SQFT  10    5         47,052.0            5.2969      249,228.20 
                                                                  SQFT  11    3         71,011.0            1.6167      114,800.25 
                                                                  SQFT  12    5         88,152.0            1.6863      148,648.22 
 
                                                      UNIT TOTAL  SQFT       55     2,324,125.0            2.0586    4,784,410.27 
 
                                         ITEM CODE 515042  TOTAL             56                                       5,038,410.27 
 
 515060  CORE CONCRETE (1") 
 
                                                                  LF    04    1             34.0           75.0000        2,550.00 
 
                                                      UNIT TOTAL  LF          1            34.0           75.0000        2,550.00 
 
                                         ITEM CODE 515060  TOTAL              1                                           2,550.00 
 
 515061  CORE CONCRETE (2") 
 
                                                                  LF    06    1             56.0          150.0000        8,400.00 
                                                                  LF    07    1             65.0           90.0000        5,850.00 
                                                                  LF    11    1            520.0           75.0000       39,000.00 
 
                                                      UNIT TOTAL  LF          3           641.0           83.0733       53,250.00 
 
                                         ITEM CODE 515061  TOTAL              3                                          53,250.00 
 
 515064  CORE CONCRETE (5") 
 
                                                                  LF    09    1             24.0          150.0000        3,600.00 
 
                                                      UNIT TOTAL  LF          1            24.0          150.0000        3,600.00 
 
                                         ITEM CODE 515064  TOTAL              1                                           3,600.00 
 
 515065  CORE CONCRETE (6") 
 
                                                                  LF    04    1             18.0          120.0000        2,160.00 
                                                                  LF    10    2             12.0          729.1667        8,750.00 
 
                                                      UNIT TOTAL  LF          3            30.0          363.6667       10,910.00 
 
                                         ITEM CODE 515065  TOTAL              3                                          10,910.00 
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 515067  CORE CONCRETE (8") 
 
                                                                  LF    04    1             30.0          100.0000        3,000.00 
 
                                                      UNIT TOTAL  LF          1            30.0          100.0000        3,000.00 
 
                                         ITEM CODE 515067  TOTAL              1                                           3,000.00 
 
 515068  CORE CONCRETE (9") 
 
                                                                  LF    06    1             24.0          300.0000        7,200.00 
 
                                                      UNIT TOTAL  LF          1            24.0          300.0000        7,200.00 
 
                                         ITEM CODE 515068  TOTAL              1                                           7,200.00 
 
 515072  CORE CONCRETE (0 - 50 MM) 
 
                                                                  M     04    1             59.0          500.0000       29,500.00 
 
                                                      UNIT TOTAL  M           1            59.0          500.0000       29,500.00 
 
                                         ITEM CODE 515072  TOTAL              1                                          29,500.00 
 
 515074  CORE CONCRETE (101 MM - 150 MM) 
 
                                                                  M     04    1            100.0          600.0000       60,000.00 
 
                                                      UNIT TOTAL  M           1           100.0          600.0000       60,000.00 
 
                                         ITEM CODE 515074  TOTAL              1                                          60,000.00 
 
 515157  CORE CONCRETE (1 1/8") 
 
                                                                  LF    04    2            100.0           85.6000        8,560.00 
 
                                                      UNIT TOTAL  LF          2           100.0           85.6000        8,560.00 
 
                                         ITEM CODE 515157  TOTAL              2                                           8,560.00 
 
 515161  CORE CONCRETE (1 3/4") 
 
                                                                  LF    08    1            142.0           50.0000        7,100.00 
 
                                                      UNIT TOTAL  LF          1           142.0           50.0000        7,100.00 
 
                                         ITEM CODE 515161  TOTAL              1                                           7,100.00 
 
 515163  CORE CONCRETE (2 1/2") 
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 515163  CORE CONCRETE (2 1/2") 
 
                                                                  LF    06    1            145.0          100.0000       14,500.00 
 
                                                      UNIT TOTAL  LF          1           145.0          100.0000       14,500.00 
 
                                         ITEM CODE 515163  TOTAL              1                                          14,500.00 
 
 517961  SOUND WALL (BARRIER) (MASONRY BLOCK) 
 
                                                                  SQFT  04    3         78,284.0           14.4618    1,132,128.00 
 
                                                      UNIT TOTAL  SQFT        3        78,284.0           14.4618    1,132,128.00 
 
                                         ITEM CODE 517961  TOTAL              3                                       1,132,128.00 
 
 517992  SOUND WALL (PRECAST CONCRETE PANEL) 
 
                                                                  SQFT  04    1          4,650.0           30.0000      139,500.00 
 
                                                      UNIT TOTAL  SQFT        1         4,650.0           30.0000      139,500.00 
 
                                         ITEM CODE 517992  TOTAL              1                                         139,500.00 
 
 518002  SOUND WALL (MASONRY BLOCK) 
 
                                                                  M2    10    1            857.0          184.7000      158,287.90 
 
                                                      UNIT TOTAL  M2          1           857.0          184.7000      158,287.90 
                                                                  SQFT  04    8        328,390.0           19.3518    6,354,932.00 
                                                                  SQFT  05    1          7,560.6           24.0000      181,454.40 
                                                                  SQFT  06    1         19,272.0           20.0000      385,440.00 
                                                                  SQFT  07    4        444,085.0           13.7613    6,111,194.85 
                                                                  SQFT  08    1         42,392.0           18.0000      763,056.00 
                                                                  SQFT  10    3        191,769.0           16.1262    3,092,503.60 
                                                                  SQFT  12    1         35,475.0           15.0000      532,125.00 
 
                                                      UNIT TOTAL  SQFT       19     1,068,943.6           16.2971   17,420,705.85 
 
                                         ITEM CODE 518002  TOTAL             20                                      17,578,993.75 
 
 518040  REPLACE BEARING PAD 
 
                                                                  EA    01    1             24.0        3,000.0000       72,000.00 
                                                                  EA    11    1              2.0       72,500.0000      145,000.00 
 
                                                      UNIT TOTAL  EA          2            26.0        8,346.1538      217,000.00 
 
                                         ITEM CODE 518040  TOTAL              2                                         217,000.00 
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 518050  PTFE BEARING 
 
                                                                  EA    07    1              8.0        2,500.0000       20,000.00 
 
                                                      UNIT TOTAL  EA          1             8.0        2,500.0000       20,000.00 
 
                                         ITEM CODE 518050  TOTAL              1                                          20,000.00 
 
 518051  PTFE SPHERICAL BEARING 
 
                                                                  EA    01    1             36.0        6,000.0000      216,000.00 
                                                                  EA    04    3             69.0        5,666.6667      391,000.00 
                                                                  EA    06    1             18.0        4,000.0000       72,000.00 
                                                                  EA    07    1              6.0        7,000.0000       42,000.00 
                                                                  EA    11    1              4.0        9,000.0000       36,000.00 
 
                                                      UNIT TOTAL  EA          7           133.0        5,691.7293      757,000.00 
 
                                         ITEM CODE 518051  TOTAL              7                                         757,000.00 
 
 518201  MASONRY BLOCK WALL 
 
                                                                  SQFT  10    1             48.0          100.0000        4,800.00 
                                                                  SQFT  11    2         17,110.0           24.8860      425,800.00 
 
                                                      UNIT TOTAL  SQFT        3        17,158.0           25.0962      430,600.00 
 
                                         ITEM CODE 518201  TOTAL              3                                         430,600.00 
 
 519078  SNOWPLOW DEFLECTOR 
 
                                                                  EA    03    1             56.0          690.0000       38,640.00 
 
                                                      UNIT TOTAL  EA          1            56.0          690.0000       38,640.00 
 
                                         ITEM CODE 519078  TOTAL              1                                          38,640.00 
 
 519081  JOINT SEAL (MR 1/2") 
 
                                                                  LF    01    4            921.0           25.8773       23,833.00 
                                                                  LF    02    2            515.0           60.8738       31,350.00 
                                                                  LF    03    4          1,805.0           24.1274       43,550.00 
                                                                  LF    04   10          3,967.0           26.4676      104,996.80 
                                                                  LF    05    2            185.0           17.1892        3,180.00 
                                                                  LF    06    6          1,525.0           27.5131       41,957.50 
                                                                  LF    07   15         24,470.0           18.3842      449,861.40 
                                                                  LF    08    6          2,789.5           21.1276       58,935.50 
                                                                  LF    09    1             80.0           55.0000        4,400.00 
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         JOINT SEAL (MR 1/2") 
 
                                                                  LF    10    6          3,549.0           62.8101      222,913.00 
                                                                  LF    11    3          5,200.0           17.2279       89,585.00 
                                                                  LF    12    4          1,861.0           22.9441       42,699.00 
 
                                                      UNIT TOTAL  LF         63        46,867.5           23.8387    1,117,261.20 
 
                                         ITEM CODE 519081  TOTAL             63                                       1,117,261.20 
 
 519088  JOINT SEAL (MR 1") 
 
                                                                  LF    01    4          1,140.0           29.4342       33,555.00 
                                                                  LF    02    2            420.0           79.7619       33,500.00 
                                                                  LF    03    3          1,048.0           55.5344       58,200.00 
                                                                  LF    04    9          1,793.0           27.8783       49,985.80 
                                                                  LF    05    3            818.0           32.1149       26,270.00 
                                                                  LF    06    7          3,697.0           22.6857       83,869.00 
                                                                  LF    07   11         10,042.0           23.7360      238,356.80 
                                                                  LF    08    6          2,047.0           33.3078       68,181.00 
                                                                  LF    09    1            160.0           30.0000        4,800.00 
                                                                  LF    10    5          2,619.0           69.5785      182,226.00 
                                                                  LF    11    1          3,687.0           16.9000       62,310.30 
                                                                  LF    12    3          3,502.0           27.0431       94,705.00 
 
                                                      UNIT TOTAL  LF         55        30,973.0           30.2185      935,958.90 
 
                                         ITEM CODE 519088  TOTAL             55                                         935,958.90 
 
 519091  JOINT SEAL (MR 1 1/2") 
 
                                                                  LF    01    3            468.0           63.7350       29,828.00 
                                                                  LF    02    1             66.0           93.5000        6,171.00 
                                                                  LF    03    7            907.0           52.6240       47,730.00 
                                                                  LF    04    7          6,347.0           48.0517      304,984.00 
                                                                  LF    05    1             86.0          130.0000       11,180.00 
                                                                  LF    06    5            833.0           74.9196       62,408.00 
                                                                  LF    07   12          6,476.0           49.6264      321,380.40 
                                                                  LF    08    5          3,481.0           48.9951      170,551.80 
                                                                  LF    09    1            126.0           60.0000        7,560.00 
                                                                  LF    10    4          2,704.0          170.9541      462,260.00 
                                                                  LF    11    3          1,988.0           41.5127       82,527.20 
                                                                  LF    12    2            528.0           57.6563       30,442.50 
 
                                                      UNIT TOTAL  LF         51        24,010.0           64.0159    1,537,022.90 
 
                                         ITEM CODE 519091  TOTAL             51                                       1,537,022.90 
 
 519092  JOINT SEAL ASSEMBLY (MR 2 1/2") 
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 519092  JOINT SEAL ASSEMBLY (MR 2 1/2") 
 
                                                                  LF    01    1             71.0          625.0000       44,375.00 
                                                                  LF    02    1            168.0          280.0000       47,040.00 
                                                                  LF    03    2            316.0          119.7785       37,850.00 
                                                                  LF    04    2            452.0          200.0000       90,400.00 
                                                                  LF    05    1            150.0          300.0000       45,000.00 
                                                                  LF    06    1             81.0          400.0000       32,400.00 
                                                                  LF    07    1            114.0          350.0000       39,900.00 
                                                                  LF    10    1            205.0          275.0000       56,375.00 
                                                                  LF    11    1             48.0          319.0000       15,312.00 
 
                                                      UNIT TOTAL  LF         11         1,605.0          254.6118      408,652.00 
 
                                         ITEM CODE 519092  TOTAL             11                                         408,652.00 
 
 519093  JOINT SEAL ASSEMBLY (MR 3") 
 
                                                                  LF    06    1             75.0          220.0000       16,500.00 
                                                                  LF    07    3            503.0          174.5427       87,795.00 
                                                                  LF    11    1             48.0          231.0000       11,088.00 
 
                                                      UNIT TOTAL  LF          5           626.0          184.3179      115,383.00 
 
                                         ITEM CODE 519093  TOTAL              5                                         115,383.00 
 
 519094  JOINT SEAL ASSEMBLY (MR 3 1/2") 
 
                                                                  LF    01    1             71.0          625.0000       44,375.00 
                                                                  LF    05    1             38.0          400.0000       15,200.00 
                                                                  LF    06    1             92.0          220.0000       20,240.00 
 
                                                      UNIT TOTAL  LF          3           201.0          397.0896       79,815.00 
 
                                         ITEM CODE 519094  TOTAL              3                                          79,815.00 
 
 519095  JOINT SEAL ASSEMBLY (MR 4") 
 
                                                                  LF    04    2            532.0          121.8421       64,820.00 
                                                                  LF    05    1            114.0          375.0000       42,750.00 
                                                                  LF    08    1            138.0          200.0000       27,600.00 
                                                                  LF    10    1            231.0          280.0000       64,680.00 
                                                                  LF    11    2            420.0          265.1786      111,375.00 
 
                                                      UNIT TOTAL  LF          7         1,435.0          216.8815      311,225.00 
 
                                         ITEM CODE 519095  TOTAL              7                                         311,225.00 
 
 519097  JOINT SEAL ASSEMBLY (MR 5") 
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 519097  JOINT SEAL ASSEMBLY (MR 5") 
 
                                                                  LF    06    1            345.0          855.0000      294,975.00 
 
                                                      UNIT TOTAL  LF          1           345.0          855.0000      294,975.00 
 
                                         ITEM CODE 519097  TOTAL              1                                         294,975.00 
 
 519098  JOINT SEAL ASSEMBLY (MR 5 1/2") 
 
                                                                  LF    11    1             43.0          600.0000       25,800.00 
 
                                                      UNIT TOTAL  LF          1            43.0          600.0000       25,800.00 
 
                                         ITEM CODE 519098  TOTAL              1                                          25,800.00 
 
 519099  JOINT SEAL ASSEMBLY (MR 6") 
 
                                                                  LF    04    2            209.0          567.4641      118,600.00 
 
                                                      UNIT TOTAL  LF          2           209.0          567.4641      118,600.00 
 
                                         ITEM CODE 519099  TOTAL              2                                         118,600.00 
 
 519100  JOINT SEAL (MR 2") 
 
                                                                  LF    01    2            353.0           71.5439       25,255.00 
                                                                  LF    03    6          2,390.0           68.3410      163,335.00 
                                                                  LF    04    8          1,828.0           75.9163      138,775.00 
                                                                  LF    05    2            202.0           94.3069       19,050.00 
                                                                  LF    06    3          1,770.0           95.6441      169,290.00 
                                                                  LF    07    6          3,365.0           75.0893      252,675.40 
                                                                  LF    08    3          2,193.0           72.2891      158,530.00 
                                                                  LF    10    5          1,066.0           80.6128       85,933.25 
                                                                  LF    11    4          1,107.0           61.1127       67,651.80 
                                                                  LF    12    3          2,294.0           91.8134      210,620.00 
 
                                                      UNIT TOTAL  LF         42        16,568.0           77.9283    1,291,115.45 
 
                                         ITEM CODE 519100  TOTAL             42                                       1,291,115.45 
 
 519101  JOINT SEAL (TYPE A) 
 
                                                                  LF    10    1            600.0          100.0000       60,000.00 
 
                                                      UNIT TOTAL  LF          1           600.0          100.0000       60,000.00 
 
                                         ITEM CODE 519101  TOTAL              1                                          60,000.00 
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 519102  JOINT SEAL (TYPE AL) 
 
                                                                  LF    01    1             18.0           15.0000          270.00 
                                                                  LF    03    2            136.0           35.0000        4,760.00 
                                                                  LF    04    1             95.0           25.0000        2,375.00 
                                                                  LF    07    2            929.0           25.0000       23,225.00 
                                                                  LF    10    1            349.0           35.0000       12,215.00 
 
                                                      UNIT TOTAL  LF          7         1,527.0           28.0583       42,845.00 
 
                                         ITEM CODE 519102  TOTAL              7                                          42,845.00 
 
 519105  JOINT SEAL ASSEMBLY (MR 7") 
 
                                                                  LF    06    1            139.0          700.0000       97,300.00 
 
                                                      UNIT TOTAL  LF          1           139.0          700.0000       97,300.00 
 
                                         ITEM CODE 519105  TOTAL              1                                          97,300.00 
 
 519114  JOINT SEAL ASSEMBLY (MR 8") 
 
                                                                  LF    06    1            139.0          700.0000       97,300.00 
 
                                                      UNIT TOTAL  LF          1           139.0          700.0000       97,300.00 
 
                                         ITEM CODE 519114  TOTAL              1                                          97,300.00 
 
 519118  JOINT SEAL ASSEMBLY (MR 9") 
 
                                                                  LF    04    1            141.0          900.0000      126,900.00 
 
                                                      UNIT TOTAL  LF          1           141.0          900.0000      126,900.00 
 
                                         ITEM CODE 519118  TOTAL              1                                         126,900.00 
 
 519120  JOINT SEAL (MR 15 MM) 
 
                                                                  M     04    1              4.0          525.0000        2,100.00 
 
                                                      UNIT TOTAL  M           1             4.0          525.0000        2,100.00 
 
                                         ITEM CODE 519120  TOTAL              1                                           2,100.00 
 
 519124  JOINT SEAL ASSEMBLY (MR 60 MM) 
 
                                                                  M     01    1             84.0          580.0000       48,720.00 
 
                                                      UNIT TOTAL  M           1            84.0          580.0000       48,720.00 
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                                         ITEM CODE 519124  TOTAL              1                                          48,720.00 
 
 519128  JOINT SEAL ASSEMBLY (MR 100 MM) 
 
                                                                  M     01    1             26.0          610.0000       15,860.00 
                                                                  M     04    1              8.0        2,600.0000       20,800.00 
 
                                                      UNIT TOTAL  M           2            34.0        1,078.2353       36,660.00 
 
                                         ITEM CODE 519128  TOTAL              2                                          36,660.00 
 
 519130  JOINT SEAL ASSEMBLY (MR 161 MM - 240 MM) 
 
                                                                  M     01    1             26.0        2,700.0000       70,200.00 
 
                                                      UNIT TOTAL  M           1            26.0        2,700.0000       70,200.00 
 
                                         ITEM CODE 519130  TOTAL              1                                          70,200.00 
 
 519131  JOINT SEAL ASSEMBLY (MR 241 MM - 320 MM) 
 
                                                                  M     01    1             65.0        3,500.0000      227,500.00 
 
                                                      UNIT TOTAL  M           1            65.0        3,500.0000      227,500.00 
 
                                         ITEM CODE 519131  TOTAL              1                                         227,500.00 
 
 519133  JOINT SEAL (ASPHALTIC PLUG) 
 
                                                                  LF    01    1             44.0          150.0000        6,600.00 
                                                                  LF    03    1             56.0          350.0000       19,600.00 
                                                                  LF    04    1            575.0           25.0000       14,375.00 
                                                                  LF    05    1            382.0          115.0000       43,930.00 
                                                                  LF    07    1            120.0          200.0000       24,000.00 
 
                                                      UNIT TOTAL  LF          5         1,177.0           92.1878      108,505.00 
 
                                         ITEM CODE 519133  TOTAL              5                                         108,505.00 
 
 519142  JOINT SEAL (MR 40 MM) 
 
                                                                  M     01    1             84.0          300.0000       25,200.00 
 
                                                      UNIT TOTAL  M           1            84.0          300.0000       25,200.00 
 
                                         ITEM CODE 519142  TOTAL              1                                          25,200.00 
 
 519144  JOINT SEAL (MR 50 MM) 
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 519144  JOINT SEAL (MR 50 MM) 
 
                                                                  M     01    1             78.0          370.0000       28,860.00 
 
                                                      UNIT TOTAL  M           1            78.0          370.0000       28,860.00 
 
                                         ITEM CODE 519144  TOTAL              1                                          28,860.00 
 
 520101  BAR REINFORCING STEEL 
 
                                                                  LB    04    8        372,503.0             .6203      231,048.11 
                                                                  LB    05    3        966,489.0            1.0096      975,808.20 
                                                                  LB    06    1         15,435.0            1.0000       15,435.00 
                                                                  LB    07    3        278,655.0             .9348      260,483.55 
                                                                  LB    08    1            400.0            1.5000          600.00 
                                                                  LB    09    1            973.0            6.1700        6,003.41 
                                                                  LB    10    1          6,869.0            1.0000        6,869.00 
 
                                                      UNIT TOTAL  LB         18     1,641,324.0             .9116    1,496,247.27 
 
                                         ITEM CODE 520101  TOTAL             18                                       1,496,247.27 
 
 520102  BAR REINFORCING STEEL (BRIDGE) 
 
                                                                  KG    01    1      3,595,642.0            2.0000    7,191,284.00 
                                                                  KG    04    2      1,327,500.0            2.6332    3,495,625.00 
 
                                                      UNIT TOTAL  KG          3     4,923,142.0            2.1707   10,686,909.00 
                                                                  LB    01    2        260,316.0            1.2621      328,545.00 
                                                                  LB    02    2         91,002.0            1.8658      169,791.00 
                                                                  LB    03    5      1,205,155.0            1.1099    1,337,614.50 
                                                                  LB    04   17     13,728,666.0             .9566   13,132,517.98 
                                                                  LB    05    7      1,608,257.0            1.0919    1,756,023.25 
                                                                  LB    06   10      8,967,383.0            1.0066    9,026,316.01 
                                                                  LB    07   10     19,389,035.0             .8226   15,948,727.29 
                                                                  LB    08    2      3,371,566.0             .9020    3,041,319.40 
                                                                  LB    10    8      7,362,331.0             .9705    7,144,856.00 
                                                                  LB    11    6      4,841,342.0             .9703    4,697,752.00 
                                                                  LB    12    3      1,182,330.0             .8395      992,570.00 
 
                                                      UNIT TOTAL  LB         72    62,007,383.0             .9285   57,576,032.43 
                                                                  LF    04    1          6,250.0            1.0000        6,250.00 
 
                                                      UNIT TOTAL  LF          1         6,250.0            1.0000        6,250.00 
 
                                         ITEM CODE 520102  TOTAL             76                                      68,269,191.43 
 
 520103  BAR REINFORCING STEEL (RETAINING WALL) 
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 520103  BAR REINFORCING STEEL (RETAINING WALL) 
 
                                                                  KG    01    1        170,262.0            2.0000      340,524.00 
                                                                  KG    04    1        126,415.0            1.6000      202,264.00 
 
                                                      UNIT TOTAL  KG          2       296,677.0            1.8296      542,788.00 
                                                                  LB    01    1        241,190.0            1.1000      265,309.00 
                                                                  LB    02    1         29,030.0            1.8000       52,254.00 
                                                                  LB    04   21      6,249,173.0            1.0476    6,546,513.18 
                                                                  LB    05    4        573,643.0            1.0263      588,747.72 
                                                                  LB    06    3        217,830.0            1.1128      242,400.00 
                                                                  LB    07    5     13,464,228.0             .8194   11,032,151.51 
                                                                  LB    08    2      2,177,885.0             .9126    1,987,501.50 
                                                                  LB    10    6        631,743.0            1.0292      650,159.70 
                                                                  LB    11    3      2,220,450.0            1.0235    2,272,524.00 
                                                                  LB    12    2      1,026,367.0             .9489      973,918.60 
 
                                                      UNIT TOTAL  LB         48    26,831,539.0             .9173   24,611,479.21 
 
                                         ITEM CODE 520103  TOTAL             50                                      25,154,267.21 
 
 520105  BAR REINFORCING STEEL (SOUND WALL) 
 
                                                                  LB    04    1          4,887.0            2.0000        9,774.00 
                                                                  LB    10    1          1,062.0           10.5000       11,151.00 
 
                                                      UNIT TOTAL  LB          2         5,949.0            3.5174       20,925.00 
 
                                         ITEM CODE 520105  TOTAL              2                                          20,925.00 
 
 520106  BAR REINFORCING STEEL (EPOXY COATED) 
 
                                                                  KG    07    1         72,780.0            2.8000      203,784.00 
 
                                                      UNIT TOTAL  KG          1        72,780.0            2.8000      203,784.00 
                                                                  LB    03    1        118,892.0            3.0000      356,676.00 
                                                                  LB    06    1            309.0            4.0000        1,236.00 
                                                                  LB    07    1        334,000.0            2.0000      668,000.00 
 
                                                      UNIT TOTAL  LB          3       453,201.0            2.2637    1,025,912.00 
 
                                         ITEM CODE 520106  TOTAL              4                                       1,229,696.00 
 
 520107  BAR REINFORCING STEEL (BOX CULVERT) 
 
                                                                  KG    01    1         16,657.0            2.5000       41,642.50 
 
                                                      UNIT TOTAL  KG          1        16,657.0            2.5000       41,642.50 
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         BAR REINFORCING STEEL (BOX CULVERT) 
 
                                                                  LB    04    9        249,631.0            1.0202      254,681.00 
                                                                  LB    05    1        646,286.0            1.1400      736,766.04 
                                                                  LB    06    2         19,040.0            1.4035       26,722.50 
                                                                  LB    07    2        661,569.0             .8251      545,848.16 
                                                                  LB    08    1      1,436,927.0             .8000    1,149,541.60 
                                                                  LB    10    3        288,084.0             .9396      270,692.30 
                                                                  LB    12    2        395,437.0             .9438      373,219.00 
 
                                                      UNIT TOTAL  LB         20     3,696,974.0             .9082    3,357,470.60 
 
                                         ITEM CODE 520107  TOTAL             21                                       3,399,113.10 
 
 520110  BAR REINFORCING STEEL (EPOXY COATED) 
         (BRIDGE) 
                                                                  KG    04    2         44,550.0            3.0797      137,200.00 
 
                                                      UNIT TOTAL  KG          2        44,550.0            3.0797      137,200.00 
                                                                  LB    01    2         65,875.0            1.7797      117,237.50 
                                                                  LB    02    2        595,569.0            1.2221      727,822.80 
                                                                  LB    03    1          1,575.0           29.0000       45,675.00 
                                                                  LB    04    3      1,949,754.0            1.2344    2,406,776.80 
                                                                  LB    05    2        245,654.0            1.5583      382,813.00 
                                                                  LB    06    1         52,150.0            1.3500       70,402.50 
                                                                  LB    07    1            860.0            1.5000        1,290.00 
                                                                  LB    10    2         88,936.0            1.7610      156,619.00 
                                                                  LB    11    1         19,586.0            1.0000       19,586.00 
 
                                                      UNIT TOTAL  LB         15     3,019,959.0            1.3008    3,928,222.60 
 
                                         ITEM CODE 520110  TOTAL             17                                       4,065,422.60 
 
 520113  BAR REINFORCING STEEL (PUMPING PLANT) 
 
                                                                  LB    06    1          1,152.0            2.5000        2,880.00 
                                                                  LB    10    1        174,178.0            1.0000      174,178.00 
 
                                                      UNIT TOTAL  LB          2       175,330.0            1.0099      177,058.00 
 
                                         ITEM CODE 520113  TOTAL              2                                         177,058.00 
 
 520120  HEADED BAR REINFORCEMENT 
 
                                                                  EA    01    2          8,228.0           15.1070      124,300.00 
                                                                  EA    02    1          1,344.0           11.0000       14,784.00 
                                                                  EA    03    1            640.0           19.0000       12,160.00 
                                                                  EA    04    4          7,305.0           32.8063      239,650.00 
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         HEADED BAR REINFORCEMENT 
 
                                                                  EA    06    2          1,308.0           10.5734       13,830.00 
                                                                  EA    07    3          1,673.0           15.2391       25,495.00 
                                                                  EA    08    1            136.0           15.0000        2,040.00 
                                                                  EA    11    1             72.0           62.0000        4,464.00 
                                                                  EA    12    1          1,495.0           10.0000       14,950.00 
 
                                                      UNIT TOTAL  EA         16        22,201.0           20.3447      451,673.00 
 
                                         ITEM CODE 520120  TOTAL             16                                         451,673.00 
 
 530100  SHOTCRETE 
 
                                                                  CY    02    1             35.0        2,030.0000       71,050.00 
                                                                  CY    04   10          5,479.0          389.8870    2,136,190.60 
                                                                  CY    05    2            976.0          361.2439      352,574.00 
                                                                  CY    08    2          1,027.0          548.1256      562,925.00 
                                                                  CY    10    1              2.0          550.0000        1,100.00 
                                                                  CY    11    1             46.0        1,100.0000       50,600.00 
 
                                                      UNIT TOTAL  CY         17         7,565.0          419.6219    3,174,439.60 
 
                                         ITEM CODE 530100  TOTAL             17                                       3,174,439.60 
 
 530200  STRUCTURAL SHOTCRETE 
 
                                                                  CY    12    1              8.0          800.0000        6,400.00 
 
                                                      UNIT TOTAL  CY          1             8.0          800.0000        6,400.00 
 
                                         ITEM CODE 530200  TOTAL              1                                           6,400.00 
 
 540101  ASPHALT MEMBRANE WATERPROOFING 
 
                                                                  LF    06    1            150.0           25.0000        3,750.00 
 
                                                      UNIT TOTAL  LF          1           150.0           25.0000        3,750.00 
                                                                  SQFT  06    1          1,075.0            8.0000        8,600.00 
                                                                  SQFT  07    2            946.0            4.9334        4,667.00 
                                                                  SQFT  08    1            457.0           10.0000        4,570.00 
                                                                  SQFT  12    1            852.0           60.0000       51,120.00 
 
                                                      UNIT TOTAL  SQFT        5         3,330.0           20.7078       68,957.00 
 
                                         ITEM CODE 540101  TOTAL              6                                          72,707.00 
 
 540102  TREAT BRIDGE DECK 
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 540102  TREAT BRIDGE DECK 
 
                                                                  M2    04    1        113,285.0            1.0000      113,285.00 
 
                                                      UNIT TOTAL  M2          1       113,285.0            1.0000      113,285.00 
                                                                  SQFT  01    3        227,563.0             .2458       55,926.86 
                                                                  SQFT  02    2         34,540.0             .7251       25,043.50 
                                                                  SQFT  03    5        554,087.0             .3414      189,179.05 
                                                                  SQFT  04    5        701,257.0             .3544      248,539.04 
                                                                  SQFT  05    3        293,561.0             .1554       45,614.15 
                                                                  SQFT  06    6      1,053,286.0             .2218      233,650.53 
                                                                  SQFT  07   16      5,739,814.0             .2040    1,170,812.54 
                                                                  SQFT  08    9      1,141,151.0             .2444      278,906.07 
                                                                  SQFT  10    2        721,590.0             .1411      101,827.50 
                                                                  SQFT  11    2        366,890.0             .3189      117,001.40 
                                                                  SQFT  12    1        604,045.0             .1400       84,566.30 
 
                                                      UNIT TOTAL  SQFT       54    11,437,784.0             .2230    2,551,066.94 
 
                                         ITEM CODE 540102  TOTAL             55                                       2,664,351.94 
 
 540104  WATERPROOFING AND COVER 
 
                                                                  SQFT  07    1         14,740.0           10.8500      159,929.00 
                                                                  SQFT  08    1         33,314.0             .5000       16,657.00 
                                                                  SQFT  10    1         19,613.0           10.0000      196,130.00 
 
                                                      UNIT TOTAL  SQFT        3        67,667.0            5.5081      372,716.00 
 
                                         ITEM CODE 540104  TOTAL              3                                         372,716.00 
 
 540108  FURNISH BRIDGE DECK TREATMENT MATERIAL 
 
                                                                  GAL   01    3          2,534.0           69.6464      176,484.00 
                                                                  GAL   02    2            385.0           64.9351       25,000.00 
                                                                  GAL   03    5          6,305.0           56.4552      355,950.00 
                                                                  GAL   04    5          7,795.0           53.8549      419,798.60 
                                                                  GAL   05    3          3,269.0           60.9143      199,129.00 
                                                                  GAL   06    6         12,624.0           56.3583      711,467.00 
                                                                  GAL   07   16         72,452.0           46.7859    3,389,732.00 
                                                                  GAL   08    9         13,705.5           47.6708      653,351.50 
                                                                  GAL   10    2          8,009.0           54.1759      433,895.00 
                                                                  GAL   11    2          4,605.0           38.8958      179,115.00 
                                                                  GAL   12    1          8,629.0           32.2500      278,285.25 
 
                                                      UNIT TOTAL  GAL        54       140,312.5           48.6215    6,822,207.35 
                                                                  L     04    1         51,495.0           14.0000      720,930.00 
 
                                                      UNIT TOTAL  L           1        51,495.0           14.0000      720,930.00 
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                                         ITEM CODE 540108  TOTAL             55                                       7,543,137.35 
 
 550102  STRUCTURAL STEEL (BRIDGE) 
 
                                                                  LB    02    2          3,287.0            8.8489       29,086.20 
                                                                  LB    04    1         27,300.0            5.0000      136,500.00 
                                                                  LB    06    1          3,451.0           12.0000       41,412.00 
                                                                  LB    07    2        115,980.0            2.5234      292,660.00 
                                                                  LB    08    1            160.0           22.5000        3,600.00 
                                                                  LB    10    1            444.0            6.0000        2,664.00 
 
                                                      UNIT TOTAL  LB          8       150,622.0            3.3589      505,922.20 
 
                                         ITEM CODE 550102  TOTAL              8                                         505,922.20 
 
 550110  COLUMN CASING 
 
                                                                  LB    06    2         64,908.0            6.0231      390,945.00 
                                                                  LB    07    2         68,220.0            4.0365      275,370.00 
                                                                  LB    08    1         17,601.0            4.0000       70,404.00 
                                                                  LB    11    1        318,092.0            3.5000    1,113,322.00 
                                                                  LB    12    1         82,000.0            7.0000      574,000.00 
 
                                                      UNIT TOTAL  LB          7       550,821.0            4.4008    2,424,041.00 
 
                                         ITEM CODE 550110  TOTAL              7                                       2,424,041.00 
 
 550203  FURNISH STRUCTURAL STEEL (BRIDGE) 
 
                                                                  LB    03    1         71,286.0            2.9500      210,293.70 
                                                                  LB    04    1        991,000.0            1.5500    1,536,050.00 
                                                                  LB    06    1         78,850.0            2.5000      197,125.00 
                                                                  LB    07    2      4,383,684.0            1.6644    7,296,220.72 
                                                                  LB    08    1      9,931,162.0            1.9700   19,564,389.14 
                                                                  LB    10    1      2,451,492.0            1.4500    3,554,663.40 
                                                                  LB    12    1        138,740.0            1.5000      208,110.00 
 
                                                      UNIT TOTAL  LB          8    18,046,214.0            1.8046   32,566,851.96 
 
                                         ITEM CODE 550203  TOTAL              8                                      32,566,851.96 
 
 550204  ERECT STRUCTURAL STEEL (BRIDGE) 
 
                                                                  LB    03    1         71,286.0            6.4500      459,794.70 
                                                                  LB    04    1        991,000.0             .9100      901,810.00 
                                                                  LB    06    1         78,850.0            1.0000       78,850.00 
                                                                  LB    07    2      4,383,684.0             .6581    2,884,741.96 
                                                                  LB    08    1      9,931,162.0             .6000    5,958,697.20 
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         ERECT STRUCTURAL STEEL (BRIDGE) 
 
                                                                  LB    10    1      2,451,492.0             .3000      735,447.60 
                                                                  LB    12    1        138,740.0             .5000       69,370.00 
 
                                                      UNIT TOTAL  LB          8    18,046,214.0             .6145   11,088,711.46 
 
                                         ITEM CODE 550204  TOTAL              8                                      11,088,711.46 
 
 560203  FURNISH SIGN STRUCTURE (BRIDGE MOUNTED 
         WITH WALKWAY) 
                                                                  LB    03    1          2,335.0            5.2500       12,258.75 
                                                                  LB    04    3         10,540.0            7.2491       76,405.00 
                                                                  LB    06    1          3,690.0            4.0000       14,760.00 
                                                                  LB    07    5         36,795.0            4.6146      169,794.25 
                                                                  LB    08    1         14,311.0            4.5000       64,399.50 
                                                                  LB    10    2         16,300.0            8.0000      130,400.00 
                                                                  LB    11    1          2,500.0            5.0000       12,500.00 
                                                                  LB    12    1          8,832.0            4.2500       37,536.00 
 
                                                      UNIT TOTAL  LB         15        95,303.0            5.4359      518,053.50 
 
                                         ITEM CODE 560203  TOTAL             15                                         518,053.50 
 
 560204  INSTALL SIGN STRUCTURE (BRIDGE MOUNTED 
         WITH WALKWAY) 
                                                                  LB    03    1          2,335.0            2.7500        6,421.25 
                                                                  LB    04    3         10,540.0            1.0302       10,858.00 
                                                                  LB    06    1          3,690.0            1.3000        4,797.00 
                                                                  LB    07    5         36,795.0            1.5398       56,656.90 
                                                                  LB    08    1         14,311.0            1.0000       14,311.00 
                                                                  LB    10    2         16,300.0            2.2393       36,500.00 
                                                                  LB    11    1          2,500.0            2.5000        6,250.00 
                                                                  LB    12    1          8,832.0             .7500        6,624.00 
 
                                                      UNIT TOTAL  LB         15        95,303.0            1.4944      142,418.15 
 
                                         ITEM CODE 560204  TOTAL             15                                         142,418.15 
 
 560208  FURNISH SIGN STRUCTURE (TUBULAR) 
 
                                                                  LB    02    1         19,160.0            4.1500       79,514.00 
                                                                  LB    04    2        107,253.0            4.7783      512,486.55 
                                                                  LB    07    1         11,800.0            4.2500       50,150.00 
 
                                                      UNIT TOTAL  LB          4       138,213.0            4.6461      642,150.55 
 
                                         ITEM CODE 560208  TOTAL              4                                         642,150.55 
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 560209  INSTALL SIGN STRUCTURE (TUBULAR) 
 
                                                                  LB    02    1         19,160.0            1.0500       20,118.00 
                                                                  LB    04    2        107,253.0             .3409       36,557.25 
                                                                  LB    07    1         11,800.0             .4500        5,310.00 
 
                                                      UNIT TOTAL  LB          4       138,213.0             .4485       61,985.25 
 
                                         ITEM CODE 560209  TOTAL              4                                          61,985.25 
 
 560213  FURNISH SIGN STRUCTURE (LIGHTWEIGHT) 
 
                                                                  KG    01    1          2,440.0           11.0000       26,840.00 
 
                                                      UNIT TOTAL  KG          1         2,440.0           11.0000       26,840.00 
                                                                  LB    04    3         48,099.0            5.8008      279,015.00 
                                                                  LB    05    1            185.0            7.0000        1,295.00 
                                                                  LB    06    3         27,667.0            7.0978      196,375.00 
                                                                  LB    07    3         56,388.0            4.9548      279,392.70 
                                                                  LB    10    1         29,700.0            4.0000      118,800.00 
                                                                  LB    11    5         66,233.0            4.8890      323,811.00 
                                                                  LB    12    2         17,098.0            6.4998      111,133.00 
 
                                                      UNIT TOTAL  LB         18       245,370.0            5.3381    1,309,821.70 
 
                                         ITEM CODE 560213  TOTAL             19                                       1,336,661.70 
 
 560214  INSTALL SIGN STRUCTURE (LIGHTWEIGHT) 
 
                                                                  KG    01    1          2,440.0            4.0000        9,760.00 
 
                                                      UNIT TOTAL  KG          1         2,440.0            4.0000        9,760.00 
                                                                  LB    04    3         48,099.0             .6394       30,753.00 
                                                                  LB    05    1            185.0            7.0000        1,295.00 
                                                                  LB    06    3         27,667.0            1.0913       30,192.80 
                                                                  LB    07    3         56,388.0             .8388       47,297.44 
                                                                  LB    10    1         29,700.0             .5000       14,850.00 
                                                                  LB    11    5         65,839.0             .9298       61,214.00 
                                                                  LB    12    2         17,098.0             .5500        9,403.50 
 
                                                      UNIT TOTAL  LB         18       244,976.0             .7960      195,005.74 
 
                                         ITEM CODE 560214  TOTAL             19                                         204,765.74 
 
 560218  FURNISH SIGN STRUCTURE (TRUSS) 
 
                                                                  KG    01    1         19,500.0            8.0000      156,000.00 
                                                                  KG    04    1         20,892.0            9.0000      188,028.00 
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         FURNISH SIGN STRUCTURE (TRUSS) 
 
                                                                  KG    10    1          9,920.0            9.5100       94,339.20 
 
                                                      UNIT TOTAL  KG          3        50,312.0            8.7130      438,367.20 
                                                                  LB    03    2        119,469.0            3.6900      440,846.25 
                                                                  LB    04   20      1,979,205.0            3.7359    7,394,059.88 
                                                                  LB    05    1         38,200.0            3.6000      137,520.00 
                                                                  LB    06    6        645,205.0            2.9838    1,925,190.63 
                                                                  LB    07    7      1,387,679.0            3.8855    5,391,873.60 
                                                                  LB    08    2        353,610.0            3.0649    1,083,780.00 
                                                                  LB    09    1         13,896.0            4.5000       62,532.00 
                                                                  LB    10    8        541,916.0            3.7697    2,042,845.50 
                                                                  LB    11    6        281,671.0            3.1112      876,323.00 
                                                                  LB    12    4        342,810.0            3.6080    1,236,854.00 
 
                                                      UNIT TOTAL  LB         57     5,703,661.0            3.6103   20,591,824.86 
 
                                         ITEM CODE 560218  TOTAL             60                                      21,030,192.06 
 
 560219  INSTALL SIGN STRUCTURE (TRUSS) 
 
                                                                  KG    01    1         19,500.0            1.0000       19,500.00 
                                                                  KG    04    1         20,892.0            1.0000       20,892.00 
                                                                  KG    10    1          9,920.0            1.5300       15,177.60 
 
                                                      UNIT TOTAL  KG          3        50,312.0            1.1045       55,569.60 
                                                                  LB    03    2        119,469.0             .2300       27,479.75 
                                                                  LB    04   20      1,979,224.0             .2495      493,859.75 
                                                                  LB    05    1         38,200.0             .2500        9,550.00 
                                                                  LB    06    6        645,205.0             .1791      115,561.90 
                                                                  LB    07    6      1,379,776.0             .2521      347,779.69 
                                                                  LB    08    2        353,610.0             .1760       62,221.50 
                                                                  LB    09    1         13,896.0            1.0000       13,896.00 
                                                                  LB    10    8        541,916.0             .2340      126,799.20 
                                                                  LB    11    6        280,387.0             .2544       71,341.05 
                                                                  LB    12    4        342,810.0             .2475       84,859.50 
 
                                                      UNIT TOTAL  LB         56     5,694,493.0             .2377    1,353,348.34 
 
                                         ITEM CODE 560219  TOTAL             59                                       1,408,917.94 
 
 560223  FURNISH SIGN STRUCTURE (BRIDGE MOUNTED 
         WITHOUT WALKWAY) 
                                                                  LB    06    1          2,360.0            6.2000       14,632.00 
                                                                  LB    07    1          2,425.0            4.8000       11,640.00 
                                                                  LB    12    1          2,532.0            7.0000       17,724.00 
 
                                                      UNIT TOTAL  LB          3         7,317.0            6.0128       43,996.00 
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                                         ITEM CODE 560223  TOTAL              3                                          43,996.00 
 
 560224  INSTALL SIGN STRUCTURE (BRIDGE MOUNTED 
         WITHOUT WALKWAY) 
                                                                  LB    06    1          2,360.0            1.0000        2,360.00 
                                                                  LB    07    1          2,425.0            1.4000        3,395.00 
                                                                  LB    12    1          2,532.0            2.5000        6,330.00 
 
                                                      UNIT TOTAL  LB          3         7,317.0            1.6516       12,085.00 
 
                                         ITEM CODE 560224  TOTAL              3                                          12,085.00 
 
 560233  FURNISH FORMED PANEL SIGN (OVERHEAD) 
 
                                                                  M2    04    1             71.0           25.0000        1,775.00 
 
                                                      UNIT TOTAL  M2          1            71.0           25.0000        1,775.00 
                                                                  SQFT  04   16         19,217.0           14.4870      278,397.00 
                                                                  SQFT  07    7         26,800.0           11.5335      309,098.00 
                                                                  SQFT  08    1          2,090.0           11.6000       24,244.00 
                                                                  SQFT  11    1          2,470.0           12.0000       29,640.00 
 
                                                      UNIT TOTAL  SQFT       25        50,577.0           12.6812      641,379.00 
 
                                         ITEM CODE 560233  TOTAL             26                                         643,154.00 
 
 560234  FURNISH LAMINATED PANEL SIGN 
         (25.4 MM-TYPE A) 
                                                                  M2    01    1             18.0          200.0000        3,600.00 
 
                                                      UNIT TOTAL  M2          1            18.0          200.0000        3,600.00 
 
                                         ITEM CODE 560234  TOTAL              1                                           3,600.00 
 
 560235  FURNISH LAMINATED PANEL SIGN 
         (25.4 MM-TYPE B) 
                                                                  M2    01    1             23.0          300.0000        6,900.00 
 
                                                      UNIT TOTAL  M2          1            23.0          300.0000        6,900.00 
 
                                         ITEM CODE 560235  TOTAL              1                                           6,900.00 
 
 560236  FURNISH LAMINATED PANEL SIGN 
         (63.5 MM-TYPE B) 
                                                                  M2    01    1             25.0          300.0000        7,500.00 
 
                                                      UNIT TOTAL  M2          1            25.0          300.0000        7,500.00 
 
                                         ITEM CODE 560236  TOTAL              1                                           7,500.00 
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 560238  FURNISH SINGLE SHEET ALUMINUM SIGN 
         (1.6 MM-UNFRAMED) 
                                                                  M2    01    1             65.0          140.0000        9,100.00 
                                                                  M2    04    2             61.0          161.6393        9,860.00 
                                                                  M2    10    1            130.0          130.0000       16,900.00 
 
                                                      UNIT TOTAL  M2          4           256.0          140.0781       35,860.00 
 
                                         ITEM CODE 560238  TOTAL              4                                          35,860.00 
 
 560239  FURNISH SINGLE SHEET ALUMINUM SIGN 
         (2.0 MM-UNFRAMED) 
                                                                  M2    01    1             86.0          150.0000       12,900.00 
                                                                  M2    04    1             12.0          170.0000        2,040.00 
                                                                  M2    10    1             11.0          160.0000        1,760.00 
 
                                                      UNIT TOTAL  M2          3           109.0          153.2110       16,700.00 
 
                                         ITEM CODE 560239  TOTAL              3                                          16,700.00 
 
 560241  FURNISH SINGLE SHEET ALUMINUM SIGN 
         (1.6 MM-FRAMED) 
                                                                  M2    01    1              9.0          200.0000        1,800.00 
                                                                  M2    04    1              3.0          200.0000          600.00 
                                                                  M2    10    1              8.0          175.0000        1,400.00 
 
                                                      UNIT TOTAL  M2          3            20.0          190.0000        3,800.00 
                                                                  SQFT  08    1            150.0           30.2500        4,537.50 
 
                                                      UNIT TOTAL  SQFT        1           150.0           30.2500        4,537.50 
 
                                         ITEM CODE 560241  TOTAL              4                                           8,337.50 
 
 560242  FURNISH SINGLE SHEET ALUMINUM SIGN 
         (2.0 MM-FRAMED) 
                                                                  M2    01    1             39.0          180.0000        7,020.00 
                                                                  M2    04    1              8.0          190.0000        1,520.00 
 
                                                      UNIT TOTAL  M2          2            47.0          181.7021        8,540.00 
 
                                         ITEM CODE 560242  TOTAL              2                                           8,540.00 
 
 560244  FURNISH LAMINATED PANEL SIGN (1"-TYPE A) 
 
                                                                  SQFT  02    1            450.0           15.5000        6,975.00 
                                                                  SQFT  03    2          1,080.0           21.4907       23,210.00 
                                                                  SQFT  04    1            150.0           30.0000        4,500.00 
                                                                  SQFT  05    1            260.0           25.0000        6,500.00 
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         FURNISH LAMINATED PANEL SIGN (1"-TYPE A) 
 
                                                                  SQFT  06    4          6,170.0           20.0616      123,780.00 
                                                                  SQFT  07    6         18,240.0           20.0993      366,612.00 
                                                                  SQFT  08    2          6,760.0           25.9763      175,600.00 
                                                                  SQFT  10    8          8,964.0           21.2868      190,814.50 
                                                                  SQFT  11    5          8,770.0           19.4230      170,340.00 
                                                                  SQFT  12    5          4,712.0           24.2581      114,304.00 
 
                                                      UNIT TOTAL  SQFT       35        55,556.0           21.2873    1,182,635.50 
 
                                         ITEM CODE 560244  TOTAL             35                                       1,182,635.50 
 
 560245  FURNISH LAMINATED PANEL SIGN (1"-TYPE B) 
 
                                                                  SQFT  02    1             26.0           35.0000          910.00 
                                                                  SQFT  03    1            240.0           26.0000        6,240.00 
                                                                  SQFT  04    2            186.0           18.5484        3,450.00 
                                                                  SQFT  05    2            462.0           25.0000       11,550.00 
                                                                  SQFT  07    4            800.0           21.2544       17,003.50 
                                                                  SQFT  08    3            770.0           24.2338       18,660.00 
                                                                  SQFT  10    1             65.0           21.0000        1,365.00 
                                                                  SQFT  12    1            190.0           30.0000        5,700.00 
 
                                                      UNIT TOTAL  SQFT       15         2,739.0           23.6869       64,878.50 
 
                                         ITEM CODE 560245  TOTAL             15                                          64,878.50 
 
 560246  FURNISH LAMINATED PANEL SIGN 
         (2 1/2"-TYPE B) 
                                                                  SQFT  04    1            570.0           36.0000       20,520.00 
                                                                  SQFT  05    2          1,370.0           28.3942       38,900.00 
                                                                  SQFT  07    1            480.0           36.0000       17,280.00 
                                                                  SQFT  08    1            740.0           22.0000       16,280.00 
 
                                                      UNIT TOTAL  SQFT        5         3,160.0           29.4241       92,980.00 
 
                                         ITEM CODE 560246  TOTAL              5                                          92,980.00 
 
 560248  FURNISH SINGLE SHEET ALUMINUM SIGN 
         (0.063"-UNFRAMED) 
                                                                  SQFT  01    1            110.0           15.0000        1,650.00 
                                                                  SQFT  02    7            282.0           18.2908        5,158.00 
                                                                  SQFT  03   11          2,547.3           53.6615      136,692.00 
                                                                  SQFT  04   28          7,607.0           12.0482       91,650.30 
                                                                  SQFT  05    8          2,365.0           12.9252       30,568.00 
                                                                  SQFT  06   12          1,623.0           14.4227       23,408.00 
                                                                  SQFT  07   11          4,032.0           10.1703       41,006.50 
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         FURNISH SINGLE SHEET ALUMINUM SIGN 
         (0.063"-UNFRAMED) 
                                                                  SQFT  08    8          2,102.0           14.8511       31,217.00 
                                                                  SQFT  09    1            250.0           13.0000        3,250.00 
                                                                  SQFT  10   10          3,863.0           10.3727       40,069.80 
                                                                  SQFT  11   12          3,214.0           13.7661       44,244.40 
                                                                  SQFT  12   13          3,443.0           14.9336       51,416.30 
 
                                                      UNIT TOTAL  SQFT      122        31,438.3           15.9147      500,330.30 
 
                                         ITEM CODE 560248  TOTAL            122                                         500,330.30 
 
 560249  FURNISH SINGLE SHEET ALUMINUM SIGN 
         (0.080"-UNFRAMED) 
                                                                  SQFT  01    2             74.0           41.9730        3,106.00 
                                                                  SQFT  02    2            103.0           24.3932        2,512.50 
                                                                  SQFT  03   10          1,829.0           22.6273       41,385.30 
                                                                  SQFT  04   21          3,099.0           13.1769       40,835.20 
                                                                  SQFT  05    2            710.0           13.0352        9,255.00 
                                                                  SQFT  06    8          1,916.0           13.5720       26,004.00 
                                                                  SQFT  07    6          2,065.0           11.5494       23,849.50 
                                                                  SQFT  08    6          1,392.0           13.4483       18,720.00 
                                                                  SQFT  10    8          2,460.0           11.4451       28,155.00 
                                                                  SQFT  11    9          2,206.0           16.7393       36,927.00 
                                                                  SQFT  12    3          1,100.0           14.3818       15,820.00 
 
                                                      UNIT TOTAL  SQFT       77        16,954.0           14.5434      246,569.50 
 
                                         ITEM CODE 560249  TOTAL             77                                         246,569.50 
 
 560250  FURNISH SINGLE SHEET ALUMINUM SIGN 
         (0.125"-UNFRAMED) 
                                                                  SQFT  08    2            184.0           21.0000        3,864.00 
 
                                                      UNIT TOTAL  SQFT        2           184.0           21.0000        3,864.00 
 
                                         ITEM CODE 560250  TOTAL              2                                           3,864.00 
 
 560251  FURNISH SINGLE SHEET ALUMINUM SIGN 
         (0.063"-FRAMED) 
                                                                  SQFT  03    6            346.0           43.0260       14,887.00 
                                                                  SQFT  04   14          1,951.0           16.1104       31,431.35 
                                                                  SQFT  05    1            320.0           15.0000        4,800.00 
                                                                  SQFT  06    6          1,316.0           14.9681       19,698.00 
                                                                  SQFT  07    4            595.0           14.2588        8,484.00 
                                                                  SQFT  08    2             44.0           28.0000        1,232.00 
                                                                  SQFT  10    6            932.0           12.9165       12,038.20 
                                                                  SQFT  11    5            441.0           17.2925        7,626.00 
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         FURNISH SINGLE SHEET ALUMINUM SIGN 
         (0.063"-FRAMED) 
                                                                  SQFT  12    4            650.0           18.2123       11,838.00 
 
                                                      UNIT TOTAL  SQFT       48         6,595.0           16.9878      112,034.55 
 
                                         ITEM CODE 560251  TOTAL             48                                         112,034.55 
 
 560252  FURNISH SINGLE SHEET ALUMINUM SIGN 
         (0.080"-FRAMED) 
                                                                  SQFT  02    5            705.0           22.5716       15,913.00 
                                                                  SQFT  03    3            551.0           19.6388       10,821.00 
                                                                  SQFT  04   13          2,310.0           16.0333       37,037.00 
                                                                  SQFT  05    3            412.0           16.8228        6,931.00 
                                                                  SQFT  06    6            944.0           29.2680       27,629.00 
                                                                  SQFT  07    5          1,105.0           13.9977       15,467.50 
                                                                  SQFT  08    1             28.0           38.0000        1,064.00 
                                                                  SQFT  10    7          1,688.0           13.3600       22,551.60 
                                                                  SQFT  11    4            309.0           18.7864        5,805.00 
                                                                  SQFT  12    6            438.0           19.6119        8,590.00 
 
                                                      UNIT TOTAL  SQFT       53         8,490.0           17.8809      151,809.10 
 
                                         ITEM CODE 560252  TOTAL             53                                         151,809.10 
 
 561003  24" CAST-IN-DRILLED-HOLE CONCRETE PILE 
         (SIGN FOUNDATION) 
                                                                  LF    04    1            160.0          400.0000       64,000.00 
                                                                  LF    10    1              3.0          425.0000        1,275.00 
 
                                                      UNIT TOTAL  LF          2           163.0          400.4601       65,275.00 
 
                                         ITEM CODE 561003  TOTAL              2                                          65,275.00 
 
 561004  30" CAST-IN-DRILLED-HOLE CONCRETE PILE 
         (SIGN FOUNDATION) 
                                                                  LF    04    2             88.0          562.5000       49,500.00 
                                                                  LF    06    3             93.0          550.0645       51,156.00 
                                                                  LF    10    1             14.5          450.0000        6,525.00 
 
                                                      UNIT TOTAL  LF          6           195.5          548.2404      107,181.00 
 
                                         ITEM CODE 561004  TOTAL              6                                         107,181.00 
 
 561005  36" CAST-IN-DRILLED-HOLE CONCRETE PILE 
         (SIGN FOUNDATION) 
                                                                  LF    04    2            169.0          971.9231      164,255.00 
                                                                  LF    06    2             53.0          523.3585       27,738.00 
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         36" CAST-IN-DRILLED-HOLE CONCRETE PILE 
         (SIGN FOUNDATION) 
                                                                  LF    07    3            182.0          488.0769       88,830.00 
                                                                  LF    10    2            127.0          455.7874       57,885.00 
                                                                  LF    11    5            274.0          629.9270      172,600.00 
                                                                  LF    12    2             80.0          898.7500       71,900.00 
 
                                                      UNIT TOTAL  LF         16           885.0          658.9921      583,208.00 
 
                                         ITEM CODE 561005  TOTAL             16                                         583,208.00 
 
 561008  760 MM CAST-IN-DRILLED-HOLE 
         CONCRETE PILE (SIGN FOUNDATION) 
                                                                  M     01    1              4.0        4,500.0000       18,000.00 
 
                                                      UNIT TOTAL  M           1             4.0        4,500.0000       18,000.00 
 
                                         ITEM CODE 561008  TOTAL              1                                          18,000.00 
 
 561009  920 MM CAST-IN-DRILLED-HOLE 
         CONCRETE PILE (SIGN FOUNDATION) 
                                                                  M     01    1              4.0        4,500.0000       18,000.00 
 
                                                      UNIT TOTAL  M           1             4.0        4,500.0000       18,000.00 
 
                                         ITEM CODE 561009  TOTAL              1                                          18,000.00 
 
 561012  1220 MM CAST-IN-DRILLED-HOLE 
         CONCRETE PILE (SIGN FOUNDATION) 
                                                                  M     10    1             12.0        2,325.0000       27,900.00 
 
                                                      UNIT TOTAL  M           1            12.0        2,325.0000       27,900.00 
 
                                         ITEM CODE 561012  TOTAL              1                                          27,900.00 
 
 561014  54" CAST-IN-DRILLED-HOLE CONCRETE PILE 
         (SIGN FOUNDATION) 
                                                                  LF    03    2             76.0          956.0000       72,656.00 
                                                                  LF    06    1             18.0          850.0000       15,300.00 
                                                                  LF    07    1             18.0        1,050.0000       18,900.00 
                                                                  LF    10    2             95.0          624.0000       59,280.00 
                                                                  LF    12    1            100.0          750.0000       75,000.00 
 
                                                      UNIT TOTAL  LF          7           307.0          785.4593      241,136.00 
 
                                         ITEM CODE 561014  TOTAL              7                                         241,136.00 
 
 561015  1524 MM CAST-IN-DRILLED-HOLE 
         CONCRETE PILE (SIGN FOUNDATION) 
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 561015  1524 MM CAST-IN-DRILLED-HOLE 
         CONCRETE PILE (SIGN FOUNDATION) 
                                                                  M     01    1             14.0        4,500.0000       63,000.00 
 
                                                      UNIT TOTAL  M           1            14.0        4,500.0000       63,000.00 
 
                                         ITEM CODE 561015  TOTAL              1                                          63,000.00 
 
 561016  60" CAST-IN-DRILLED-HOLE CONCRETE PILE 
         (SIGN FOUNDATION) 
                                                                  LB    08    1             37.0        2,300.0000       85,100.00 
 
                                                      UNIT TOTAL  LB          1            37.0        2,300.0000       85,100.00 
                                                                  LF    02    1             33.0        1,400.0000       46,200.00 
                                                                  LF    03    1             95.0          873.0000       82,935.00 
                                                                  LF    04   20          1,844.0        1,054.8726    1,945,185.00 
                                                                  LF    05    1             52.0        1,000.0000       52,000.00 
                                                                  LF    06    6            758.0          813.8707      616,914.00 
                                                                  LF    07    6          1,604.0          732.0100    1,174,144.00 
                                                                  LF    08    1            440.0          850.0000      374,000.00 
                                                                  LF    09    1             22.0        1,200.0000       26,400.00 
                                                                  LF    10    8            718.0          750.6546      538,970.00 
                                                                  LF    11    6            333.0        1,016.3664      338,450.00 
                                                                  LF    12    4            280.0          950.8929      266,250.00 
 
                                                      UNIT TOTAL  LF         55         6,179.0          883.8725    5,461,448.00 
 
                                         ITEM CODE 561016  TOTAL             56                                       5,546,548.00 
 
 562001  METAL (ROADSIDE SIGN) 
 
                                                                  EA    07    1             73.0          350.0000       25,550.00 
 
                                                      UNIT TOTAL  EA          1            73.0          350.0000       25,550.00 
                                                                  LB    04    1          1,710.0           15.0000       25,650.00 
                                                                  LB    11    1             60.0           25.0000        1,500.00 
 
                                                      UNIT TOTAL  LB          2         1,770.0           15.3390       27,150.00 
 
                                         ITEM CODE 562001  TOTAL              3                                          52,700.00 
 
 562002  METAL (BARRIER MOUNTED SIGN) 
 
                                                                  KG    04    2          1,840.0           33.4348       61,520.00 
 
                                                      UNIT TOTAL  KG          2         1,840.0           33.4348       61,520.00 
                                                                  LB    04    7          7,874.0           13.6713      107,647.60 
                                                                  LB    06    1          1,530.0           12.6000       19,278.00 
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         METAL (BARRIER MOUNTED SIGN) 
 
                                                                  LB    07    2          1,900.0           18.6211       35,380.00 
                                                                  LB    08    1          3,900.0           16.0000       62,400.00 
                                                                  LB    11    2          3,210.0           14.2430       45,720.00 
 
                                                      UNIT TOTAL  LB         13        18,414.0           14.6859      270,425.60 
 
                                         ITEM CODE 562002  TOTAL             15                                         331,945.60 
 
 562004  METAL (RAIL MOUNTED SIGN) 
 
                                                                  LB    04    4          3,090.0           14.2039       43,890.00 
                                                                  LB    06    1            240.0           15.0000        3,600.00 
                                                                  LB    10    3            560.0           13.8438        7,752.50 
                                                                  LB    11    2          4,110.0           13.8029       56,730.00 
                                                                  LB    12    1          1,020.0           12.0000       12,240.00 
 
                                                      UNIT TOTAL  LB         11         9,020.0           13.7708      124,212.50 
 
                                         ITEM CODE 562004  TOTAL             11                                         124,212.50 
 
 566011  ROADSIDE SIGN - ONE POST 
 
                                                                  EA    01    5            163.0          268.8650       43,825.00 
                                                                  EA    02   10             54.0          249.0370       13,448.00 
                                                                  EA    03   12            403.0          324.7841      130,888.00 
                                                                  EA    04   33            734.0          229.4789      168,437.50 
                                                                  EA    05    8            296.0          248.9358       73,685.00 
                                                                  EA    06   13            230.0          202.3000       46,529.00 
                                                                  EA    07   11            277.0          374.7484      103,805.32 
                                                                  EA    08   11            239.0          269.4351       64,395.00 
                                                                  EA    09    1             20.0          270.0000        5,400.00 
                                                                  EA    10   10            743.0          205.4778      152,670.00 
                                                                  EA    11    9            235.0          248.9660       58,507.00 
                                                                  EA    12   13            237.0          283.0063       67,072.50 
 
                                                      UNIT TOTAL  EA        136         3,631.0          255.7594      928,662.32 
 
                                         ITEM CODE 566011  TOTAL            136                                         928,662.32 
 
 566012  ROADSIDE SIGN - TWO POST 
 
                                                                  EA    01    2              8.0          643.7500        5,150.00 
                                                                  EA    02    4             15.0          645.0000        9,675.00 
                                                                  EA    03    6             29.0        1,052.5862       30,525.00 
                                                                  EA    04   19            104.0          640.1183       66,572.30 
                                                                  EA    05    4             20.0          437.5000        8,750.00 
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         ROADSIDE SIGN - TWO POST 
 
                                                                  EA    06   10             58.0          471.5517       27,350.00 
                                                                  EA    07    5             44.0        1,863.6364       82,000.00 
                                                                  EA    08    3             12.0          813.3333        9,760.00 
                                                                  EA    10    8             76.0          475.4342       36,133.00 
                                                                  EA    11    6             19.0          539.2105       10,245.00 
                                                                  EA    12    5             27.0          450.0000       12,150.00 
 
                                                      UNIT TOTAL  EA         72           412.0          724.0541      298,310.30 
 
                                         ITEM CODE 566012  TOTAL             72                                         298,310.30 
 
 568001  INSTALL SIGN (STRAP AND SADDLE BRACKET 
         METHOD) 
                                                                  EA    01    1             19.0          100.0000        1,900.00 
                                                                  EA    02    1              6.0          250.0000        1,500.00 
                                                                  EA    03    5             35.0          104.3429        3,652.00 
                                                                  EA    04   17            378.0          112.9974       42,713.00 
                                                                  EA    06    2              7.0          168.5714        1,180.00 
                                                                  EA    07    7            131.0          128.9008       16,886.00 
                                                                  EA    08    4             75.0          148.2667       11,120.00 
                                                                  EA    10    4             45.0           89.9533        4,047.90 
                                                                  EA    11    9            114.0          190.3947       21,705.00 
                                                                  EA    12    7             49.0          305.9184       14,990.00 
 
                                                      UNIT TOTAL  EA         57           859.0          139.3410      119,693.90 
 
                                         ITEM CODE 568001  TOTAL             57                                         119,693.90 
 
 568007  INSTALL SIGN OVERLAY 
 
                                                                  SQFT  02    1             17.0           58.8500        1,000.45 
                                                                  SQFT  04    5            139.0           35.0647        4,874.00 
                                                                  SQFT  07    2            139.0           17.0863        2,375.00 
                                                                  SQFT  08    2            145.0           28.3793        4,115.00 
                                                                  SQFT  10    2             19.0           46.3158          880.00 
                                                                  SQFT  11    1             93.0           35.0000        3,255.00 
                                                                  SQFT  12    1             92.0          119.0000       10,948.00 
 
                                                      UNIT TOTAL  SQFT       14           644.0           42.6203       27,447.45 
 
                                         ITEM CODE 568007  TOTAL             14                                          27,447.45 
 
 568015  INSTALL SIGN (MAST-ARM HANGER METHOD) 
 
                                                                  EA    04    1              8.0        1,500.0000       12,000.00 
                                                                  EA    08    4             25.0          282.0000        7,050.00 
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         INSTALL SIGN (MAST-ARM HANGER METHOD) 
 
                                                                  EA    10    1             11.0          260.0000        2,860.00 
                                                                  EA    11    2             25.0          200.0000        5,000.00 
 
                                                      UNIT TOTAL  EA          8            69.0          390.0000       26,910.00 
 
                                         ITEM CODE 568015  TOTAL              8                                          26,910.00 
 
 568016  INSTALL SIGN PANEL ON EXISTING FRAME 
 
                                                                  EA    02    1              2.0          895.0000        1,790.00 
                                                                  EA    08    1             29.0          825.0000       23,925.00 
 
                                                      UNIT TOTAL  EA          2            31.0          829.5161       25,715.00 
                                                                  M2    04    1             54.0           25.0000        1,350.00 
 
                                                      UNIT TOTAL  M2          1            54.0           25.0000        1,350.00 
                                                                  SQFT  04    7          3,160.0           11.4177       36,080.00 
                                                                  SQFT  06    1             77.0           21.0000        1,617.00 
                                                                  SQFT  07    4         27,480.0            5.3679      147,510.00 
                                                                  SQFT  08    1            170.0           10.0000        1,700.00 
                                                                  SQFT  10    2          2,320.0            8.7845       20,380.00 
                                                                  SQFT  11    1          2,470.0            9.0000       22,230.00 
                                                                  SQFT  12    2            632.0           13.8924        8,780.00 
 
                                                      UNIT TOTAL  SQFT       18        36,309.0            6.5630      238,297.00 
 
                                         ITEM CODE 568016  TOTAL             21                                         265,362.00 
 
 568017  INSTALL ROADSIDE SIGN PANEL ON 
         EXISTING POST 
                                                                  EA    01    1              2.0          500.0000        1,000.00 
                                                                  EA    04   10             46.0          164.8674        7,583.90 
                                                                  EA    07    1              2.0          110.0000          220.00 
                                                                  EA    08    2              4.0          132.5000          530.00 
                                                                  EA    10    1              2.0          200.0000          400.00 
                                                                  EA    11    3             15.0          242.9333        3,644.00 
                                                                  EA    12    7            121.0           81.0331        9,805.00 
 
                                                      UNIT TOTAL  EA         25           192.0          120.7443       23,182.90 
 
                                         ITEM CODE 568017  TOTAL             25                                          23,182.90 
 
 568023  INSTALL ROADSIDE SIGN 
         (LAMINATED WOOD BOX POST) 
                                                                  EA    01    1              7.0        2,000.0000       14,000.00 
                                                                  EA    04    1             30.0        3,800.0000      114,000.00 
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         INSTALL ROADSIDE SIGN 
         (LAMINATED WOOD BOX POST) 
                                                                  EA    05    2             13.0        3,961.5385       51,500.00 
                                                                  EA    07    2              3.0        3,333.3333       10,000.00 
                                                                  EA    08    2             11.0        3,863.6364       42,500.00 
                                                                  EA    10    1              2.0        1,600.0000        3,200.00 
 
                                                      UNIT TOTAL  EA          9            66.0        3,563.6364      235,200.00 
 
                                         ITEM CODE 568023  TOTAL              9                                         235,200.00 
 
 570115  ABUTMENT LUMBER BLOCKING 
 
                                                                  MFBM  07    1              6.1        6,000.0000       36,600.00 
                                                                  MFBM  12    1              4.5        9,500.0000       42,750.00 
 
                                                      UNIT TOTAL  MFBM        2            10.6        7,485.8491       79,350.00 
 
                                         ITEM CODE 570115  TOTAL              2                                          79,350.00 
 
 575004  TIMBER LAGGING 
 
                                                                  MFBM  01    1            196.0        3,200.0000      627,200.00 
                                                                  MFBM  04    3            236.0        1,321.8305      311,952.00 
                                                                  MFBM  05    3             59.0        3,557.6271      209,900.00 
                                                                  MFBM  07    2             24.2        3,388.4298       82,000.00 
                                                                  MFBM  10    2             34.0        2,968.1765      100,918.00 
 
                                                      UNIT TOTAL  MFBM       11           549.2        2,425.2913    1,331,970.00 
                                                                  M3    04    1             62.0          900.0000       55,800.00 
 
                                                      UNIT TOTAL  M3          1            62.0          900.0000       55,800.00 
 
                                         ITEM CODE 575004  TOTAL             12                                       1,387,770.00 
 
 590106  CLEAN STRUCTURAL STEEL (EXISTING BRIDGE) 
 
                                                                  LS    02    2                                       2,202,825.10 
                                                                  LS    03    2                                         605,015.00 
                                                                  LS    04    2                                         692,000.00 
                                                                  LS    06    2                                         974,620.00 
                                                                  LS    07    2                                         195,029.00 
                                                                  LS    08    1                                         300,000.00 
                                                                  LS    10    1                                         252,960.00 
                                                                  LS    11    1                                         500,000.00 
 
                                                      UNIT TOTAL  LS         13                                       5,722,449.10 
 
                                         ITEM CODE 590106  TOTAL             13                                       5,722,449.10 
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 590111  PAINT STRUCTURAL STEEL (EXISTING BRIDGE) 
 
                                                                  LS    02    2                                       1,447,117.50 
                                                                  LS    03    2                                         849,514.00 
                                                                  LS    04    2                                       1,381,300.00 
                                                                  LS    06    2                                       1,116,220.00 
                                                                  LS    07    2                                         537,682.00 
                                                                  LS    08    1                                         290,000.00 
                                                                  LS    10    1                                         128,000.00 
                                                                  LS    11    1                                         953,502.00 
 
                                                      UNIT TOTAL  LS         13                                       6,703,335.50 
 
                                         ITEM CODE 590111  TOTAL             13                                       6,703,335.50 
 
 590115  CLEAN AND PAINT STRUCTURAL STEEL 
 
                                                                  LS    02    1                                           6,308.50 
                                                                  LS    03    1                                         155,000.00 
                                                                  LS    04    1                                         200,000.00 
                                                                  LS    06    2                                          45,000.00 
                                                                  LS    07    1                                         260,000.00 
                                                                  LS    08    1                                       1,000,000.00 
                                                                  LS    10    2                                         339,000.00 
                                                                  LS    12    1                                          75,000.00 
 
                                                      UNIT TOTAL  LS         10                                       2,080,308.50 
 
                                         ITEM CODE 590115  TOTAL             10                                       2,080,308.50 
 
 590116  CLEAN AND PAINT STRUCTURAL STEEL 
         (EXISTING BRIDGE) 
                                                                  LS    01    1                                       2,925,648.00 
                                                                  LS    06    1                                         813,825.00 
                                                                  LS    10    1                                       1,440,000.00 
 
                                                      UNIT TOTAL  LS          3                                       5,179,473.00 
 
                                         ITEM CODE 590116  TOTAL              3                                       5,179,473.00 
 
 590125  SPOT BLAST CLEAN 
 
                                                                  SQFT  07    1             10.0          265.0000        2,650.00 
 
                                                      UNIT TOTAL  SQFT        1            10.0          265.0000        2,650.00 
 
                                         ITEM CODE 590125  TOTAL              1                                           2,650.00 
 
 590135  SPOT BLAST CLEAN AND PAINT UNDERCOAT 
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 590135  SPOT BLAST CLEAN AND PAINT UNDERCOAT 
 
                                                                  SQFT  02    2         31,620.0           12.4054      392,257.50 
                                                                  SQFT  03    2         20,699.0           36.3875      753,185.00 
                                                                  SQFT  04    3         38,248.0           23.0455      881,445.00 
                                                                  SQFT  06    3         15,585.0           23.7972      370,880.00 
                                                                  SQFT  07    3          3,110.0           54.2283      168,650.00 
                                                                  SQFT  08    2          2,599.0           29.7999       77,450.00 
                                                                  SQFT  10    2         10,901.0           14.2051      154,850.00 
                                                                  SQFT  11    1         22,536.0           22.0000      495,792.00 
 
                                                      UNIT TOTAL  SQFT       18       145,298.0           22.6742    3,294,509.50 
 
                                         ITEM CODE 590135  TOTAL             18                                       3,294,509.50 
 
 590280  PAINT CONCRETE SURFACES 
 
                                                                  SQFT  12    1          2,920.0            1.2700        3,708.40 
 
                                                      UNIT TOTAL  SQFT        1         2,920.0            1.2700        3,708.40 
 
                                         ITEM CODE 590280  TOTAL              1                                           3,708.40 
 
 590301  WORK AREA MONITORING 
 
                                                                  LS    01    1                                           6,600.00 
                                                                  LS    02    2                                          26,000.00 
                                                                  LS    03    2                                          23,200.00 
                                                                  LS    04    4                                         123,000.00 
                                                                  LS    06    2                                          26,520.00 
                                                                  LS    07    2                                          23,150.00 
                                                                  LS    08    1                                           6,000.00 
                                                                  LS    09    1                                           2,500.00 
                                                                  LS    10    2                                           5,300.00 
                                                                  LS    11    1                                          10,000.00 
 
                                                      UNIT TOTAL  LS         18                                         252,270.00 
 
                                         ITEM CODE 590301  TOTAL             18                                         252,270.00 
 
 597401  PAINT CURB (2-COAT) 
 
                                                                  LF    02    1             77.0           10.2500          789.25 
                                                                  LF    07    1             25.0            2.0000           50.00 
                                                                  LF    09    1            730.0            4.5000        3,285.00 
                                                                  LF    11    1          1,150.0            2.0000        2,300.00 
 
                                                      UNIT TOTAL  LF          4         1,982.0            3.2413        6,424.25 
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         PAINT CURB (2-COAT) 
 
                                                                  SQFT  01    1             46.0            2.0000           92.00 
                                                                  SQFT  07    2            135.0           16.1019        2,173.75 
 
                                                      UNIT TOTAL  SQFT        3           181.0           12.5180        2,265.75 
 
                                         ITEM CODE 597401  TOTAL              7                                           8,690.00 
 
 597600  PREPARE AND PAINT CONCRETE 
 
                                                                  SQFT  03    2          6,240.0            8.4744       52,880.00 
                                                                  SQFT  04    1            220.0           10.0000        2,200.00 
                                                                  SQFT  05    1         90,830.0            1.2500      113,537.50 
                                                                  SQFT  06    1         12,343.0            1.0000       12,343.00 
                                                                  SQFT  07    1         28,000.0            2.0000       56,000.00 
                                                                  SQFT  10    2         14,600.0           12.0822      176,400.00 
                                                                  SQFT  12    1         29,000.0            1.0600       30,740.00 
 
                                                      UNIT TOTAL  SQFT        9       181,233.0            2.4504      444,100.50 
 
                                         ITEM CODE 597600  TOTAL              9                                         444,100.50 
 
 597601  PREPARE AND STAIN CONCRETE 
 
                                                                  SQFT  02    1          1,920.0           12.0000       23,040.00 
                                                                  SQFT  04    3        100,193.0            2.1315      213,561.88 
                                                                  SQFT  06    1        165,000.0            1.1500      189,750.00 
                                                                  SQFT  08    2        211,132.0             .7832      165,349.00 
                                                                  SQFT  10    3         14,331.0            3.4669       49,683.50 
                                                                  SQFT  11    1          3,180.0            3.2500       10,335.00 
                                                                  SQFT  12    1         32,015.0            2.5000       80,037.50 
 
                                                      UNIT TOTAL  SQFT       12       527,771.0            1.3865      731,756.88 
 
                                         ITEM CODE 597601  TOTAL             12                                         731,756.88 
 
 600101  RAILROAD BALLAST 
 
                                                                  CY    08    1          9,520.0           40.0000      380,800.00 
 
                                                      UNIT TOTAL  CY          1         9,520.0           40.0000      380,800.00 
 
                                         ITEM CODE 600101  TOTAL              1                                         380,800.00 
 
 610001  FIELD LEAKAGE TESTING 
 
                                                                  LF    04    1          3,940.0            8.0000       31,520.00 
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                                                      UNIT TOTAL  LF          1         3,940.0            8.0000       31,520.00 
 
                                         ITEM CODE 610001  TOTAL              1                                          31,520.00 
 
 620020  8" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    04    1              5.0          150.0000          750.00 
                                                                  LF    05    1              6.0           89.0000          534.00 
 
                                                      UNIT TOTAL  LF          2            11.0          116.7273        1,284.00 
 
                                         ITEM CODE 620020  TOTAL              2                                           1,284.00 
 
 620060  12" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    03    2            710.0           27.1127       19,250.00 
                                                                  LF    04   11          1,772.0           46.2692       81,989.00 
                                                                  LF    05    1             48.0           48.0000        2,304.00 
                                                                  LF    06    1             36.0           45.0000        1,620.00 
                                                                  LF    07    1            170.0           70.0000       11,900.00 
                                                                  LF    08    2            355.0          105.4225       37,425.00 
                                                                  LF    10    3          2,380.0           46.9887      111,833.00 
 
                                                      UNIT TOTAL  LF         21         5,471.0           48.6787      266,321.00 
 
                                         ITEM CODE 620060  TOTAL             21                                         266,321.00 
 
 620061  12" ALTERNATIVE PIPE CULVERT (TYPE A) 
 
                                                                  LF    04    1            770.0           50.0000       38,500.00 
 
                                                      UNIT TOTAL  LF          1           770.0           50.0000       38,500.00 
 
                                         ITEM CODE 620061  TOTAL              1                                          38,500.00 
 
 620080  15" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    04    2             53.0           97.7358        5,180.00 
 
                                                      UNIT TOTAL  LF          2            53.0           97.7358        5,180.00 
 
                                         ITEM CODE 620080  TOTAL              2                                           5,180.00 
 
 620100  18" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    02    3          1,280.0           81.0469      103,740.00 
                                                                  LF    03    3            420.0           75.6190       31,760.00 
                                                                  LF    04   21         38,021.0           59.0906    2,246,684.00 
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         18" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    05    3          2,374.0           49.9284      118,530.00 
                                                                  LF    06    3            909.0           73.0550       66,407.00 
                                                                  LF    07    1          2,450.0           75.0000      183,750.00 
                                                                  LF    08    3         17,910.0           63.7856    1,142,400.00 
                                                                  LF    10    6         15,690.0           54.3633      852,960.00 
                                                                  LF    11    4          3,240.0           58.1574      188,430.00 
                                                                  LF    12    2            930.0           60.3226       56,100.00 
 
                                                      UNIT TOTAL  LF         49        83,224.0           59.9678    4,990,761.00 
 
                                         ITEM CODE 620100  TOTAL             49                                       4,990,761.00 
 
 620101  18" ALTERNATIVE PIPE CULVERT (TYPE A) 
 
                                                                  LF    04    9         23,330.0           56.9326    1,328,237.50 
 
                                                      UNIT TOTAL  LF          9        23,330.0           56.9326    1,328,237.50 
 
                                         ITEM CODE 620101  TOTAL              9                                       1,328,237.50 
 
 620102  18" ALTERNATIVE PIPE CULVERT (TYPE B) 
 
                                                                  LF    04    8         20,450.0           53.4027    1,092,085.00 
 
                                                      UNIT TOTAL  LF          8        20,450.0           53.4027    1,092,085.00 
 
                                         ITEM CODE 620102  TOTAL              8                                       1,092,085.00 
 
 620120  21" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    04    3            414.0          138.0000       57,132.00 
 
                                                      UNIT TOTAL  LF          3           414.0          138.0000       57,132.00 
 
                                         ITEM CODE 620120  TOTAL              3                                          57,132.00 
 
 620140  24" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    01    4            623.0          184.9920      115,250.00 
                                                                  LF    02    1            160.0          252.0000       40,320.00 
                                                                  LF    03    3          1,111.0           89.2889       99,200.00 
                                                                  LF    04    9         21,745.0           64.9346    1,412,002.00 
                                                                  LF    05    6         14,402.0           59.0328      850,190.00 
                                                                  LF    06    4          5,138.0           49.3087      253,348.00 
                                                                  LF    07    1          1,670.0           65.0000      108,550.00 
                                                                  LF    08    4          4,810.0           96.6424      464,850.00 
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         24" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    10    3         35,962.0           62.5035    2,247,752.00 
                                                                  LF    11    6         28,254.0           62.7536    1,773,040.00 
                                                                  LF    12    2          4,820.0           54.6473      263,400.00 
 
                                                      UNIT TOTAL  LF         43       118,695.0           64.2647    7,627,902.00 
 
                                         ITEM CODE 620140  TOTAL             43                                       7,627,902.00 
 
 620141  24" ALTERNATIVE PIPE CULVERT (TYPE A) 
 
                                                                  LF    04    7          4,004.0           71.2012      285,089.50 
 
                                                      UNIT TOTAL  LF          7         4,004.0           71.2012      285,089.50 
 
                                         ITEM CODE 620141  TOTAL              7                                         285,089.50 
 
 620142  24" ALTERNATIVE PIPE CULVERT (TYPE B) 
 
                                                                  LF    04    8          3,767.0           68.4868      257,989.65 
 
                                                      UNIT TOTAL  LF          8         3,767.0           68.4868      257,989.65 
 
                                         ITEM CODE 620142  TOTAL              8                                         257,989.65 
 
 620180  30" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    01    1             80.0          300.0000       24,000.00 
                                                                  LF    03    1             75.0           94.0000        7,050.00 
                                                                  LF    04    6          3,692.0           89.8131      331,590.00 
                                                                  LF    05    2          1,242.0           78.5990       97,620.00 
                                                                  LF    11    1             49.0          170.0000        8,330.00 
 
                                                      UNIT TOTAL  LF         11         5,138.0           91.2009      468,590.00 
 
                                         ITEM CODE 620180  TOTAL             11                                         468,590.00 
 
 620181  30" ALTERNATIVE PIPE CULVERT (TYPE A) 
 
                                                                  LF    04    2          1,131.0           66.1897       74,860.50 
 
                                                      UNIT TOTAL  LF          2         1,131.0           66.1897       74,860.50 
 
                                         ITEM CODE 620181  TOTAL              2                                          74,860.50 
 
 620182  30" ALTERNATIVE PIPE CULVERT (TYPE B) 
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 620182  30" ALTERNATIVE PIPE CULVERT (TYPE B) 
 
                                                                  LF    04    2            460.0           80.0000       36,800.00 
 
                                                      UNIT TOTAL  LF          2           460.0           80.0000       36,800.00 
 
                                         ITEM CODE 620182  TOTAL              2                                          36,800.00 
 
 620220  36" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    01    1            180.0          150.0000       27,000.00 
                                                                  LF    02    1          1,010.0          121.0000      122,210.00 
                                                                  LF    03    1            510.0          114.0000       58,140.00 
                                                                  LF    04    7            870.0          109.7701       95,500.00 
                                                                  LF    05    3          2,122.0           95.8153      203,320.00 
                                                                  LF    10    2          2,800.0           77.8929      218,100.00 
                                                                  LF    11    1            440.0          160.0000       70,400.00 
                                                                  LF    12    1            160.0          100.0000       16,000.00 
 
                                                      UNIT TOTAL  LF         17         8,092.0          100.1817      810,670.00 
 
                                         ITEM CODE 620220  TOTAL             17                                         810,670.00 
 
 620221  36" ALTERNATIVE PIPE CULVERT (TYPE A) 
 
                                                                  LF    04    2          2,010.0           97.9746      196,929.00 
 
                                                      UNIT TOTAL  LF          2         2,010.0           97.9746      196,929.00 
 
                                         ITEM CODE 620221  TOTAL              2                                         196,929.00 
 
 620260  42" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    03    1            120.0          250.0000       30,000.00 
                                                                  LF    04    4          2,118.0          110.1700      233,340.00 
                                                                  LF    05    1            890.0          110.0000       97,900.00 
                                                                  LF    11    1              4.0          320.0000        1,280.00 
 
                                                      UNIT TOTAL  LF          7         3,132.0          115.7471      362,520.00 
 
                                         ITEM CODE 620260  TOTAL              7                                         362,520.00 
 
 620300  48" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    03    1            230.0          275.0000       63,250.00 
                                                                  LF    04    1            410.0          335.0000      137,350.00 
                                                                  LF    05    1          1,440.0          128.0000      184,320.00 
 
                                                      UNIT TOTAL  LF          3         2,080.0          185.0577      384,920.00 
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                                         ITEM CODE 620300  TOTAL              3                                         384,920.00 
 
 620710  12" ALTERNATIVE SLOTTED PIPE 
 
                                                                  LF    04    1             53.0           95.1500        5,042.95 
 
                                                      UNIT TOTAL  LF          1            53.0           95.1500        5,042.95 
 
                                         ITEM CODE 620710  TOTAL              1                                           5,042.95 
 
 620715  18" ALTERNATIVE SLOTTED PIPE 
 
                                                                  LF    04    5            871.0           88.0982       76,733.50 
 
                                                      UNIT TOTAL  LF          5           871.0           88.0982       76,733.50 
 
                                         ITEM CODE 620715  TOTAL              5                                          76,733.50 
 
 620800  CONCRETE BACKFILL (PIPE TRENCH) 
 
                                                                  CY    04    1            120.0          200.0000       24,000.00 
                                                                  CY    06    1             22.0          200.0000        4,400.00 
                                                                  CY    11    1              1.2          100.0000          120.00 
 
                                                      UNIT TOTAL  CY          3           143.2          199.1620       28,520.00 
 
                                         ITEM CODE 620800  TOTAL              3                                          28,520.00 
 
 620901  150 MM ALTERNATIVE PIPE CULVERT 
 
                                                                  M     04    1              2.0          250.0000          500.00 
 
                                                      UNIT TOTAL  M           1             2.0          250.0000          500.00 
 
                                         ITEM CODE 620901  TOTAL              1                                             500.00 
 
 620904  300 MM ALTERNATIVE PIPE CULVERT 
 
                                                                  M     04    1            150.0          230.0000       34,500.00 
 
                                                      UNIT TOTAL  M           1           150.0          230.0000       34,500.00 
 
                                         ITEM CODE 620904  TOTAL              1                                          34,500.00 
 
 620909  450 MM ALTERNATIVE PIPE CULVERT 
 
                                                                  M     01    1          1,310.0          185.0000      242,350.00 
                                                                  M     04    1            880.0          250.0000      220,000.00 
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                                                      UNIT TOTAL  M           2         2,190.0          211.1187      462,350.00 
 
                                         ITEM CODE 620909  TOTAL              2                                         462,350.00 
 
 620913  600 MM ALTERNATIVE PIPE CULVERT 
 
                                                                  M     01    1            950.0          200.0000      190,000.00 
                                                                  M     04    1            210.0          275.0000       57,750.00 
 
                                                      UNIT TOTAL  M           2         1,160.0          213.5776      247,750.00 
 
                                         ITEM CODE 620913  TOTAL              2                                         247,750.00 
 
 620924  900 MM ALTERNATIVE PIPE CULVERT 
 
                                                                  M     01    1            740.0          300.0000      222,000.00 
 
                                                      UNIT TOTAL  M           1           740.0          300.0000      222,000.00 
 
                                         ITEM CODE 620924  TOTAL              1                                         222,000.00 
 
 620933  1200 MM ALTERNATIVE PIPE CULVERT 
 
                                                                  M     01    1             38.0          700.0000       26,600.00 
 
                                                      UNIT TOTAL  M           1            38.0          700.0000       26,600.00 
 
                                         ITEM CODE 620933  TOTAL              1                                          26,600.00 
 
 641101  12" PLASTIC PIPE 
 
                                                                  LF    03    2            640.0          165.0000      105,600.00 
                                                                  LF    04    1             84.0           50.0000        4,200.00 
                                                                  LF    09    1            130.0          100.0000       13,000.00 
 
                                                      UNIT TOTAL  LF          4           854.0          143.7939      122,800.00 
 
                                         ITEM CODE 641101  TOTAL              4                                         122,800.00 
 
 641104  15" PLASTIC PIPE 
 
                                                                  LF    03    2         16,106.0          160.3129    2,582,000.00 
 
                                                      UNIT TOTAL  LF          2        16,106.0          160.3129    2,582,000.00 
 
                                         ITEM CODE 641104  TOTAL              2                                       2,582,000.00 
 
 641107  18" PLASTIC PIPE 
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 641107  18" PLASTIC PIPE 
 
                                                                  LF    02    1            240.0           82.0000       19,680.00 
                                                                  LF    03    3         10,618.0          178.7850    1,898,339.00 
                                                                  LF    04    5          1,430.0           65.4685       93,620.00 
                                                                  LF    05    2            286.0           28.6888        8,205.00 
                                                                  LF    09    1             55.0           51.7500        2,846.25 
 
                                                      UNIT TOTAL  LF         12        12,629.0          160.1623    2,022,690.25 
 
                                         ITEM CODE 641107  TOTAL             12                                       2,022,690.25 
 
 641113  24" PLASTIC PIPE 
 
                                                                  LF    01    1            250.0          252.0000       63,000.00 
                                                                  LF    02    1            260.0          100.0000       26,000.00 
                                                                  LF    03    2          1,060.0          208.4906      221,000.00 
                                                                  LF    04    1             60.0           55.0000        3,300.00 
                                                                  LF    05    2            743.0           85.5532       63,566.00 
                                                                  LF    07    1             76.0          110.0000        8,360.00 
                                                                  LF    09    1            770.0           59.4600       45,784.20 
 
                                                      UNIT TOTAL  LF          9         3,219.0          133.8957      431,010.20 
 
                                         ITEM CODE 641113  TOTAL              9                                         431,010.20 
 
 641119  30" PLASTIC PIPE 
 
                                                                  LF    03    1             25.0          350.0000        8,750.00 
                                                                  LF    04    1             71.0           85.0000        6,035.00 
                                                                  LF    09    1            220.0           69.4100       15,270.20 
                                                                  LF    10    1            130.0           63.8000        8,294.00 
 
                                                      UNIT TOTAL  LF          4           446.0           85.9848       38,349.20 
 
                                         ITEM CODE 641119  TOTAL              4                                          38,349.20 
 
 641125  36" PLASTIC PIPE 
 
                                                                  LF    02    1             56.0          170.0000        9,520.00 
                                                                  LF    03    1            190.0          300.0000       57,000.00 
                                                                  LF    09    1            200.0           77.8800       15,576.00 
 
                                                      UNIT TOTAL  LF          3           446.0          184.0717       82,096.00 
 
                                         ITEM CODE 641125  TOTAL              3                                          82,096.00 
 
 641131  48" PLASTIC PIPE 
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 641131  48" PLASTIC PIPE 
 
                                                                  LF    09    1             63.0          141.6000        8,920.80 
 
                                                      UNIT TOTAL  LF          1            63.0          141.6000        8,920.80 
 
                                         ITEM CODE 641131  TOTAL              1                                           8,920.80 
 
 641132  300 MM PLASTIC PIPE 
 
                                                                  M     01    1             18.0          175.0000        3,150.00 
                                                                  M     04    1             63.0          200.0000       12,600.00 
 
                                                      UNIT TOTAL  M           2            81.0          194.4444       15,750.00 
 
                                         ITEM CODE 641132  TOTAL              2                                          15,750.00 
 
 641134  450 MM PLASTIC PIPE 
 
                                                                  M     04    1            620.0          265.0000      164,300.00 
 
                                                      UNIT TOTAL  M           1           620.0          265.0000      164,300.00 
 
                                         ITEM CODE 641134  TOTAL              1                                         164,300.00 
 
 641136  600 MM PLASTIC PIPE 
 
                                                                  M     04    1            500.0          280.0000      140,000.00 
 
                                                      UNIT TOTAL  M           1           500.0          280.0000      140,000.00 
 
                                         ITEM CODE 641136  TOTAL              1                                         140,000.00 
 
 642110  12" SLOTTED PLASTIC PIPE 
 
                                                                  LF    11    2            600.0           89.1667       53,500.00 
 
                                                      UNIT TOTAL  LF          2           600.0           89.1667       53,500.00 
 
                                         ITEM CODE 642110  TOTAL              2                                          53,500.00 
 
 642115  18" SLOTTED PLASTIC PIPE 
 
                                                                  LF    11    1            450.0          110.0000       49,500.00 
 
                                                      UNIT TOTAL  LF          1           450.0          110.0000       49,500.00 
 
                                         ITEM CODE 642115  TOTAL              1                                          49,500.00 
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 650010  12" REINFORCED CONCRETE PIPE 
 
                                                                  LF    02    1             99.0           75.0000        7,425.00 
                                                                  LF    03    1            260.0           57.0000       14,820.00 
                                                                  LF    04    1             24.0          185.0000        4,440.00 
                                                                  LF    06    1             90.0           95.0000        8,550.00 
                                                                  LF    07    2          2,790.0           56.8961      158,740.00 
                                                                  LF    08    1             23.0          330.0000        7,590.00 
                                                                  LF    10    1             74.0           50.0000        3,700.00 
                                                                  LF    11    1             40.0          125.0000        5,000.00 
 
                                                      UNIT TOTAL  LF          9         3,400.0           61.8426      210,265.00 
 
                                         ITEM CODE 650010  TOTAL              9                                         210,265.00 
 
 650012  15" REINFORCED CONCRETE PIPE 
 
                                                                  LF    04    1             20.0          103.0000        2,060.00 
                                                                  LF    06    1            470.0           45.0000       21,150.00 
                                                                  LF    07    3          1,410.0           64.4043       90,810.00 
 
                                                      UNIT TOTAL  LF          5         1,900.0           60.0105      114,020.00 
 
                                         ITEM CODE 650012  TOTAL              5                                         114,020.00 
 
 650014  18" REINFORCED CONCRETE PIPE 
 
                                                                  LF    03    3          3,783.1          108.8157      411,660.70 
                                                                  LF    04    6          2,463.0           88.1957      217,226.00 
                                                                  LF    05    2            770.0           36.4935       28,100.00 
                                                                  LF    06    8         16,637.0           47.9535      797,802.00 
                                                                  LF    07    6         11,203.0           52.9206      592,870.00 
                                                                  LF    08    2          2,260.0          150.0442      339,100.00 
                                                                  LF    10    1            530.0           60.0000       31,800.00 
                                                                  LF    11    7          2,533.0           69.6960      176,540.00 
                                                                  LF    12    2            780.0           58.7692       45,840.00 
 
                                                      UNIT TOTAL  LF         37        40,959.1           64.4775    2,640,938.70 
 
                                         ITEM CODE 650014  TOTAL             37                                       2,640,938.70 
 
 650016  21" REINFORCED CONCRETE PIPE 
 
                                                                  LF    03    1             46.0           80.0000        3,680.00 
 
                                                      UNIT TOTAL  LF          1            46.0           80.0000        3,680.00 
 
                                         ITEM CODE 650016  TOTAL              1                                           3,680.00 
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 650018  24" REINFORCED CONCRETE PIPE 
 
                                                                  LF    03    4          2,250.0          102.9111      231,550.00 
                                                                  LF    04    4          1,574.0           99.5306      156,661.20 
                                                                  LF    05    4          5,720.0           96.3584      551,170.00 
                                                                  LF    06   10          9,474.0           61.9814      587,212.00 
                                                                  LF    07    5         23,254.0           52.7498    1,226,645.00 
                                                                  LF    08    3          1,494.0          188.7952      282,060.00 
                                                                  LF    10    3          4,000.0           88.6500      354,600.00 
                                                                  LF    11    5          8,500.0           74.3212      631,730.00 
                                                                  LF    12    5          4,780.0           65.4310      312,760.00 
 
                                                      UNIT TOTAL  LF         43        61,046.0           71.0020    4,334,388.20 
 
                                         ITEM CODE 650018  TOTAL             43                                       4,334,388.20 
 
 650022  30" REINFORCED CONCRETE PIPE 
 
                                                                  LF    03    2            279.0          130.2151       36,330.00 
                                                                  LF    04    2          1,040.0          111.2115      115,660.00 
                                                                  LF    06    1          1,730.0           80.0000      138,400.00 
                                                                  LF    07    2          4,500.0           77.2200      347,490.00 
                                                                  LF    11    1             62.0          100.0000        6,200.00 
                                                                  LF    12    1            430.0          170.0000       73,100.00 
 
                                                      UNIT TOTAL  LF          9         8,041.0           89.1904      717,180.00 
 
                                         ITEM CODE 650022  TOTAL              9                                         717,180.00 
 
 650026  36" REINFORCED CONCRETE PIPE 
 
                                                                  LF    02    1             20.0           80.0000        1,600.00 
                                                                  LF    03    1             14.0          149.0000        2,086.00 
                                                                  LF    04   11          3,200.0          104.5031      334,410.00 
                                                                  LF    05    2          3,090.0          108.9320      336,600.00 
                                                                  LF    06    4          6,934.0           97.0626      673,032.00 
                                                                  LF    08    1             10.0          250.0000        2,500.00 
                                                                  LF    10    1             90.0          245.0000       22,050.00 
                                                                  LF    11    4            226.0          199.8142       45,158.00 
                                                                  LF    12    1              8.0           65.0000          520.00 
 
                                                      UNIT TOTAL  LF         26        13,592.0          104.3228    1,417,956.00 
 
                                         ITEM CODE 650026  TOTAL             26                                       1,417,956.00 
 
 650028  39" REINFORCED CONCRETE PIPE 
 
                                                                  LF    04    1             92.0          268.6000       24,711.20 
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                                                      UNIT TOTAL  LF          1            92.0          268.6000       24,711.20 
 
                                         ITEM CODE 650028  TOTAL              1                                          24,711.20 
 
 650030  42" REINFORCED CONCRETE PIPE 
 
                                                                  LF    04    1            550.0          159.0000       87,450.00 
                                                                  LF    07    1            660.0          174.0000      114,840.00 
 
                                                      UNIT TOTAL  LF          2         1,210.0          167.1818      202,290.00 
 
                                         ITEM CODE 650030  TOTAL              2                                         202,290.00 
 
 650034  48" REINFORCED CONCRETE PIPE 
 
                                                                  LF    02    1             89.0          305.0000       27,145.00 
                                                                  LF    04    6          3,833.0          186.1581      713,544.00 
                                                                  LF    05    2          1,460.0          142.7397      208,400.00 
                                                                  LF    07    2          1,186.0          202.8162      240,540.00 
                                                                  LF    08    1             69.0          210.0000       14,490.00 
                                                                  LF    10    1            220.0          305.0000       67,100.00 
                                                                  LF    11    2            136.0          207.7647       28,256.00 
 
                                                      UNIT TOTAL  LF         15         6,993.0          185.8251    1,299,475.00 
 
                                         ITEM CODE 650034  TOTAL             15                                       1,299,475.00 
 
 650038  54" REINFORCED CONCRETE PIPE 
 
                                                                  LF    06    1             16.0          385.0000        6,160.00 
                                                                  LF    08    1             15.0          560.0000        8,400.00 
 
                                                      UNIT TOTAL  LF          2            31.0          469.6774       14,560.00 
 
                                         ITEM CODE 650038  TOTAL              2                                          14,560.00 
 
 650042  60" REINFORCED CONCRETE PIPE 
 
                                                                  LF    04    2          2,030.0          158.5665      321,890.00 
 
                                                      UNIT TOTAL  LF          2         2,030.0          158.5665      321,890.00 
 
                                         ITEM CODE 650042  TOTAL              2                                         321,890.00 
 
 650050  72" REINFORCED CONCRETE PIPE 
 
                                                                  LF    06    1            290.0          300.0000       87,000.00 
 
                                                      UNIT TOTAL  LF          1           290.0          300.0000       87,000.00 
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                                         ITEM CODE 650050  TOTAL              1                                          87,000.00 
 
 650054  78" REINFORCED CONCRETE PIPE 
 
                                                                  LF    07    1          1,330.0          361.0000      480,130.00 
 
                                                      UNIT TOTAL  LF          1         1,330.0          361.0000      480,130.00 
 
                                         ITEM CODE 650054  TOTAL              1                                         480,130.00 
 
 650062  90" REINFORCED CONCRETE PIPE 
 
                                                                  LF    10    1            130.0          920.0000      119,600.00 
 
                                                      UNIT TOTAL  LF          1           130.0          920.0000      119,600.00 
 
                                         ITEM CODE 650062  TOTAL              1                                         119,600.00 
 
 650079  900 MM REINFORCED CONCRETE PIPE 
 
                                                                  M     01    1             68.0          400.0000       27,200.00 
                                                                  M     10    1            150.0          361.0000       54,150.00 
 
                                                      UNIT TOTAL  M           2           218.0          373.1651       81,350.00 
 
                                         ITEM CODE 650079  TOTAL              2                                          81,350.00 
 
 650081  1050 MM REINFORCED CONCRETE PIPE 
 
                                                                  M     01    1            140.0        1,350.0000      189,000.00 
                                                                  M     10    1            170.0          435.0000       73,950.00 
 
                                                      UNIT TOTAL  M           2           310.0          848.2258      262,950.00 
 
                                         ITEM CODE 650081  TOTAL              2                                         262,950.00 
 
 650107  24" REINFORCED CONCRETE PIPE (RUBBER 
         GASKET JOINT) 
                                                                  LF    10    2          9,240.0           60.6201      560,130.00 
 
                                                      UNIT TOTAL  LF          2         9,240.0           60.6201      560,130.00 
 
                                         ITEM CODE 650107  TOTAL              2                                         560,130.00 
 
 650109  36" REINFORCED CONCRETE PIPE (RUBBER 
         GASKET JOINT) 
                                                                  LF    10    2          1,810.0           98.7569      178,750.00 
 
                                                      UNIT TOTAL  LF          2         1,810.0           98.7569      178,750.00 
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                                         ITEM CODE 650109  TOTAL              2                                         178,750.00 
 
 650127  450 MM REINFORCED CONCRETE PIPE 
         (RUBBER GASKET JOINT) 
                                                                  M     10    1          2,930.0          205.0000      600,650.00 
 
                                                      UNIT TOTAL  M           1         2,930.0          205.0000      600,650.00 
 
                                         ITEM CODE 650127  TOTAL              1                                         600,650.00 
 
 650128  600 MM REINFORCED CONCRETE PIPE 
         (RUBBER GASKET JOINT) 
                                                                  M     10    1            490.0          281.0000      137,690.00 
 
                                                      UNIT TOTAL  M           1           490.0          281.0000      137,690.00 
 
                                         ITEM CODE 650128  TOTAL              1                                         137,690.00 
 
 650129  750 MM REINFORCED CONCRETE PIPE 
         (RUBBER GASKET JOINT) 
                                                                  M     10    1            280.0          311.0000       87,080.00 
 
                                                      UNIT TOTAL  M           1           280.0          311.0000       87,080.00 
 
                                         ITEM CODE 650129  TOTAL              1                                          87,080.00 
 
 650211  18" REINFORCED CONCRETE PIPE (CLASS II) 
 
                                                                  LF    04    1              2.0          790.0000        1,580.00 
 
                                                      UNIT TOTAL  LF          1             2.0          790.0000        1,580.00 
 
                                         ITEM CODE 650211  TOTAL              1                                           1,580.00 
 
 650420  30" REINFORCED CONCRETE PIPE (CLASS IV) 
 
                                                                  LF    11    1              9.0          140.0000        1,260.00 
 
                                                      UNIT TOTAL  LF          1             9.0          140.0000        1,260.00 
 
                                         ITEM CODE 650420  TOTAL              1                                           1,260.00 
 
 650511  18" REINFORCED CONCRETE PIPE (CLASS V) 
 
                                                                  LF    02    1            110.0          195.0000       21,450.00 
                                                                  LF    04    2            300.0           86.4767       25,943.00 
 
                                                      UNIT TOTAL  LF          3           410.0          115.5927       47,393.00 
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                                         ITEM CODE 650511  TOTAL              3                                          47,393.00 
 
 650516  24" REINFORCED CONCRETE PIPE (CLASS V) 
 
                                                                  LF    05    1          2,550.0          115.0000      293,250.00 
                                                                  LF    10    1            260.0          146.5000       38,090.00 
 
                                                      UNIT TOTAL  LF          2         2,810.0          117.9146      331,340.00 
 
                                         ITEM CODE 650516  TOTAL              2                                         331,340.00 
 
 650524  36" REINFORCED CONCRETE PIPE (CLASS V) 
 
                                                                  LF    02    1            190.0          180.0000       34,200.00 
                                                                  LF    05    1            120.0          285.0000       34,200.00 
 
                                                      UNIT TOTAL  LF          2           310.0          220.6452       68,400.00 
 
                                         ITEM CODE 650524  TOTAL              2                                          68,400.00 
 
 650540  60" REINFORCED CONCRETE PIPE (CLASS V) 
 
                                                                  LF    05    1            460.0          425.0000      195,500.00 
 
                                                      UNIT TOTAL  LF          1           460.0          425.0000      195,500.00 
 
                                         ITEM CODE 650540  TOTAL              1                                         195,500.00 
 
 650548  72" REINFORCED CONCRETE PIPE (CLASS V) 
 
                                                                  LF    04    1            215.0          432.4500       92,976.75 
 
                                                      UNIT TOTAL  LF          1           215.0          432.4500       92,976.75 
 
                                         ITEM CODE 650548  TOTAL              1                                          92,976.75 
 
 652215  24" REINFORCED CONCRETE PIPE 
         (CLASS II, RUBBER GASKET JOINT) 
                                                                  LF    02    1            170.0          110.0000       18,700.00 
 
                                                      UNIT TOTAL  LF          1           170.0          110.0000       18,700.00 
 
                                         ITEM CODE 652215  TOTAL              1                                          18,700.00 
 
 652307  12" REINFORCED CONCRETE PIPE 
         (CLASS III, RUBBER GASKET JOINT) 
                                                                  LF    10    1            910.0           53.3500       48,548.50 
 
                                                      UNIT TOTAL  LF          1           910.0           53.3500       48,548.50 
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                                         ITEM CODE 652307  TOTAL              1                                          48,548.50 
 
 652311  18" REINFORCED CONCRETE PIPE 
         (CLASS III, RUBBER GASKET JOINT) 
                                                                  LF    10    2          2,750.0           66.7064      183,442.50 
 
                                                      UNIT TOTAL  LF          2         2,750.0           66.7064      183,442.50 
 
                                         ITEM CODE 652311  TOTAL              2                                         183,442.50 
 
 652316  24" REINFORCED CONCRETE PIPE 
         (CLASS III, RUBBER GASKET JOINT) 
                                                                  LF    10    4         20,408.0           72.1637    1,472,717.50 
 
                                                      UNIT TOTAL  LF          4        20,408.0           72.1637    1,472,717.50 
 
                                         ITEM CODE 652316  TOTAL              4                                       1,472,717.50 
 
 652320  30" REINFORCED CONCRETE PIPE 
         (CLASS III, RUBBER GASKET JOINT) 
                                                                  LF    10    1            920.0           83.2000       76,544.00 
 
                                                      UNIT TOTAL  LF          1           920.0           83.2000       76,544.00 
 
                                         ITEM CODE 652320  TOTAL              1                                          76,544.00 
 
 652424  36" REINFORCED CONCRETE PIPE 
         (CLASS IV, RUBBER GASKET JOINT) 
                                                                  LF    10    1            300.0          120.2500       36,075.00 
 
                                                      UNIT TOTAL  LF          1           300.0          120.2500       36,075.00 
 
                                         ITEM CODE 652424  TOTAL              1                                          36,075.00 
 
 655211  JACKED 18" REINFORCED CONCRETE PIPE 
         (CLASS II) 
                                                                  LF    04    1            170.0          502.6000       85,442.00 
 
                                                      UNIT TOTAL  LF          1           170.0          502.6000       85,442.00 
 
                                         ITEM CODE 655211  TOTAL              1                                          85,442.00 
 
 655212  JACKED 24" REINFORCED CONCRETE PIPE 
         (CLASS II) 
                                                                  LF    04    1            400.0          362.0000      144,800.00 
 
                                                      UNIT TOTAL  LF          1           400.0          362.0000      144,800.00 
 
                                         ITEM CODE 655212  TOTAL              1                                         144,800.00 



 

CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   264 
DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 655253  JACKED 60" REINFORCED CONCRETE PIPE 
         (CLASS II) 
                                                                  LF    04    1            120.0          870.0000      104,400.00 
 
                                                      UNIT TOTAL  LF          1           120.0          870.0000      104,400.00 
 
                                         ITEM CODE 655253  TOTAL              1                                         104,400.00 
 
 655316  JACKED 24" REINFORCED CONCRETE PIPE 
         (CLASS III) 
                                                                  LF    10    1          1,380.0          439.0000      605,820.00 
 
                                                      UNIT TOTAL  LF          1         1,380.0          439.0000      605,820.00 
 
                                         ITEM CODE 655316  TOTAL              1                                         605,820.00 
 
 655324  JACKED 36" REINFORCED CONCRETE PIPE 
         (CLASS III) 
                                                                  LF    10    1            720.0          559.0000      402,480.00 
 
                                                      UNIT TOTAL  LF          1           720.0          559.0000      402,480.00 
 
                                         ITEM CODE 655324  TOTAL              1                                         402,480.00 
 
 655369  JACKED 900 MM REINFORCED CONCRETE PIPE 
         (CLASS III) 
                                                                  M     01    1            570.0        1,825.0000    1,040,250.00 
 
                                                      UNIT TOTAL  M           1           570.0        1,825.0000    1,040,250.00 
 
                                         ITEM CODE 655369  TOTAL              1                                       1,040,250.00 
 
 655371  JACKED 1200 MM REINFORCED CONCRETE PIPE 
         (CLASS III) 
                                                                  M     01    1             48.0        2,800.0000      134,400.00 
 
                                                      UNIT TOTAL  M           1            48.0        2,800.0000      134,400.00 
 
                                         ITEM CODE 655371  TOTAL              1                                         134,400.00 
 
 655416  JACKED 24" REINFORCED CONCRETE PIPE 
         (CLASS IV) 
                                                                  LF    05    1            550.0          375.0000      206,250.00 
                                                                  LF    10    1            480.0          715.0000      343,200.00 
 
                                                      UNIT TOTAL  LF          2         1,030.0          533.4466      549,450.00 
 
                                         ITEM CODE 655416  TOTAL              2                                         549,450.00 
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 655424  JACKED 36" REINFORCED CONCRETE PIPE 
         (CLASS IV) 
                                                                  LF    04    1            220.0        1,000.0000      220,000.00 
                                                                  LF    10    1            270.0          970.0000      261,900.00 
 
                                                      UNIT TOTAL  LF          2           490.0          983.4694      481,900.00 
 
                                         ITEM CODE 655424  TOTAL              2                                         481,900.00 
 
 655516  JACKED 24" REINFORCED CONCRETE PIPE 
         (CLASS V) 
                                                                  LF    06    1            140.0          415.0000       58,100.00 
 
                                                      UNIT TOTAL  LF          1           140.0          415.0000       58,100.00 
 
                                         ITEM CODE 655516  TOTAL              1                                          58,100.00 
 
 655532  JACKED 48" REINFORCED CONCRETE PIPE 
         (CLASS V) 
                                                                  LF    02    1            450.0          700.0000      315,000.00 
 
                                                      UNIT TOTAL  LF          1           450.0          700.0000      315,000.00 
 
                                         ITEM CODE 655532  TOTAL              1                                         315,000.00 
 
 664015  450 MM CORRUGATED STEEL PIPE 
         (2.01 MM THICK) 
                                                                  M     10    1             95.0          223.0000       21,185.00 
 
                                                      UNIT TOTAL  M           1            95.0          223.0000       21,185.00 
 
                                         ITEM CODE 664015  TOTAL              1                                          21,185.00 
 
 664035  900 MM CORRUGATED STEEL PIPE 
         (3.51 MM THICK) 
                                                                  M     10    1             15.0        1,100.0000       16,500.00 
 
                                                      UNIT TOTAL  M           1            15.0        1,100.0000       16,500.00 
 
                                         ITEM CODE 664035  TOTAL              1                                          16,500.00 
 
 665002  6" CORRUGATED STEEL PIPE (.064" THICK) 
 
                                                                  LF    03    1            130.0           40.0000        5,200.00 
 
                                                      UNIT TOTAL  LF          1           130.0           40.0000        5,200.00 
 
                                         ITEM CODE 665002  TOTAL              1                                           5,200.00 
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 665003  6" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    04    1             61.0           20.0000        1,220.00 
 
                                                      UNIT TOTAL  LF          1            61.0           20.0000        1,220.00 
 
                                         ITEM CODE 665003  TOTAL              1                                           1,220.00 
 
 665005  8" CORRUGATED STEEL PIPE (.064" THICK) 
 
                                                                  LF    04    1             17.0           80.0000        1,360.00 
                                                                  LF    06    2            105.0           58.4762        6,140.00 
 
                                                      UNIT TOTAL  LF          3           122.0           61.4754        7,500.00 
 
                                         ITEM CODE 665005  TOTAL              3                                           7,500.00 
 
 665006  8" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    04    1              4.0           80.0000          320.00 
                                                                  LF    07    1            140.0           40.0000        5,600.00 
 
                                                      UNIT TOTAL  LF          2           144.0           41.1111        5,920.00 
 
                                         ITEM CODE 665006  TOTAL              2                                           5,920.00 
 
 665008  10" CORRUGATED STEEL PIPE (.064" THICK) 
 
                                                                  LF    10    1             80.0           36.0000        2,880.00 
 
                                                      UNIT TOTAL  LF          1            80.0           36.0000        2,880.00 
 
                                         ITEM CODE 665008  TOTAL              1                                           2,880.00 
 
 665010  12" CORRUGATED STEEL PIPE 
 
                                                                  LF    01    1             10.0          273.0000        2,730.00 
                                                                  LF    03    1            240.0          100.0000       24,000.00 
                                                                  LF    04    3            882.0           88.2608       77,846.00 
                                                                  LF    06    1            130.0           70.0000        9,100.00 
                                                                  LF    10    1            110.0           92.0000       10,120.00 
 
                                                      UNIT TOTAL  LF          7         1,372.0           90.2303      123,796.00 
 
                                         ITEM CODE 665010  TOTAL              7                                         123,796.00 
 
 665011  12" CORRUGATED STEEL PIPE (.064" THICK) 
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 665011  12" CORRUGATED STEEL PIPE (.064" THICK) 
 
                                                                  LF    03    1            110.0           65.0000        7,150.00 
                                                                  LF    04    3            388.0           38.3737       14,889.00 
                                                                  LF    08    2            224.0           91.4286       20,480.00 
                                                                  LF    10    1             80.0          171.0000       13,680.00 
 
                                                      UNIT TOTAL  LF          7           802.0           70.0736       56,199.00 
 
                                         ITEM CODE 665011  TOTAL              7                                          56,199.00 
 
 665012  12" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    03    1             20.0           75.0000        1,500.00 
                                                                  LF    04    4            314.0          100.3401       31,506.80 
                                                                  LF    09    1             36.0          180.0000        6,480.00 
 
                                                      UNIT TOTAL  LF          6           370.0          106.7211       39,486.80 
 
                                         ITEM CODE 665012  TOTAL              6                                          39,486.80 
 
 665013  15" CORRUGATED STEEL PIPE (.064" THICK) 
 
                                                                  LF    08    1            610.0          125.0000       76,250.00 
 
                                                      UNIT TOTAL  LF          1           610.0          125.0000       76,250.00 
 
                                         ITEM CODE 665013  TOTAL              1                                          76,250.00 
 
 665016  18" CORRUGATED STEEL PIPE (.064" THICK) 
 
                                                                  LF    04    4            798.0           83.9662       67,005.00 
                                                                  LF    08    1            220.0          120.0000       26,400.00 
 
                                                      UNIT TOTAL  LF          5         1,018.0           91.7534       93,405.00 
 
                                         ITEM CODE 665016  TOTAL              5                                          93,405.00 
 
 665017  18" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    02    2            265.0          100.9434       26,750.00 
                                                                  LF    04    4          1,293.0          100.6458      130,135.00 
                                                                  LF    05    1              8.0           80.0000          640.00 
                                                                  LF    06    2            216.0           64.4444       13,920.00 
                                                                  LF    07    2          1,483.1           80.3240      119,128.50 
 
                                                      UNIT TOTAL  LF         11         3,265.1           88.9938      290,573.50 
 
                                         ITEM CODE 665017  TOTAL             11                                         290,573.50 
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 665018  18" CORRUGATED STEEL PIPE (.109" THICK) 
 
                                                                  LF    02    2            330.0          124.1818       40,980.00 
                                                                  LF    03    3            157.0          153.6433       24,122.00 
                                                                  LF    04    1            190.0          107.0000       20,330.00 
                                                                  LF    07    1            850.0           45.0000       38,250.00 
                                                                  LF    09    1             14.0          160.0000        2,240.00 
                                                                  LF    10    2             57.0          236.5614       13,484.00 
 
                                                      UNIT TOTAL  LF         10         1,598.0           87.2378      139,406.00 
 
                                         ITEM CODE 665018  TOTAL             10                                         139,406.00 
 
 665022  24" CORRUGATED STEEL PIPE (.064" THICK) 
 
                                                                  LF    03    1            120.0          100.0000       12,000.00 
                                                                  LF    04    2            527.0           79.6224       41,961.00 
                                                                  LF    06    2            188.0          271.7021       51,080.00 
                                                                  LF    07    1             20.0          500.0000       10,000.00 
                                                                  LF    10    1             35.0           75.2500        2,633.75 
 
                                                      UNIT TOTAL  LF          7           890.0          132.2188      117,674.75 
 
                                         ITEM CODE 665022  TOTAL              7                                         117,674.75 
 
 665023  24" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    02    1            500.0          160.0000       80,000.00 
                                                                  LF    04    1          1,450.0          120.0000      174,000.00 
                                                                  LF    06    3            218.0           67.2936       14,670.00 
                                                                  LF    07    1          2,740.0           90.0000      246,600.00 
                                                                  LF    10    1            200.0           70.0000       14,000.00 
 
                                                      UNIT TOTAL  LF          7         5,108.0          103.6159      529,270.00 
 
                                         ITEM CODE 665023  TOTAL              7                                         529,270.00 
 
 665024  24" CORRUGATED STEEL PIPE (.109" THICK) 
 
                                                                  LF    02    1             20.0          200.0000        4,000.00 
                                                                  LF    03    1             12.0          500.0000        6,000.00 
                                                                  LF    06    3             47.0          180.8936        8,502.00 
                                                                  LF    07    1             50.0          173.0000        8,650.00 
                                                                  LF    09    1             66.0          190.0000       12,540.00 
 
                                                      UNIT TOTAL  LF          7           195.0          203.5487       39,692.00 
 
                                         ITEM CODE 665024  TOTAL              7                                          39,692.00 
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 665030  30" CORRUGATED STEEL PIPE (.064" THICK) 
 
                                                                  LF    04    1             90.0           70.0000        6,300.00 
 
                                                      UNIT TOTAL  LF          1            90.0           70.0000        6,300.00 
 
                                         ITEM CODE 665030  TOTAL              1                                           6,300.00 
 
 665031  30" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    08    1            370.0           84.0000       31,080.00 
 
                                                      UNIT TOTAL  LF          1           370.0           84.0000       31,080.00 
 
                                         ITEM CODE 665031  TOTAL              1                                          31,080.00 
 
 665032  30" CORRUGATED STEEL PIPE (.109" THICK) 
 
                                                                  LF    06    1             12.0          289.0000        3,468.00 
                                                                  LF    08    1             10.0          185.0000        1,850.00 
 
                                                      UNIT TOTAL  LF          2            22.0          241.7273        5,318.00 
 
                                         ITEM CODE 665032  TOTAL              2                                           5,318.00 
 
 665033  30" CORRUGATED STEEL PIPE (.138" THICK) 
 
                                                                  LF    01    1              5.0          300.0000        1,500.00 
 
                                                      UNIT TOTAL  LF          1             5.0          300.0000        1,500.00 
 
                                         ITEM CODE 665033  TOTAL              1                                           1,500.00 
 
 665035  36" CORRUGATED STEEL PIPE (.064" THICK) 
 
                                                                  LF    04    2             42.0          414.7619       17,420.00 
 
                                                      UNIT TOTAL  LF          2            42.0          414.7619       17,420.00 
 
                                         ITEM CODE 665035  TOTAL              2                                          17,420.00 
 
 665036  36" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    04    1            256.0          150.0000       38,400.00 
                                                                  LF    08    1            570.0          110.0000       62,700.00 
                                                                  LF    10    1             14.0          100.0000        1,400.00 
 
                                                      UNIT TOTAL  LF          3           840.0          122.0238      102,500.00 
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                                         ITEM CODE 665036  TOTAL              3                                         102,500.00 
 
 665037  36" CORRUGATED STEEL PIPE (.109" THICK) 
 
                                                                  LF    06    1             10.0          436.0000        4,360.00 
 
                                                      UNIT TOTAL  LF          1            10.0          436.0000        4,360.00 
 
                                         ITEM CODE 665037  TOTAL              1                                           4,360.00 
 
 665038  36" CORRUGATED STEEL PIPE (.138" THICK) 
 
                                                                  LF    07    1             40.0          600.0000       24,000.00 
 
                                                      UNIT TOTAL  LF          1            40.0          600.0000       24,000.00 
 
                                         ITEM CODE 665038  TOTAL              1                                          24,000.00 
 
 665039  36" CORRUGATED STEEL PIPE (.168" THICK) 
 
                                                                  LF    08    1            180.0          120.0000       21,600.00 
 
                                                      UNIT TOTAL  LF          1           180.0          120.0000       21,600.00 
 
                                         ITEM CODE 665039  TOTAL              1                                          21,600.00 
 
 665041  42" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    02    1            170.0          150.0000       25,500.00 
                                                                  LF    04    1              9.0          568.0000        5,112.00 
 
                                                      UNIT TOTAL  LF          2           179.0          171.0168       30,612.00 
 
                                         ITEM CODE 665041  TOTAL              2                                          30,612.00 
 
 665043  42" CORRUGATED STEEL PIPE (.138" THICK) 
 
                                                                  LF    04    1            260.0          218.0000       56,680.00 
 
                                                      UNIT TOTAL  LF          1           260.0          218.0000       56,680.00 
 
                                         ITEM CODE 665043  TOTAL              1                                          56,680.00 
 
 665046  48" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    08    1             22.0          210.0000        4,620.00 
                                                                  LF    10    1             44.0          120.0000        5,280.00 
 
                                                      UNIT TOTAL  LF          2            66.0          150.0000        9,900.00 
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                                         ITEM CODE 665046  TOTAL              2                                           9,900.00 
 
 665047  48" CORRUGATED STEEL PIPE (.109" THICK) 
 
                                                                  LF    03    1              6.0          260.0000        1,560.00 
                                                                  LF    06    1              8.0          471.0000        3,768.00 
 
                                                      UNIT TOTAL  LF          2            14.0          380.5714        5,328.00 
 
                                         ITEM CODE 665047  TOTAL              2                                           5,328.00 
 
 665062  72" CORRUGATED STEEL PIPE (.138" THICK) 
 
                                                                  LF    04    1             64.0          700.0000       44,800.00 
 
                                                      UNIT TOTAL  LF          1            64.0          700.0000       44,800.00 
 
                                         ITEM CODE 665062  TOTAL              1                                          44,800.00 
 
 665075  18" CORRUGATED STEEL PIPE (.138" THICK) 
 
                                                                  LF    03    2             26.0          365.3846        9,500.00 
 
                                                      UNIT TOTAL  LF          2            26.0          365.3846        9,500.00 
 
                                         ITEM CODE 665075  TOTAL              2                                           9,500.00 
 
 665116  18" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE (.064" THICK) 
                                                                  LF    12    1             50.0          150.0000        7,500.00 
 
                                                      UNIT TOTAL  LF          1            50.0          150.0000        7,500.00 
 
                                         ITEM CODE 665116  TOTAL              1                                           7,500.00 
 
 665117  18" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE (.079" THICK) 
                                                                  LF    07    2            330.0          177.2727       58,500.00 
 
                                                      UNIT TOTAL  LF          2           330.0          177.2727       58,500.00 
 
                                         ITEM CODE 665117  TOTAL              2                                          58,500.00 
 
 665118  18" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE (.109" THICK) 
                                                                  LF    02    1              7.0          200.0000        1,400.00 
                                                                  LF    11    1             70.0           91.0000        6,370.00 
 
                                                      UNIT TOTAL  LF          2            77.0          100.9091        7,770.00 
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                                         ITEM CODE 665118  TOTAL              2                                           7,770.00 
 
 665122  24" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE (.064" THICK) 
                                                                  LF    12    1             90.0          115.0000       10,350.00 
 
                                                      UNIT TOTAL  LF          1            90.0          115.0000       10,350.00 
 
                                         ITEM CODE 665122  TOTAL              1                                          10,350.00 
 
 665123  24" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE (.079" THICK) 
                                                                  LF    07    1            320.0           75.0000       24,000.00 
 
                                                      UNIT TOTAL  LF          1           320.0           75.0000       24,000.00 
 
                                         ITEM CODE 665123  TOTAL              1                                          24,000.00 
 
 665125  24" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE (.138" THICK) 
                                                                  LF    08    1            630.0          160.0000      100,800.00 
 
                                                      UNIT TOTAL  LF          1           630.0          160.0000      100,800.00 
 
                                         ITEM CODE 665125  TOTAL              1                                         100,800.00 
 
 665147  48" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE (.109" THICK) 
                                                                  LF    11    1             72.0          150.0000       10,800.00 
 
                                                      UNIT TOTAL  LF          1            72.0          150.0000       10,800.00 
 
                                         ITEM CODE 665147  TOTAL              1                                          10,800.00 
 
 665224  24" BITUMINOUS COATED PAVED INVERT 
         CORRUGATED STEEL PIPE (.109" THICK) 
                                                                  LF    11    1              8.0          130.0000        1,040.00 
 
                                                      UNIT TOTAL  LF          1             8.0          130.0000        1,040.00 
 
                                         ITEM CODE 665224  TOTAL              1                                           1,040.00 
 
 665711  12" SLOTTED CORRUGATED STEEL PIPE 
         (.064" THICK) 
                                                                  LF    04    1             59.0          260.0000       15,340.00 
                                                                  LF    08    1            200.0           55.0000       11,000.00 
 
                                                      UNIT TOTAL  LF          2           259.0          101.6988       26,340.00 
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                                         ITEM CODE 665711  TOTAL              2                                          26,340.00 
 
 665712  12" SLOTTED CORRUGATED STEEL PIPE 
         (.079" THICK) 
                                                                  LF    04    1             35.0          275.0000        9,625.00 
                                                                  LF    07    1            200.0          120.0000       24,000.00 
                                                                  LF    09    1            210.0           92.0000       19,320.00 
 
                                                      UNIT TOTAL  LF          3           445.0          118.9775       52,945.00 
 
                                         ITEM CODE 665712  TOTAL              3                                          52,945.00 
 
 665713  12" SLOTTED CORRUGATED STEEL PIPE 
         (.109" THICK) 
                                                                  LF    04    1             40.0          110.0000        4,400.00 
 
                                                      UNIT TOTAL  LF          1            40.0          110.0000        4,400.00 
 
                                         ITEM CODE 665713  TOTAL              1                                           4,400.00 
 
 665716  18" SLOTTED CORRUGATED STEEL PIPE 
         (.064" THICK) 
                                                                  LF    04    1          1,030.0           83.5000       86,005.00 
                                                                  LF    08    1          4,770.0           60.0000      286,200.00 
 
                                                      UNIT TOTAL  LF          2         5,800.0           64.1733      372,205.00 
 
                                         ITEM CODE 665716  TOTAL              2                                         372,205.00 
 
 665717  18" SLOTTED CORRUGATED STEEL PIPE 
         (.079" THICK) 
                                                                  LF    03    1            410.0           88.0000       36,080.00 
                                                                  LF    04    3          4,260.0          107.5000      457,950.00 
                                                                  LF    07    3          6,560.0           68.4985      449,350.00 
 
                                                      UNIT TOTAL  LF          7        11,230.0           84.0053      943,380.00 
 
                                         ITEM CODE 665717  TOTAL              7                                         943,380.00 
 
 665718  18" SLOTTED CORRUGATED STEEL PIPE 
         (.168" THICK) 
                                                                  LF    04    1             32.0          110.0000        3,520.00 
                                                                  LF    07    1          1,080.0           62.0000       66,960.00 
 
                                                      UNIT TOTAL  LF          2         1,112.0           63.3813       70,480.00 
 
                                         ITEM CODE 665718  TOTAL              2                                          70,480.00 
 
 665722  24" SLOTTED CORRUGATED STEEL PIPE 
         (.064" THICK) 
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 665722  24" SLOTTED CORRUGATED STEEL PIPE 
         (.064" THICK) 
                                                                  LF    08    1            700.0           70.0000       49,000.00 
 
                                                      UNIT TOTAL  LF          1           700.0           70.0000       49,000.00 
 
                                         ITEM CODE 665722  TOTAL              1                                          49,000.00 
 
 665723  24" SLOTTED CORRUGATED STEEL PIPE 
         (.079" THICK) 
                                                                  LF    07    1            420.0           74.5000       31,290.00 
 
                                                      UNIT TOTAL  LF          1           420.0           74.5000       31,290.00 
 
                                         ITEM CODE 665723  TOTAL              1                                          31,290.00 
 
 665733  450 MM SLOTTED CORRUGATED STEEL PIPE 
         (2.01 MM THICK) 
                                                                  M     04    1             21.0          340.0000        7,140.00 
 
                                                      UNIT TOTAL  M           1            21.0          340.0000        7,140.00 
 
                                         ITEM CODE 665733  TOTAL              1                                           7,140.00 
 
 665812  12" BITUMINOUS COATED SLOTTED CORRUGATED 
         STEEL PIPE (.079" THICK) 
                                                                  LF    07    1            640.0          100.0000       64,000.00 
 
                                                      UNIT TOTAL  LF          1           640.0          100.0000       64,000.00 
 
                                         ITEM CODE 665812  TOTAL              1                                          64,000.00 
 
 665816  18" BITUMINOUS COATED SLOTTED CORRUGATED 
         STEEL PIPE (.064" THICK) 
                                                                  LF    12    1            140.0           95.0000       13,300.00 
 
                                                      UNIT TOTAL  LF          1           140.0           95.0000       13,300.00 
 
                                         ITEM CODE 665816  TOTAL              1                                          13,300.00 
 
 665817  18" BITUMINOUS COATED SLOTTED CORRUGATED 
         STEEL PIPE (.079" THICK) 
                                                                  LF    07    1            450.0          125.0000       56,250.00 
 
                                                      UNIT TOTAL  LF          1           450.0          125.0000       56,250.00 
 
                                         ITEM CODE 665817  TOTAL              1                                          56,250.00 
 
 667009  24" X 18" CORRUGATED STEEL PIPE ARCH 
         (.079" THICK) 
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 667009  24" X 18" CORRUGATED STEEL PIPE ARCH 
         (.079" THICK) 
                                                                  LF    02    1            170.0          110.0000       18,700.00 
                                                                  LF    10    1             59.0          120.0000        7,080.00 
 
                                                      UNIT TOTAL  LF          2           229.0          112.5764       25,780.00 
 
                                         ITEM CODE 667009  TOTAL              2                                          25,780.00 
 
 667010  24" X 18" CORRUGATED STEEL PIPE ARCH 
         (.109" THICK) 
                                                                  LF    06    1             56.0          146.0000        8,176.00 
 
                                                      UNIT TOTAL  LF          1            56.0          146.0000        8,176.00 
 
                                         ITEM CODE 667010  TOTAL              1                                           8,176.00 
 
 667013  28" X 20" CORRUGATED STEEL PIPE ARCH 
         (.079" THICK) 
                                                                  LF    02    1            300.0          185.0000       55,500.00 
 
                                                      UNIT TOTAL  LF          1           300.0          185.0000       55,500.00 
 
                                         ITEM CODE 667013  TOTAL              1                                          55,500.00 
 
 667014  28" X 20" CORRUGATED STEEL PIPE ARCH 
         (.109" THICK) 
                                                                  LF    03    1             88.0          150.0000       13,200.00 
 
                                                      UNIT TOTAL  LF          1            88.0          150.0000       13,200.00 
 
                                         ITEM CODE 667014  TOTAL              1                                          13,200.00 
 
 667018  35" X 24" CORRUGATED STEEL PIPE ARCH 
         (.079" THICK) 
                                                                  LF    10    1             48.0          160.0000        7,680.00 
 
                                                      UNIT TOTAL  LF          1            48.0          160.0000        7,680.00 
 
                                         ITEM CODE 667018  TOTAL              1                                           7,680.00 
 
 667019  35" X 24" CORRUGATED STEEL PIPE ARCH 
         (.109" THICK) 
                                                                  LF    03    1            210.0          300.0000       63,000.00 
 
                                                      UNIT TOTAL  LF          1           210.0          300.0000       63,000.00 
 
                                         ITEM CODE 667019  TOTAL              1                                          63,000.00 



 

CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   276 
DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 667023  42" X 29" CORRUGATED STEEL PIPE ARCH 
         (.079" THICK) 
                                                                  LF    02    1             20.0          170.0000        3,400.00 
 
                                                      UNIT TOTAL  LF          1            20.0          170.0000        3,400.00 
 
                                         ITEM CODE 667023  TOTAL              1                                           3,400.00 
 
 667024  42" X 29" CORRUGATED STEEL PIPE ARCH 
         (.109" THICK) 
                                                                  LF    02    1             44.0          180.0000        7,920.00 
                                                                  LF    03    1             15.0          500.0000        7,500.00 
 
                                                      UNIT TOTAL  LF          2            59.0          261.3559       15,420.00 
 
                                         ITEM CODE 667024  TOTAL              2                                          15,420.00 
 
 680264  80 MM PLASTIC PIPE (OUTLET) 
 
                                                                  M     01    1            480.0           40.0000       19,200.00 
 
                                                      UNIT TOTAL  M           1           480.0           40.0000       19,200.00 
 
                                         ITEM CODE 680264  TOTAL              1                                          19,200.00 
 
 680270  50 MM PLASTIC PIPE UNDERDRAIN 
 
                                                                  M     04    1             17.0           50.0000          850.00 
 
                                                      UNIT TOTAL  M           1            17.0           50.0000          850.00 
 
                                         ITEM CODE 680270  TOTAL              1                                             850.00 
 
 680272  100 MM PLASTIC PIPE UNDERDRAIN 
 
                                                                  M     04    1             32.0           50.0000        1,600.00 
 
                                                      UNIT TOTAL  M           1            32.0           50.0000        1,600.00 
 
                                         ITEM CODE 680272  TOTAL              1                                           1,600.00 
 
 680283  3" PLASTIC PIPE UNDERDRAIN 
 
                                                                  LF    04    1             49.0           50.0000        2,450.00 
                                                                  LF    11    1            280.0           20.0000        5,600.00 
 
                                                      UNIT TOTAL  LF          2           329.0           24.4681        8,050.00 
 
                                         ITEM CODE 680283  TOTAL              2                                           8,050.00 
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 680285  4" PLASTIC PIPE UNDERDRAIN 
 
                                                                  LF    07    1            410.0           10.0000        4,100.00 
                                                                  LF    11    1          1,100.0           25.0000       27,500.00 
                                                                  LF    12    1             10.0           38.0000          380.00 
 
                                                      UNIT TOTAL  LF          3         1,520.0           21.0395       31,980.00 
 
                                         ITEM CODE 680285  TOTAL              3                                          31,980.00 
 
 680405  8" PERFORATED STEEL PIPE UNDERDRAIN 
         (.064" THICK) 
                                                                  LF    04    1             96.0           20.0000        1,920.00 
                                                                  LF    06    1             80.0           20.0000        1,600.00 
                                                                  LF    10    2            235.0           47.0213       11,050.00 
 
                                                      UNIT TOTAL  LF          4           411.0           35.4501       14,570.00 
 
                                         ITEM CODE 680405  TOTAL              4                                          14,570.00 
 
 680411  12" PERFORATED STEEL PIPE UNDERDRAIN 
         (.064" THICK) 
                                                                  LF    04    1          1,290.0           19.7500       25,477.50 
 
                                                      UNIT TOTAL  LF          1         1,290.0           19.7500       25,477.50 
 
                                         ITEM CODE 680411  TOTAL              1                                          25,477.50 
 
 680412  12" PERFORATED STEEL PIPE UNDERDRAIN 
         (.079" THICK) 
                                                                  LF    01    1          1,040.0          100.0000      104,000.00 
 
                                                      UNIT TOTAL  LF          1         1,040.0          100.0000      104,000.00 
 
                                         ITEM CODE 680412  TOTAL              1                                         104,000.00 
 
 680902  6" PERFORATED PLASTIC PIPE UNDERDRAIN 
 
                                                                  LF    03    1             60.0           26.0000        1,560.00 
                                                                  LF    04    9          9,420.0           22.9342      216,040.00 
                                                                  LF    08    1         16,300.0           15.9000      259,170.00 
                                                                  LF    10    1         13,900.0           25.0000      347,500.00 
                                                                  LF    11    1            470.0           15.0000        7,050.00 
 
                                                      UNIT TOTAL  LF         13        40,150.0           20.7054      831,320.00 
 
                                         ITEM CODE 680902  TOTAL             13                                         831,320.00 
 
 680903  6" NON-PERFORATED PLASTIC PIPE 
         UNDERDRAIN 
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 680903  6" NON-PERFORATED PLASTIC PIPE 
         UNDERDRAIN 
                                                                  LF    04    1             30.0           20.0000          600.00 
                                                                  LF    07    3            122.0           42.9836        5,244.00 
                                                                  LF    08    1            560.0           31.0000       17,360.00 
 
                                                      UNIT TOTAL  LF          5           712.0           32.5899       23,204.00 
 
                                         ITEM CODE 680903  TOTAL              5                                          23,204.00 
 
 680905  8" PERFORATED PLASTIC PIPE UNDERDRAIN 
 
                                                                  LF    01    1            350.0          129.0000       45,150.00 
                                                                  LF    04   10         44,930.0           19.6362      882,255.70 
                                                                  LF    05    1            320.0           58.0000       18,560.00 
                                                                  LF    07    1          5,490.0           22.0000      120,780.00 
 
                                                      UNIT TOTAL  LF         13        51,090.0           20.8797    1,066,745.70 
 
                                         ITEM CODE 680905  TOTAL             13                                       1,066,745.70 
 
 680933  200 MM PERFORATED PLASTIC 
         PIPE UNDERDRAIN 
                                                                  M     01    1          1,330.0          125.0000      166,250.00 
                                                                  M     04    1            370.0          170.0000       62,900.00 
 
                                                      UNIT TOTAL  M           2         1,700.0          134.7941      229,150.00 
 
                                         ITEM CODE 680933  TOTAL              2                                         229,150.00 
 
 681023  6" PLASTIC PIPE 
 
                                                                  LF    04    1              7.0           49.7000          347.90 
 
                                                      UNIT TOTAL  LF          1             7.0           49.7000          347.90 
 
                                         ITEM CODE 681023  TOTAL              1                                             347.90 
 
 681103  3" PLASTIC PIPE (EDGE DRAIN) 
 
                                                                  LF    04    5         29,110.0            7.9887      232,550.00 
                                                                  LF    05    1          2,590.0           10.0000       25,900.00 
                                                                  LF    11    1            280.0           16.0000        4,480.00 
                                                                  LF    12    1          9,040.0           18.0000      162,720.00 
 
                                                      UNIT TOTAL  LF          8        41,020.0           10.3766      425,650.00 
 
                                         ITEM CODE 681103  TOTAL              8                                         425,650.00 
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 681105  2" PLASTIC PIPE (EDGE DRAIN OUTLET) 
 
                                                                  LF    02    1             13.0           30.0000          390.00 
 
                                                      UNIT TOTAL  LF          1            13.0           30.0000          390.00 
 
                                         ITEM CODE 681105  TOTAL              1                                             390.00 
 
 681107  3" PLASTIC PIPE (EDGE DRAIN OUTLET) 
 
                                                                  LF    03    1            840.0           17.0000       14,280.00 
                                                                  LF    04    5          1,299.0           61.1547       79,440.00 
                                                                  LF    05    1            520.0           13.0000        6,760.00 
                                                                  LF    10    1          1,800.0           12.0000       21,600.00 
                                                                  LF    12    1            840.0           30.0000       25,200.00 
 
                                                      UNIT TOTAL  LF          9         5,299.0           27.7939      147,280.00 
 
                                         ITEM CODE 681107  TOTAL              9                                         147,280.00 
 
 681132  GEOCOMPOSITE DRAIN 
 
                                                                  SQFT  04    2         13,974.0            2.0000       27,948.00 
                                                                  SQFT  12    1          8,560.0            1.5000       12,840.00 
 
                                                      UNIT TOTAL  SQFT        3        22,534.0            1.8101       40,788.00 
                                                                  SQYD  06    1          1,040.0            3.6000        3,744.00 
 
                                                      UNIT TOTAL  SQYD        1         1,040.0            3.6000        3,744.00 
 
                                         ITEM CODE 681132  TOTAL              4                                          44,532.00 
 
 681501  FURNISH AND INSTALL DRAIN PIPE 
         (HORIZONTAL DRAIN) 
                                                                  LF    01    1         12,600.0            2.7500       34,650.00 
 
                                                      UNIT TOTAL  LF          1        12,600.0            2.7500       34,650.00 
 
                                         ITEM CODE 681501  TOTAL              1                                          34,650.00 
 
 681502  DRILL HOLE (HORIZONTAL DRAIN) 
 
                                                                  LF    01    1         12,100.0           20.0000      242,000.00 
 
                                                      UNIT TOTAL  LF          1        12,100.0           20.0000      242,000.00 
 
                                         ITEM CODE 681502  TOTAL              1                                         242,000.00 
 
 681990  FILTER FABRIC 
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 681990  FILTER FABRIC 
 
                                                                  M2    01    1          7,330.0            1.5000       10,995.00 
 
                                                      UNIT TOTAL  M2          1         7,330.0            1.5000       10,995.00 
                                                                  SQYD  04    2         35,920.0            1.2535       45,026.00 
 
                                                      UNIT TOTAL  SQYD        2        35,920.0            1.2535       45,026.00 
 
                                         ITEM CODE 681990  TOTAL              3                                          56,021.00 
 
 682001  PERMEABLE MATERIAL 
 
                                                                  CY    03    1            786.0          100.0000       78,600.00 
 
                                                      UNIT TOTAL  CY          1           786.0          100.0000       78,600.00 
 
                                         ITEM CODE 682001  TOTAL              1                                          78,600.00 
 
 682005  PERMEABLE MATERIAL (BRIDGE) 
 
                                                                  CY    10    2             48.0           49.3333        2,368.00 
 
                                                      UNIT TOTAL  CY          2            48.0           49.3333        2,368.00 
 
                                         ITEM CODE 682005  TOTAL              2                                           2,368.00 
 
 682008  PERMEABLE MATERIAL (BLANKET) 
 
                                                                  CY    04    1            310.0           73.0000       22,630.00 
 
                                                      UNIT TOTAL  CY          1           310.0           73.0000       22,630.00 
 
                                         ITEM CODE 682008  TOTAL              1                                          22,630.00 
 
 682020  CLASS 1 PERMEABLE MATERIAL 
 
                                                                  M3    01    1            190.0          100.0000       19,000.00 
 
                                                      UNIT TOTAL  M3          1           190.0          100.0000       19,000.00 
 
                                         ITEM CODE 682020  TOTAL              1                                          19,000.00 
 
 682022  CLASS 1 PERMEABLE MATERIAL (BLANKET) 
 
                                                                  CY    05    1          2,170.0           70.0000      151,900.00 
                                                                  CY    06    1              6.0          175.0000        1,050.00 
                                                                  CY    10    3            539.0           83.0142       44,744.65 
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         CLASS 1 PERMEABLE MATERIAL (BLANKET) 
 
                                                                  CY    12    1            770.0           75.0000       57,750.00 
 
                                                      UNIT TOTAL  CY          6         3,485.0           73.2983      255,444.65 
 
                                         ITEM CODE 682022  TOTAL              6                                         255,444.65 
 
 682042  CLASS 2 PERMEABLE MATERIAL (BLANKET) 
 
                                                                  CY    02    1            100.0           95.0000        9,500.00 
                                                                  CY    04    2          1,070.0           76.5654       81,925.00 
 
                                                      UNIT TOTAL  CY          3         1,170.0           78.1410       91,425.00 
 
                                         ITEM CODE 682042  TOTAL              3                                          91,425.00 
 
 682045  CLASS 3 PERMEABLE MATERIAL 
 
                                                                  CY    04    2          4,560.0           44.9781      205,100.00 
 
                                                      UNIT TOTAL  CY          2         4,560.0           44.9781      205,100.00 
                                                                  M3    01    1          3,220.0           60.0000      193,200.00 
                                                                  M3    04    1              2.7          500.0000        1,350.00 
 
                                                      UNIT TOTAL  M3          2         3,222.7           60.3686      194,550.00 
 
                                         ITEM CODE 682045  TOTAL              4                                         399,650.00 
 
 682049  CLASS 3 PERMEABLE MATERIAL (BLANKET) 
 
                                                                  CY    04    4         24,990.0           41.4531    1,035,912.00 
                                                                  CY    05    1            130.0           80.0000       10,400.00 
 
                                                      UNIT TOTAL  CY          5        25,120.0           41.6525    1,046,312.00 
 
                                         ITEM CODE 682049  TOTAL              5                                       1,046,312.00 
 
 685020  8" ALTERNATIVE PIPE UNDERDRAIN 
 
                                                                  LF    05    1            280.0           25.0000        7,000.00 
 
                                                      UNIT TOTAL  LF          1           280.0           25.0000        7,000.00 
 
                                         ITEM CODE 685020  TOTAL              1                                           7,000.00 
 
 685200  DRAINAGE WICK 
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 685200  DRAINAGE WICK 
 
                                                                  M     01    1      1,350,000.0            1.3000    1,755,000.00 
 
                                                      UNIT TOTAL  M           1     1,350,000.0            1.3000    1,755,000.00 
 
                                         ITEM CODE 685200  TOTAL              1                                       1,755,000.00 
 
 690104  8" CORRUGATED STEEL PIPE DOWNDRAIN 
 
                                                                  LF    01    1             60.0           30.0000        1,800.00 
 
                                                      UNIT TOTAL  LF          1            60.0           30.0000        1,800.00 
 
                                         ITEM CODE 690104  TOTAL              1                                           1,800.00 
 
 690105  8" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.064" THICK) 
                                                                  LF    04    1            112.0           20.0000        2,240.00 
                                                                  LF    06    2            240.0           45.7292       10,975.00 
                                                                  LF    10    2            515.0           40.8544       21,040.00 
 
                                                      UNIT TOTAL  LF          5           867.0           39.5098       34,255.00 
 
                                         ITEM CODE 690105  TOTAL              5                                          34,255.00 
 
 690106  8" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.079" THICK) 
                                                                  LF    01    1            660.0           19.0000       12,540.00 
 
                                                      UNIT TOTAL  LF          1           660.0           19.0000       12,540.00 
 
                                         ITEM CODE 690106  TOTAL              1                                          12,540.00 
 
 690110  12" CORRUGATED STEEL PIPE DOWNDRAIN 
 
                                                                  LF    02    1             90.0          240.0000       21,600.00 
 
                                                      UNIT TOTAL  LF          1            90.0          240.0000       21,600.00 
 
                                         ITEM CODE 690110  TOTAL              1                                          21,600.00 
 
 690112  12" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.079" THICK) 
                                                                  LF    03    1            120.0           35.0000        4,200.00 
                                                                  LF    04    2            260.0          103.1538       26,820.00 
                                                                  LF    05    1             15.0           30.0000          450.00 
                                                                  LF    06    3          2,312.0           37.8330       87,470.00 
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                                                      UNIT TOTAL  LF          7         2,707.0           43.9379      118,940.00 
 
                                         ITEM CODE 690112  TOTAL              7                                         118,940.00 
 
 690114  15" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.079" THICK) 
                                                                  LF    05    2            227.0           77.1498       17,513.00 
                                                                  LF    08    1            190.0          275.0000       52,250.00 
 
                                                      UNIT TOTAL  LF          3           417.0          167.2974       69,763.00 
 
                                         ITEM CODE 690114  TOTAL              3                                          69,763.00 
 
 690117  18" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.079" THICK) 
                                                                  LF    04    1            130.0           69.0000        8,970.00 
                                                                  LF    05    1            610.0           45.0000       27,450.00 
                                                                  LF    06    1             37.0           75.0000        2,775.00 
 
                                                      UNIT TOTAL  LF          3           777.0           50.4440       39,195.00 
 
                                         ITEM CODE 690117  TOTAL              3                                          39,195.00 
 
 690118  18" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.109" THICK) 
                                                                  LF    02    2            230.0          104.7826       24,100.00 
                                                                  LF    04    1             30.0          150.0000        4,500.00 
                                                                  LF    06    1             30.0          315.0000        9,450.00 
                                                                  LF    09    1             93.0          130.0000       12,090.00 
 
                                                      UNIT TOTAL  LF          5           383.0          130.9138       50,140.00 
 
                                         ITEM CODE 690118  TOTAL              5                                          50,140.00 
 
 690124  24" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.109" THICK) 
                                                                  LF    01    1             60.0           65.0000        3,900.00 
 
                                                      UNIT TOTAL  LF          1            60.0           65.0000        3,900.00 
 
                                         ITEM CODE 690124  TOTAL              1                                           3,900.00 
 
 690125  24" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.138" THICK) 
                                                                  LF    01    2            176.0          106.1364       18,680.00 
                                                                  LF    05    2            510.0           80.3137       40,960.00 
 
                                                      UNIT TOTAL  LF          4           686.0           86.9388       59,640.00 
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                                         ITEM CODE 690125  TOTAL              4                                          59,640.00 
 
 690134  30" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.138" THICK) 
                                                                  LF    01    1             76.0          120.0000        9,120.00 
 
                                                      UNIT TOTAL  LF          1            76.0          120.0000        9,120.00 
 
                                         ITEM CODE 690134  TOTAL              1                                           9,120.00 
 
 690137  36" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.109" THICK) 
                                                                  LF    01    1             40.0           20.0000          800.00 
 
                                                      UNIT TOTAL  LF          1            40.0           20.0000          800.00 
 
                                         ITEM CODE 690137  TOTAL              1                                             800.00 
 
 690218  18" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE DOWNDRAIN (.109" THICK) 
                                                                  LF    07    1             62.0           80.0000        4,960.00 
 
                                                      UNIT TOTAL  LF          1            62.0           80.0000        4,960.00 
 
                                         ITEM CODE 690218  TOTAL              1                                           4,960.00 
 
 690318  18" BITUMINOUS COATED PAVED INVERT 
         CORRUGATED STEEL PIPE DOWNDRAIN 
         (.109" THICK)                                            LF    11    1            320.0           40.0000       12,800.00 
 
                                                      UNIT TOTAL  LF          1           320.0           40.0000       12,800.00 
 
                                         ITEM CODE 690318  TOTAL              1                                          12,800.00 
 
 690960  12" PLASTIC PIPE DOWNDRAIN 
 
                                                                  LF    05    1             15.0           55.0000          825.00 
 
                                                      UNIT TOTAL  LF          1            15.0           55.0000          825.00 
 
                                         ITEM CODE 690960  TOTAL              1                                             825.00 
 
 691004  10" CORRUGATED STEEL FLUME DOWNDRAIN 
 
                                                                  LF    08    2            580.0           45.4138       26,340.00 
                                                                  LF    10    1             35.0          100.0000        3,500.00 
 
                                                      UNIT TOTAL  LF          3           615.0           48.5203       29,840.00 
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                                         ITEM CODE 691004  TOTAL              3                                          29,840.00 
 
 691900  FLUME DOWNDRAIN 
 
                                                                  LF    08    1             20.0          110.0000        2,200.00 
                                                                  LF    10    1            170.0           30.0000        5,100.00 
 
                                                      UNIT TOTAL  LF          2           190.0           38.4211        7,300.00 
 
                                         ITEM CODE 691900  TOTAL              2                                           7,300.00 
 
 691902  10" FLUME DOWNDRAIN 
 
                                                                  LF    06    1            580.0           17.5000       10,150.00 
 
                                                      UNIT TOTAL  LF          1           580.0           17.5000       10,150.00 
 
                                         ITEM CODE 691902  TOTAL              1                                          10,150.00 
 
 692001  ENTRANCE TAPER 
 
                                                                  EA    06    1              1.0          400.0000          400.00 
 
                                                      UNIT TOTAL  EA          1             1.0          400.0000          400.00 
 
                                         ITEM CODE 692001  TOTAL              1                                             400.00 
 
 692003  8" ENTRANCE TAPER 
 
                                                                  EA    01    1              3.0          400.0000        1,200.00 
 
                                                      UNIT TOTAL  EA          1             3.0          400.0000        1,200.00 
 
                                         ITEM CODE 692003  TOTAL              1                                           1,200.00 
 
 692005  12" ENTRANCE TAPER 
 
                                                                  EA    06    4             68.0          518.4412       35,254.00 
                                                                  EA    08    1              1.0          520.0000          520.00 
                                                                  EA    10    3             16.0          351.5625        5,625.00 
 
                                                      UNIT TOTAL  EA          8            85.0          487.0471       41,399.00 
 
                                         ITEM CODE 692005  TOTAL              8                                          41,399.00 
 
 692006  15" ENTRANCE TAPER 
 
                                                                  EA    05    2              6.0          900.0000        5,400.00 
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         15" ENTRANCE TAPER 
 
                                                                  EA    08    1              3.0        1,050.0000        3,150.00 
 
                                                      UNIT TOTAL  EA          3             9.0          950.0000        8,550.00 
 
                                         ITEM CODE 692006  TOTAL              3                                           8,550.00 
 
 692007  18" ENTRANCE TAPER 
 
                                                                  EA    10    1              4.0          430.0000        1,720.00 
 
                                                      UNIT TOTAL  EA          1             4.0          430.0000        1,720.00 
 
                                         ITEM CODE 692007  TOTAL              1                                           1,720.00 
 
 692009  24" ENTRANCE TAPER 
 
                                                                  EA    05    1              2.0          600.0000        1,200.00 
                                                                  EA    06    1              3.0        1,200.0000        3,600.00 
 
                                                      UNIT TOTAL  EA          2             5.0          960.0000        4,800.00 
 
                                         ITEM CODE 692009  TOTAL              2                                           4,800.00 
 
 692101  TAPERED INLET 
 
                                                                  EA    03    1              4.0          635.0000        2,540.00 
                                                                  EA    10    2              5.0          360.0000        1,800.00 
 
                                                      UNIT TOTAL  EA          3             9.0          482.2222        4,340.00 
 
                                         ITEM CODE 692101  TOTAL              3                                           4,340.00 
 
 692104  10" TAPERED INLET 
 
                                                                  EA    06    1             31.0          442.0000       13,702.00 
                                                                  EA    08    2             22.0          442.7273        9,740.00 
 
                                                      UNIT TOTAL  EA          3            53.0          442.3019       23,442.00 
 
                                         ITEM CODE 692104  TOTAL              3                                          23,442.00 
 
 692207  18" DOWNDRAIN SLIP JOINT 
 
                                                                  EA    09    1              1.0          300.0000          300.00 
 
                                                      UNIT TOTAL  EA          1             1.0          300.0000          300.00 
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                                         ITEM CODE 692207  TOTAL              1                                             300.00 
 
 692209  24" DOWNDRAIN SLIP JOINT 
 
                                                                  EA    05    1              2.0          300.0000          600.00 
 
                                                      UNIT TOTAL  EA          1             2.0          300.0000          600.00 
 
                                         ITEM CODE 692209  TOTAL              1                                             600.00 
 
 692301  ANCHOR ASSEMBLY 
 
                                                                  EA    02    1              1.0          500.0000          500.00 
                                                                  EA    04    3             21.0          197.6190        4,150.00 
                                                                  EA    06    3             78.0          139.4872       10,880.00 
 
                                                      UNIT TOTAL  EA          7           100.0          155.3000       15,530.00 
 
                                         ITEM CODE 692301  TOTAL              7                                          15,530.00 
 
 692303  8" ANCHOR ASSEMBLY 
 
                                                                  EA    01    2             47.0          192.3404        9,040.00 
 
                                                      UNIT TOTAL  EA          2            47.0          192.3404        9,040.00 
 
                                         ITEM CODE 692303  TOTAL              2                                           9,040.00 
 
 692305  12" ANCHOR ASSEMBLY 
 
                                                                  EA    03    1              4.0          450.0000        1,800.00 
                                                                  EA    06    1            110.0          300.0000       33,000.00 
                                                                  EA    10    1              3.0          500.0000        1,500.00 
 
                                                      UNIT TOTAL  EA          3           117.0          310.2564       36,300.00 
 
                                         ITEM CODE 692305  TOTAL              3                                          36,300.00 
 
 692306  15" ANCHOR ASSEMBLY 
 
                                                                  EA    05    2              8.0          430.0000        3,440.00 
 
                                                      UNIT TOTAL  EA          2             8.0          430.0000        3,440.00 
 
                                         ITEM CODE 692306  TOTAL              2                                           3,440.00 
 
 692307  18" ANCHOR ASSEMBLY 
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 692307  18" ANCHOR ASSEMBLY 
 
                                                                  EA    02    1             12.0          525.0000        6,300.00 
                                                                  EA    03    1              3.0        1,608.5000        4,825.50 
                                                                  EA    09    1             10.0          180.0000        1,800.00 
                                                                  EA    10    1              4.0          560.0000        2,240.00 
 
                                                      UNIT TOTAL  EA          4            29.0          522.9483       15,165.50 
 
                                         ITEM CODE 692307  TOTAL              4                                          15,165.50 
 
 692309  24" ANCHOR ASSEMBLY 
 
                                                                  EA    01    2              6.0          452.5000        2,715.00 
                                                                  EA    05    1              2.0          500.0000        1,000.00 
 
                                                      UNIT TOTAL  EA          3             8.0          464.3750        3,715.00 
 
                                         ITEM CODE 692309  TOTAL              3                                           3,715.00 
 
 692311  30" ANCHOR ASSEMBLY 
 
                                                                  EA    01    1              3.0          500.0000        1,500.00 
 
                                                      UNIT TOTAL  EA          1             3.0          500.0000        1,500.00 
 
                                         ITEM CODE 692311  TOTAL              1                                           1,500.00 
 
 692313  36" ANCHOR ASSEMBLY 
 
                                                                  EA    02    1              4.0          800.0000        3,200.00 
 
                                                      UNIT TOTAL  EA          1             4.0          800.0000        3,200.00 
 
                                         ITEM CODE 692313  TOTAL              1                                           3,200.00 
 
 692361  FLUME ANCHOR ASSEMBLY 
 
                                                                  EA    08    2             80.0          198.2500       15,860.00 
                                                                  EA    10    2             48.0          193.7500        9,300.00 
 
                                                      UNIT TOTAL  EA          4           128.0          196.5625       25,160.00 
 
                                         ITEM CODE 692361  TOTAL              4                                          25,160.00 
 
 698060  12" ALTERNATIVE PIPE DOWNDRAIN 
 
                                                                  LF    06    1            170.0           36.2000        6,154.00 
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         12" ALTERNATIVE PIPE DOWNDRAIN 
 
                                                                  LF    10    3          1,432.0           65.7123       94,100.00 
 
                                                      UNIT TOTAL  LF          4         1,602.0           62.5805      100,254.00 
 
                                         ITEM CODE 698060  TOTAL              4                                         100,254.00 
 
 698100  18" ALTERNATIVE PIPE DOWNDRAIN 
 
                                                                  LF    10    2            196.0           66.0714       12,950.00 
 
                                                      UNIT TOTAL  LF          2           196.0           66.0714       12,950.00 
 
                                         ITEM CODE 698100  TOTAL              2                                          12,950.00 
 
 698140  24" ALTERNATIVE PIPE DOWNDRAIN 
 
                                                                  LF    10    1            400.0           36.7500       14,700.00 
 
                                                      UNIT TOTAL  LF          1           400.0           36.7500       14,700.00 
 
                                         ITEM CODE 698140  TOTAL              1                                          14,700.00 
 
 700617  DRAINAGE INLET MARKER 
 
                                                                  EA    03    3            376.0          221.5572       83,305.50 
                                                                  EA    04   15            450.0           34.9378       15,722.00 
                                                                  EA    05    3             32.0           47.1875        1,510.00 
                                                                  EA    06    1              8.0           65.0000          520.00 
                                                                  EA    08    1              3.0          150.0000          450.00 
                                                                  EA    10    1             98.0           25.0000        2,450.00 
                                                                  EA    11    4             48.0           82.9167        3,980.00 
                                                                  EA    12    2             11.0          140.9091        1,550.00 
 
                                                      UNIT TOTAL  EA         30         1,026.0          106.7130      109,487.50 
 
                                         ITEM CODE 700617  TOTAL             30                                         109,487.50 
 
 700637  36" CORRUGATED STEEL PIPE INLET 
         (.064" THICK) 
                                                                  LF    05    1             68.0          600.0000       40,800.00 
 
                                                      UNIT TOTAL  LF          1            68.0          600.0000       40,800.00 
 
                                         ITEM CODE 700637  TOTAL              1                                          40,800.00 
 
 700638  36" CORRUGATED STEEL PIPE INLET 
         (.079" THICK) 
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 700638  36" CORRUGATED STEEL PIPE INLET 
         (.079" THICK) 
                                                                  LF    02    2             88.0          377.2727       33,200.00 
                                                                  LF    04    1             18.0          500.0000        9,000.00 
                                                                  LF    06    1              6.0          494.0000        2,964.00 
                                                                  LF    07    1             38.0          200.0000        7,600.00 
                                                                  LF    08    2             64.0          472.1875       30,220.00 
                                                                  LF    10    1             49.0          450.0000       22,050.00 
 
                                                      UNIT TOTAL  LF          8           263.0          399.3688      105,034.00 
 
                                         ITEM CODE 700638  TOTAL              8                                         105,034.00 
 
 700639  36" CORRUGATED STEEL PIPE INLET 
         (.109" THICK) 
                                                                  LF    02    1              3.0        1,250.0000        3,750.00 
                                                                  LF    03    2            458.0          505.8952      231,700.00 
                                                                  LF    06    1              5.0        1,100.0000        5,500.00 
                                                                  LF    08    1              8.0          850.0000        6,800.00 
 
                                                      UNIT TOTAL  LF          5           474.0          522.6793      247,750.00 
 
                                         ITEM CODE 700639  TOTAL              5                                         247,750.00 
 
 700640  36" CORRUGATED STEEL PIPE INLET 
         (.138" THICK) 
                                                                  LF    01    1              5.0          500.0000        2,500.00 
                                                                  LF    03    1              3.0          700.0000        2,100.00 
                                                                  LF    12    1             18.0          475.0000        8,550.00 
 
                                                      UNIT TOTAL  LF          3            26.0          505.7692       13,150.00 
 
                                         ITEM CODE 700640  TOTAL              3                                          13,150.00 
 
 700641  36" CORRUGATED STEEL PIPE INLET 
         (.168" THICK) 
                                                                  LF    01    1              7.0          250.0000        1,750.00 
                                                                  LF    05    1             93.0          175.0000       16,275.00 
                                                                  LF    09    1              7.0          250.0000        1,750.00 
 
                                                      UNIT TOTAL  LF          3           107.0          184.8131       19,775.00 
 
                                         ITEM CODE 700641  TOTAL              3                                          19,775.00 
 
 700840  36" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE INLET (.138" THICK) 
                                                                  LF    10    1              5.0          800.0000        4,000.00 
 
                                                      UNIT TOTAL  LF          1             5.0          800.0000        4,000.00 
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                                         ITEM CODE 700840  TOTAL              1                                           4,000.00 
 
 702614  18" CORRUGATED STEEL PIPE ENERGY 
         DISSIPATOR (.064" THICK) 
                                                                  EA    06    1              1.0        2,500.0000        2,500.00 
 
                                                      UNIT TOTAL  EA          1             1.0        2,500.0000        2,500.00 
 
                                         ITEM CODE 702614  TOTAL              1                                           2,500.00 
 
 703210  12" CORRUGATED STEEL PIPE RISER 
         (.064" THICK) 
                                                                  LF    04    2             19.0          447.3684        8,500.00 
                                                                  LF    08    2             60.0          529.5000       31,770.00 
 
                                                      UNIT TOTAL  LF          4            79.0          509.7468       40,270.00 
 
                                         ITEM CODE 703210  TOTAL              4                                          40,270.00 
 
 703218  18" CORRUGATED STEEL PIPE RISER 
         (.109" THICK) 
                                                                  LF    04    1              5.0          500.0000        2,500.00 
 
                                                      UNIT TOTAL  LF          1             5.0          500.0000        2,500.00 
 
                                         ITEM CODE 703218  TOTAL              1                                           2,500.00 
 
 703220  18" CORRUGATED STEEL PIPE RISER 
         (.168" THICK) 
                                                                  LF    07    1             55.0          116.0000        6,380.00 
 
                                                      UNIT TOTAL  LF          1            55.0          116.0000        6,380.00 
 
                                         ITEM CODE 703220  TOTAL              1                                           6,380.00 
 
 703230  30" CORRUGATED STEEL PIPE RISER 
         (.079" THICK) 
                                                                  LF    07    1             19.0          330.0000        6,270.00 
 
                                                      UNIT TOTAL  LF          1            19.0          330.0000        6,270.00 
 
                                         ITEM CODE 703230  TOTAL              1                                           6,270.00 
 
 703233  GRATED LINE DRAIN 
 
                                                                  LF    02    2            297.0          186.7172       55,455.00 
                                                                  LF    04    6          7,040.0           96.8210      681,620.00 
                                                                  LF    05    1            360.0          140.0000       50,400.00 
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         GRATED LINE DRAIN 
 
                                                                  LF    07    2          1,500.0           70.3067      105,460.00 
                                                                  LF    08    3            800.0           78.6625       62,930.00 
                                                                  LF    11    6         11,886.0           52.9682      629,580.00 
                                                                  LF    12    1            750.0           67.0000       50,250.00 
 
                                                      UNIT TOTAL  LF         21        22,633.0           72.2704    1,635,695.00 
 
                                         ITEM CODE 703233  TOTAL             21                                       1,635,695.00 
 
 703237  36" CORRUGATED STEEL PIPE RISER 
         (.064" THICK) 
                                                                  LF    05    1              6.5          600.0000        3,900.00 
                                                                  LF    10    1            220.0          420.0000       92,400.00 
 
                                                      UNIT TOTAL  LF          2           226.5          425.1656       96,300.00 
 
                                         ITEM CODE 703237  TOTAL              2                                          96,300.00 
 
 703239  36" CORRUGATED STEEL PIPE RISER 
         (.109" THICK) 
                                                                  LF    01    1              7.0          350.0000        2,450.00 
                                                                  LF    04    2             57.0          602.6316       34,350.00 
 
                                                      UNIT TOTAL  LF          3            64.0          575.0000       36,800.00 
 
                                         ITEM CODE 703239  TOTAL              3                                          36,800.00 
 
 703285  900 MM CORRUGATED STEEL PIPE RISER 
         (3.51 MM THICK) 
                                                                  M     10    1             47.0        1,245.0000       58,515.00 
 
                                                      UNIT TOTAL  M           1            47.0        1,245.0000       58,515.00 
 
                                         ITEM CODE 703285  TOTAL              1                                          58,515.00 
 
 703311  12" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE RISER (.079" THICK) 
                                                                  LF    07    1             20.0          425.0000        8,500.00 
 
                                                      UNIT TOTAL  LF          1            20.0          425.0000        8,500.00 
 
                                         ITEM CODE 703311  TOTAL              1                                           8,500.00 
 
 703317  18" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE RISER (.079" THICK) 
                                                                  LF    12    1             33.0          125.0000        4,125.00 
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                                                      UNIT TOTAL  LF          1            33.0          125.0000        4,125.00 
 
                                         ITEM CODE 703317  TOTAL              1                                           4,125.00 
 
 703324  24" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE RISER (.109" THICK) 
                                                                  LF    11    1             11.0          200.0000        2,200.00 
 
                                                      UNIT TOTAL  LF          1            11.0          200.0000        2,200.00 
 
                                         ITEM CODE 703324  TOTAL              1                                           2,200.00 
 
 703338  36" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE RISER (.079" THICK) 
                                                                  LF    07    1              5.0        1,500.0000        7,500.00 
 
                                                      UNIT TOTAL  LF          1             5.0        1,500.0000        7,500.00 
 
                                         ITEM CODE 703338  TOTAL              1                                           7,500.00 
 
 703450  WELDED STEEL PIPE CASING (BRIDGE) 
 
                                                                  LF    03    1            150.0          145.0000       21,750.00 
                                                                  LF    04    2            172.0          150.0000       25,800.00 
                                                                  LF    06    1            162.0          139.0000       22,518.00 
                                                                  LF    07    1             77.0          165.0000       12,705.00 
                                                                  LF    08    1            160.0          100.0000       16,000.00 
                                                                  LF    10    1            184.0          105.0000       19,320.00 
                                                                  LF    11    2            280.0           71.4286       20,000.00 
                                                                  LF    12    1             49.0          150.0000        7,350.00 
 
                                                      UNIT TOTAL  LF         10         1,234.0          117.8630      145,443.00 
 
                                         ITEM CODE 703450  TOTAL             10                                         145,443.00 
 
 703460  24" WELDED STEEL PIPE CASING (BRIDGE) 
 
                                                                  LF    04    2            176.0          179.6875       31,625.00 
                                                                  LF    05    1            122.0          160.0000       19,520.00 
                                                                  LF    06    2            262.0          163.0534       42,720.00 
 
                                                      UNIT TOTAL  LF          5           560.0          167.6161       93,865.00 
 
                                         ITEM CODE 703460  TOTAL              5                                          93,865.00 
 
 703502  4" WELDED STEEL PIPE (.105" THICK) 
 
                                                                  LF    05    1            450.0           90.0000       40,500.00 
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                                                      UNIT TOTAL  LF          1           450.0           90.0000       40,500.00 
 
                                         ITEM CODE 703502  TOTAL              1                                          40,500.00 
 
 703508  6" WELDED STEEL PIPE (.105" THICK) 
 
                                                                  LF    04    1              6.0          125.0000          750.00 
 
                                                      UNIT TOTAL  LF          1             6.0          125.0000          750.00 
 
                                         ITEM CODE 703508  TOTAL              1                                             750.00 
 
 703516  8" WELDED STEEL PIPE (.188" THICK) 
 
                                                                  LF    04    1              4.0          215.0000          860.00 
 
                                                      UNIT TOTAL  LF          1             4.0          215.0000          860.00 
 
                                         ITEM CODE 703516  TOTAL              1                                             860.00 
 
 703530  12" WELDED STEEL PIPE (.105" THICK) 
 
                                                                  LF    04    3            146.0          180.5479       26,360.00 
 
                                                      UNIT TOTAL  LF          3           146.0          180.5479       26,360.00 
 
                                         ITEM CODE 703530  TOTAL              3                                          26,360.00 
 
 703531  12" WELDED STEEL PIPE (.134" THICK) 
 
                                                                  LF    04    3            523.0          175.0516       91,552.00 
 
                                                      UNIT TOTAL  LF          3           523.0          175.0516       91,552.00 
 
                                         ITEM CODE 703531  TOTAL              3                                          91,552.00 
 
 703533  12" WELDED STEEL PIPE (.250" THICK) 
 
                                                                  LF    03    1            230.0          225.0000       51,750.00 
                                                                  LF    04    2            127.0          188.2063       23,902.20 
                                                                  LF    07    1            150.0           87.0000       13,050.00 
 
                                                      UNIT TOTAL  LF          4           507.0          174.9550       88,702.20 
 
                                         ITEM CODE 703533  TOTAL              4                                          88,702.20 
 
 703551  18" WELDED STEEL PIPE (.134" THICK) 
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 703551  18" WELDED STEEL PIPE (.134" THICK) 
 
                                                                  LF    04    1              8.0          577.7000        4,621.60 
 
                                                      UNIT TOTAL  LF          1             8.0          577.7000        4,621.60 
 
                                         ITEM CODE 703551  TOTAL              1                                           4,621.60 
 
 703555  18" WELDED STEEL PIPE (.250" THICK) 
 
                                                                  LF    04    1             28.0          200.0000        5,600.00 
                                                                  LF    10    1            130.0          250.0000       32,500.00 
 
                                                      UNIT TOTAL  LF          2           158.0          241.1392       38,100.00 
 
                                         ITEM CODE 703555  TOTAL              2                                          38,100.00 
 
 704175  JACKED 24" WELDED STEEL PIPE 
         (.250" THICK) 
                                                                  LF    07    1            240.0          485.0000      116,400.00 
 
                                                      UNIT TOTAL  LF          1           240.0          485.0000      116,400.00 
 
                                         ITEM CODE 704175  TOTAL              1                                         116,400.00 
 
 704216  JACKED 36" WELDED STEEL PIPE 
         (.250" THICK) 
                                                                  LF    04    1            210.0          556.4500      116,854.50 
 
                                                      UNIT TOTAL  LF          1           210.0          556.4500      116,854.50 
 
                                         ITEM CODE 704216  TOTAL              1                                         116,854.50 
 
 705007  12" STEEL FLARED END SECTION 
 
                                                                  EA    01    1              1.0          730.0000          730.00 
                                                                  EA    04    2              3.0          251.6667          755.00 
                                                                  EA    11    1              1.0          500.0000          500.00 
 
                                                      UNIT TOTAL  EA          4             5.0          397.0000        1,985.00 
 
                                         ITEM CODE 705007  TOTAL              4                                           1,985.00 
 
 705011  18" STEEL FLARED END SECTION 
 
                                                                  EA    02    2              4.0          141.5000          566.00 
                                                                  EA    03    1              6.0          320.0000        1,920.00 
                                                                  EA    06    3             13.0          514.3077        6,686.00 
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         18" STEEL FLARED END SECTION 
 
                                                                  EA    07    2             10.0          204.0000        2,040.00 
                                                                  EA    09    1              1.0          200.0000          200.00 
                                                                  EA    10    1              1.0          702.0000          702.00 
 
                                                      UNIT TOTAL  EA         10            35.0          346.1143       12,114.00 
 
                                         ITEM CODE 705011  TOTAL             10                                          12,114.00 
 
 705015  24" STEEL FLARED END SECTION 
 
                                                                  EA    02    2              8.0          737.5000        5,900.00 
                                                                  EA    04    1              2.0          500.0000        1,000.00 
                                                                  EA    06    5             10.0        1,299.7000       12,997.00 
                                                                  EA    07    1              2.0          200.0000          400.00 
                                                                  EA    08    1             28.0          310.0000        8,680.00 
                                                                  EA    09    2             20.0          471.3910        9,427.82 
 
                                                      UNIT TOTAL  EA         12            70.0          548.6403       38,404.82 
 
                                         ITEM CODE 705015  TOTAL             12                                          38,404.82 
 
 705019  30" STEEL FLARED END SECTION 
 
                                                                  EA    04    1              1.0          650.0000          650.00 
                                                                  EA    09    1              4.0          630.2000        2,520.80 
 
                                                      UNIT TOTAL  EA          2             5.0          634.1600        3,170.80 
 
                                         ITEM CODE 705019  TOTAL              2                                           3,170.80 
 
 705023  36" STEEL FLARED END SECTION 
 
                                                                  EA    01    2              2.0          505.0000        1,010.00 
                                                                  EA    08    1              3.0          560.0000        1,680.00 
                                                                  EA    09    1              6.0          787.2700        4,723.62 
 
                                                      UNIT TOTAL  EA          4            11.0          673.9655        7,413.62 
 
                                         ITEM CODE 705023  TOTAL              4                                           7,413.62 
 
 705027  42" STEEL FLARED END SECTION 
 
                                                                  EA    04    1              4.0        2,780.0000       11,120.00 
 
                                                      UNIT TOTAL  EA          1             4.0        2,780.0000       11,120.00 
 
                                         ITEM CODE 705027  TOTAL              1                                          11,120.00 
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 705031  48" STEEL FLARED END SECTION 
 
                                                                  EA    09    1              2.0        1,536.9800        3,073.96 
 
                                                      UNIT TOTAL  EA          1             2.0        1,536.9800        3,073.96 
 
                                         ITEM CODE 705031  TOTAL              1                                           3,073.96 
 
 705061  18" BITUMINOUS COATED STEEL FLARED END 
         SECTION 
                                                                  EA    07    1              7.0          200.0000        1,400.00 
 
                                                      UNIT TOTAL  EA          1             7.0          200.0000        1,400.00 
 
                                         ITEM CODE 705061  TOTAL              1                                           1,400.00 
 
 705201  12" CONCRETE FLARED END SECTION 
 
                                                                  EA    03    1              1.0        1,090.0000        1,090.00 
                                                                  EA    06    1              1.0          750.0000          750.00 
                                                                  EA    10    2              7.0          820.0000        5,740.00 
 
                                                      UNIT TOTAL  EA          4             9.0          842.2222        7,580.00 
 
                                         ITEM CODE 705201  TOTAL              4                                           7,580.00 
 
 705202  15" CONCRETE FLARED END SECTION 
 
                                                                  EA    03    1              4.0        4,000.0000       16,000.00 
                                                                  EA    06    1              1.0          750.0000          750.00 
 
                                                      UNIT TOTAL  EA          2             5.0        3,350.0000       16,750.00 
 
                                         ITEM CODE 705202  TOTAL              2                                          16,750.00 
 
 705204  18" CONCRETE FLARED END SECTION 
 
                                                                  EA    03    2             57.0        1,797.8947      102,480.00 
                                                                  EA    04    2              9.0          652.7778        5,875.00 
                                                                  EA    05    1              1.0          500.0000          500.00 
                                                                  EA    06    4             58.0          807.6034       46,841.00 
                                                                  EA    07    1              1.0          450.0000          450.00 
 
                                                      UNIT TOTAL  EA         10           126.0        1,239.2540      156,146.00 
 
                                         ITEM CODE 705204  TOTAL             10                                         156,146.00 
 
 705206  24" CONCRETE FLARED END SECTION 
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 705206  24" CONCRETE FLARED END SECTION 
 
                                                                  EA    02    1              1.0        1,500.0000        1,500.00 
                                                                  EA    03    3             17.0        1,407.0588       23,920.00 
                                                                  EA    04    1              1.0        1,600.0000        1,600.00 
                                                                  EA    05    2              9.0        1,133.3333       10,200.00 
                                                                  EA    06    7             62.0        1,105.0806       68,515.00 
                                                                  EA    10    4             66.0        1,052.8788       69,490.00 
                                                                  EA    11    2              3.0        1,000.0000        3,000.00 
                                                                  EA    12    2              8.0          793.7500        6,350.00 
 
                                                      UNIT TOTAL  EA         22           167.0        1,105.2395      184,575.00 
 
                                         ITEM CODE 705206  TOTAL             22                                         184,575.00 
 
 705208  30" CONCRETE FLARED END SECTION 
 
                                                                  EA    03    1              4.0        1,100.0000        4,400.00 
                                                                  EA    05    1              1.0          800.0000          800.00 
 
                                                      UNIT TOTAL  EA          2             5.0        1,040.0000        5,200.00 
 
                                         ITEM CODE 705208  TOTAL              2                                           5,200.00 
 
 705210  36" CONCRETE FLARED END SECTION 
 
                                                                  EA    02    2              2.0        1,700.0000        3,400.00 
                                                                  EA    04    2              2.0        2,000.0000        4,000.00 
                                                                  EA    05    1              1.0          900.0000          900.00 
                                                                  EA    06    2             13.0        1,594.2308       20,725.00 
                                                                  EA    10    3             32.0        1,578.1250       50,500.00 
 
                                                      UNIT TOTAL  EA         10            50.0        1,590.5000       79,525.00 
 
                                         ITEM CODE 705210  TOTAL             10                                          79,525.00 
 
 705214  48" CONCRETE FLARED END SECTION 
 
                                                                  EA    11    1              1.0        3,700.0000        3,700.00 
 
                                                      UNIT TOTAL  EA          1             1.0        3,700.0000        3,700.00 
 
                                         ITEM CODE 705214  TOTAL              1                                           3,700.00 
 
 705222  450 MM CONCRETE FLARED END SECTION 
 
                                                                  EA    10    1             43.0        1,295.0000       55,685.00 
 
                                                      UNIT TOTAL  EA          1            43.0        1,295.0000       55,685.00 
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                                         ITEM CODE 705222  TOTAL              1                                          55,685.00 
 
 705224  600 MM CONCRETE FLARED END SECTION 
 
                                                                  EA    10    1              4.0        1,688.0000        6,752.00 
 
                                                      UNIT TOTAL  EA          1             4.0        1,688.0000        6,752.00 
 
                                         ITEM CODE 705224  TOTAL              1                                           6,752.00 
 
 705226  750 MM CONCRETE FLARED END SECTION 
 
                                                                  EA    10    1              1.0        2,060.0000        2,060.00 
 
                                                      UNIT TOTAL  EA          1             1.0        2,060.0000        2,060.00 
 
                                         ITEM CODE 705226  TOTAL              1                                           2,060.00 
 
 705227  900 MM CONCRETE FLARED END SECTION 
 
                                                                  EA    01    1              7.0        1,700.0000       11,900.00 
 
                                                      UNIT TOTAL  EA          1             7.0        1,700.0000       11,900.00 
 
                                         ITEM CODE 705227  TOTAL              1                                          11,900.00 
 
 705307  12" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    03    2              3.0          323.3333          970.00 
                                                                  EA    04    6             11.0          481.3636        5,295.00 
                                                                  EA    08    1             11.0           60.0000          660.00 
                                                                  EA    10    5             40.0          365.3750       14,615.00 
 
                                                      UNIT TOTAL  EA         14            65.0          331.3846       21,540.00 
 
                                         ITEM CODE 705307  TOTAL             14                                          21,540.00 
 
 705309  15" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    08    1             10.0          750.0000        7,500.00 
 
                                                      UNIT TOTAL  EA          1            10.0          750.0000        7,500.00 
 
                                         ITEM CODE 705309  TOTAL              1                                           7,500.00 
 
 705311  18" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    02    2              3.0        1,166.6667        3,500.00 
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         18" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    03    2              5.0          386.0000        1,930.00 
                                                                  EA    04   24            150.0          474.0400       71,106.00 
                                                                  EA    05    2              8.0          640.0000        5,120.00 
                                                                  EA    06    3             12.0          500.6667        6,008.00 
                                                                  EA    07    1              2.0          500.0000        1,000.00 
                                                                  EA    08    2              7.0          985.7143        6,900.00 
                                                                  EA    10    5            154.0          267.1948       41,148.00 
                                                                  EA    12    1              4.0          500.0000        2,000.00 
 
                                                      UNIT TOTAL  EA         42           345.0          402.0638      138,712.00 
 
                                         ITEM CODE 705311  TOTAL             42                                         138,712.00 
 
 705315  24" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    03    2             19.0          446.3158        8,480.00 
                                                                  EA    04   12             42.0          563.7619       23,678.00 
                                                                  EA    05    4             74.0          620.0000       45,880.00 
                                                                  EA    06    4             21.0          595.3333       12,502.00 
                                                                  EA    07    1              3.0          500.0000        1,500.00 
                                                                  EA    08    1              1.0        1,000.0000        1,000.00 
                                                                  EA    10    5            136.0          375.3162       51,043.00 
                                                                  EA    12    1              2.0          535.0000        1,070.00 
 
                                                      UNIT TOTAL  EA         30           298.0          487.0906      145,153.00 
 
                                         ITEM CODE 705315  TOTAL             30                                         145,153.00 
 
 705319  30" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    03    1              3.0          840.0000        2,520.00 
                                                                  EA    04    4              9.0          644.4444        5,800.00 
                                                                  EA    05    1             10.0          838.0000        8,380.00 
                                                                  EA    06    1              6.0        1,500.0000        9,000.00 
                                                                  EA    10    1              1.0        1,026.0000        1,026.00 
 
                                                      UNIT TOTAL  EA          8            29.0          921.5862       26,726.00 
 
                                         ITEM CODE 705319  TOTAL              8                                          26,726.00 
 
 705321  36" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    04    3              7.0          760.0000        5,320.00 
                                                                  EA    05    1              9.0          700.0000        6,300.00 
                                                                  EA    10    2             35.0          635.7143       22,250.00 
 
                                                      UNIT TOTAL  EA          6            51.0          664.1176       33,870.00 
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                                         ITEM CODE 705321  TOTAL              6                                          33,870.00 
 
 705323  42" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    03    1              2.0        1,500.0000        3,000.00 
                                                                  EA    04    2              3.0        1,391.0000        4,173.00 
 
                                                      UNIT TOTAL  EA          3             5.0        1,434.6000        7,173.00 
 
                                         ITEM CODE 705323  TOTAL              3                                           7,173.00 
 
 705325  48" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    03    1              1.0        1,700.0000        1,700.00 
                                                                  EA    05    2             11.0        1,945.4545       21,400.00 
 
                                                      UNIT TOTAL  EA          3            12.0        1,925.0000       23,100.00 
 
                                         ITEM CODE 705325  TOTAL              3                                          23,100.00 
 
 705329  60" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    05    1              1.0        3,000.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0        3,000.0000        3,000.00 
 
                                         ITEM CODE 705329  TOTAL              1                                           3,000.00 
 
 705334  300 MM ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    04    1              3.0          100.0000          300.00 
 
                                                      UNIT TOTAL  EA          1             3.0          100.0000          300.00 
 
                                         ITEM CODE 705334  TOTAL              1                                             300.00 
 
 705336  450 MM ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    01    1             14.0          700.0000        9,800.00 
                                                                  EA    04    1              1.0          200.0000          200.00 
 
                                                      UNIT TOTAL  EA          2            15.0          666.6667       10,000.00 
 
                                         ITEM CODE 705336  TOTAL              2                                          10,000.00 
 
 705337  600 MM ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    01    1             29.0          750.0000       21,750.00 
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         600 MM ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    04    1              1.0          300.0000          300.00 
 
                                                      UNIT TOTAL  EA          2            30.0          735.0000       22,050.00 
 
                                         ITEM CODE 705337  TOTAL              2                                          22,050.00 
 
 705339  900 MM ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    01    1             22.0        1,000.0000       22,000.00 
 
                                                      UNIT TOTAL  EA          1            22.0        1,000.0000       22,000.00 
 
                                         ITEM CODE 705339  TOTAL              1                                          22,000.00 
 
 705341  1200 MM ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    01    1              2.0        1,650.0000        3,300.00 
 
                                                      UNIT TOTAL  EA          1             2.0        1,650.0000        3,300.00 
 
                                         ITEM CODE 705341  TOTAL              1                                           3,300.00 
 
 705405  24" X 18" STEEL FLARED END PIPE ARCH 
         SECTION 
                                                                  EA    02    1              5.0          150.0000          750.00 
 
                                                      UNIT TOTAL  EA          1             5.0          150.0000          750.00 
 
                                         ITEM CODE 705405  TOTAL              1                                             750.00 
 
 705500  AUTOMATIC DRAINAGE GATE 
 
                                                                  EA    10    1              1.0        1,500.0000        1,500.00 
 
                                                      UNIT TOTAL  EA          1             1.0        1,500.0000        1,500.00 
 
                                         ITEM CODE 705500  TOTAL              1                                           1,500.00 
 
 705509  12" AUTOMATIC DRAINAGE GATE 
 
                                                                  EA    07    1              1.0        1,575.0000        1,575.00 
 
                                                      UNIT TOTAL  EA          1             1.0        1,575.0000        1,575.00 
 
                                         ITEM CODE 705509  TOTAL              1                                           1,575.00 
 
 705517  18" AUTOMATIC DRAINAGE GATE 
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 705517  18" AUTOMATIC DRAINAGE GATE 
 
                                                                  EA    04    1              1.0        1,100.0000        1,100.00 
 
                                                      UNIT TOTAL  EA          1             1.0        1,100.0000        1,100.00 
 
                                         ITEM CODE 705517  TOTAL              1                                           1,100.00 
 
 705525  30" AUTOMATIC DRAINAGE GATE 
 
                                                                  EA    03    1              1.0        3,400.0000        3,400.00 
 
                                                      UNIT TOTAL  EA          1             1.0        3,400.0000        3,400.00 
 
                                         ITEM CODE 705525  TOTAL              1                                           3,400.00 
 
 705617  18" SLIDE HEADGATE 
 
                                                                  EA    06    1              1.0        2,500.0000        2,500.00 
 
                                                      UNIT TOTAL  EA          1             1.0        2,500.0000        2,500.00 
 
                                         ITEM CODE 705617  TOTAL              1                                           2,500.00 
 
 707106  18" PRECAST CONCRETE PIPE INLET 
 
                                                                  LF    10    1             15.0           80.0000        1,200.00 
 
                                                      UNIT TOTAL  LF          1            15.0           80.0000        1,200.00 
 
                                         ITEM CODE 707106  TOTAL              1                                           1,200.00 
 
 707117  36" PRECAST CONCRETE PIPE INLET 
 
                                                                  LF    01    1             27.0          395.0000       10,665.00 
                                                                  LF    03    1            450.0          200.0000       90,000.00 
                                                                  LF    06    4             74.0          258.8378       19,154.00 
                                                                  LF    10    4            200.0          144.2000       28,840.00 
 
                                                      UNIT TOTAL  LF         10           751.0          197.9481      148,659.00 
 
                                         ITEM CODE 707117  TOTAL             10                                         148,659.00 
 
 707125  48" PRECAST CONCRETE PIPE INLET 
 
                                                                  LF    03    1             13.0          230.0000        2,990.00 
 
                                                      UNIT TOTAL  LF          1            13.0          230.0000        2,990.00 
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                                         ITEM CODE 707125  TOTAL              1                                           2,990.00 
 
 707133  900 MM PRECAST CONCRETE PIPE INLET 
 
                                                                  M     10    1             68.0          296.0000       20,128.00 
 
                                                      UNIT TOTAL  M           1            68.0          296.0000       20,128.00 
 
                                         ITEM CODE 707133  TOTAL              1                                          20,128.00 
 
 707217  36" PRECAST CONCRETE PIPE MANHOLE 
 
                                                                  LF    07    3            160.0        1,005.7500      160,920.00 
                                                                  LF    08    1              2.5        3,000.0000        7,500.00 
                                                                  LF    12    1             35.0          160.0000        5,600.00 
 
                                                      UNIT TOTAL  LF          5           197.5          881.1139      174,020.00 
 
                                         ITEM CODE 707217  TOTAL              5                                         174,020.00 
 
 707417  36" PRECAST CONCRETE PIPE RISER 
 
                                                                  LF    12    1             21.0          575.0000       12,075.00 
 
                                                      UNIT TOTAL  LF          1            21.0          575.0000       12,075.00 
 
                                         ITEM CODE 707417  TOTAL              1                                          12,075.00 
 
 707467  36" REINFORCED CONCRETE PIPE RISER 
 
                                                                  LF    08    1              2.0        1,140.0000        2,280.00 
                                                                  LF    11    3            131.5          214.0684       28,150.00 
 
                                                      UNIT TOTAL  LF          4           133.5          227.9401       30,430.00 
 
                                         ITEM CODE 707467  TOTAL              4                                          30,430.00 
 
 708021  36" ALTERNATIVE PIPE INLET 
 
                                                                  LF    01    1              3.6        1,200.0000        4,320.00 
 
                                                      UNIT TOTAL  LF          1             3.6        1,200.0000        4,320.00 
 
                                         ITEM CODE 708021  TOTAL              1                                           4,320.00 
 
 708037  12" ALTERNATIVE PIPE RISER 
 
                                                                  LF    12    1             22.0           95.0000        2,090.00 
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                                                      UNIT TOTAL  LF          1            22.0           95.0000        2,090.00 
 
                                         ITEM CODE 708037  TOTAL              1                                           2,090.00 
 
 709522  INLET DEPRESSION 
 
                                                                  EA    02    1              2.0        6,000.0000       12,000.00 
                                                                  EA    04    3             29.0        1,019.3103       29,560.00 
                                                                  EA    06    2             39.0          437.6923       17,070.00 
 
                                                      UNIT TOTAL  EA          6            70.0          837.5714       58,630.00 
 
                                         ITEM CODE 709522  TOTAL              6                                          58,630.00 
 
 714034  8" CLAY SEWER PIPE 
 
                                                                  LF    07    1          2,750.0           75.5000      207,625.00 
 
                                                      UNIT TOTAL  LF          1         2,750.0           75.5000      207,625.00 
 
                                         ITEM CODE 714034  TOTAL              1                                         207,625.00 
 
 717006  6" SEWER PIPE (LATERAL) 
 
                                                                  LF    07    2            417.0          200.0000       83,400.00 
 
                                                      UNIT TOTAL  LF          2           417.0          200.0000       83,400.00 
 
                                         ITEM CODE 717006  TOTAL              2                                          83,400.00 
 
 717011  8" POLYVINYL CHLORIDE SEWER PIPE 
 
                                                                  LF    04    2            110.0           90.0000        9,900.00 
 
                                                      UNIT TOTAL  LF          2           110.0           90.0000        9,900.00 
 
                                         ITEM CODE 717011  TOTAL              2                                           9,900.00 
 
 719190  SEWER MANHOLE FRAME AND COVER 
 
                                                                  EA    07    2             30.0          631.0000       18,930.00 
 
                                                      UNIT TOTAL  EA          2            30.0          631.0000       18,930.00 
 
                                         ITEM CODE 719190  TOTAL              2                                          18,930.00 
 
 719200  SEWER MANHOLE 
 



 

CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   306 
DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 719200  SEWER MANHOLE 
 
                                                                  EA    04    1              1.0        4,000.0000        4,000.00 
                                                                  EA    11    1              2.0        3,500.0000        7,000.00 
 
                                                      UNIT TOTAL  EA          2             3.0        3,666.6667       11,000.00 
 
                                         ITEM CODE 719200  TOTAL              2                                          11,000.00 
 
 719210  CONCRETE SEWER MANHOLE 
 
                                                                  EA    07    1             19.0        5,040.0000       95,760.00 
 
                                                      UNIT TOTAL  EA          1            19.0        5,040.0000       95,760.00 
 
                                         ITEM CODE 719210  TOTAL              1                                          95,760.00 
 
 719300  MANHOLE 
 
                                                                  EA    10    1             46.0        2,900.0000      133,400.00 
 
                                                      UNIT TOTAL  EA          1            46.0        2,900.0000      133,400.00 
                                                                  LF    07    1            170.0          370.0000       62,900.00 
 
                                                      UNIT TOTAL  LF          1           170.0          370.0000       62,900.00 
 
                                         ITEM CODE 719300  TOTAL              2                                         196,300.00 
 
 719305  MANHOLE (TYPE A) 
 
                                                                  EA    05    1              1.0       16,000.0000       16,000.00 
                                                                  EA    06    1              7.0        6,600.0000       46,200.00 
                                                                  EA    10    2             22.0        3,977.1364       87,497.00 
 
                                                      UNIT TOTAL  EA          4            30.0        4,989.9000      149,697.00 
 
                                         ITEM CODE 719305  TOTAL              4                                         149,697.00 
 
 719306  MANHOLE (TYPE B) 
 
                                                                  EA    06    1              3.0        5,800.0000       17,400.00 
                                                                  EA    10    2             17.0        3,929.4118       66,800.00 
 
                                                      UNIT TOTAL  EA          3            20.0        4,210.0000       84,200.00 
 
                                         ITEM CODE 719306  TOTAL              3                                          84,200.00 
 
 719315  PRECAST CONCRETE PIPE MANHOLE 
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 719315  PRECAST CONCRETE PIPE MANHOLE 
 
                                                                  LF    09    1              3.0        1,000.0000        3,000.00 
 
                                                      UNIT TOTAL  LF          1             3.0        1,000.0000        3,000.00 
 
                                         ITEM CODE 719315  TOTAL              1                                           3,000.00 
 
 719589  MINOR CONCRETE (BACKFILL) 
 
                                                                  CY    03    1          1,260.0           90.0000      113,400.00 
                                                                  CY    04    1             15.0          150.0000        2,250.00 
                                                                  CY    10    1             37.0          105.0000        3,885.00 
 
                                                      UNIT TOTAL  CY          3         1,312.0           91.1090      119,535.00 
 
                                         ITEM CODE 719589  TOTAL              3                                         119,535.00 
 
 719598  CLASS 4 CONCRETE (BACKFILL) 
 
                                                                  CY    03    1             24.0          160.0000        3,840.00 
 
                                                      UNIT TOTAL  CY          1            24.0          160.0000        3,840.00 
 
                                         ITEM CODE 719598  TOTAL              1                                           3,840.00 
 
 720103  ROCK SLOPE PROTECTION (2 TON, METHOD A) 
 
                                                                  CY    06    1            600.0           75.0000       45,000.00 
 
                                                      UNIT TOTAL  CY          1           600.0           75.0000       45,000.00 
 
                                         ITEM CODE 720103  TOTAL              1                                          45,000.00 
 
 720104  ROCK SLOPE PROTECTION (1 TON, METHOD A) 
 
                                                                  CY    04    2            850.0          101.8118       86,540.00 
                                                                  CY    05    1          4,650.0           69.0000      320,850.00 
 
                                                      UNIT TOTAL  CY          3         5,500.0           74.0709      407,390.00 
 
                                         ITEM CODE 720104  TOTAL              3                                         407,390.00 
 
 720106  ROCK SLOPE PROTECTION 
         (1/2 TON, METHOD A) 
                                                                  CY    02    1            530.0           85.0000       45,050.00 
                                                                  CY    03    1            550.0          100.0000       55,000.00 
                                                                  CY    04    1             15.0          110.0000        1,650.00 
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         ROCK SLOPE PROTECTION 
         (1/2 TON, METHOD A) 
                                                                  CY    05    1            230.0           85.0000       19,550.00 
 
                                                      UNIT TOTAL  CY          4         1,325.0           91.5094      121,250.00 
 
                                         ITEM CODE 720106  TOTAL              4                                         121,250.00 
 
 720107  ROCK SLOPE PROTECTION(GRANULAR MATERIAL) 
 
                                                                  CY    03    1             14.0          265.0000        3,710.00 
                                                                  CY    04    1              9.0        1,500.0000       13,500.00 
 
                                                      UNIT TOTAL  CY          2            23.0          748.2609       17,210.00 
 
                                         ITEM CODE 720107  TOTAL              2                                          17,210.00 
 
 720110  SMALL-ROCK SLOPE PROTECTION 
 
                                                                  CY    02    1             88.0           97.5000        8,580.00 
                                                                  CY    04    1              8.0          175.0000        1,400.00 
 
                                                      UNIT TOTAL  CY          2            96.0          103.9583        9,980.00 
 
                                         ITEM CODE 720110  TOTAL              2                                           9,980.00 
 
 720117  ROCK SLOPE PROTECTION (4T, METHOD A) 
 
                                                                  CY    11    2            640.0           95.3594       61,030.00 
 
                                                      UNIT TOTAL  CY          2           640.0           95.3594       61,030.00 
 
                                         ITEM CODE 720117  TOTAL              2                                          61,030.00 
 
 720118  ROCK SLOPE PROTECTION (2T, METHOD A) 
 
                                                                  CY    02    1            630.0           75.0000       47,250.00 
                                                                  CY    09    1             89.0          145.0000       12,905.00 
                                                                  CY    11    1            660.0          100.0000       66,000.00 
 
                                                      UNIT TOTAL  CY          3         1,379.0           91.4830      126,155.00 
 
                                         ITEM CODE 720118  TOTAL              3                                         126,155.00 
 
 720119  ROCK SLOPE PROTECTION (1T, METHOD A) 
 
                                                                  CY    01    1            200.0           88.0000       17,600.00 
 
                                                      UNIT TOTAL  CY          1           200.0           88.0000       17,600.00 
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                                         ITEM CODE 720119  TOTAL              1                                          17,600.00 
 
 720120  ROCK SLOPE PROTECTION (1/2T, METHOD A) 
 
                                                                  M3    01    1          1,580.0          115.0000      181,700.00 
 
                                                      UNIT TOTAL  M3          1         1,580.0          115.0000      181,700.00 
 
                                         ITEM CODE 720120  TOTAL              1                                         181,700.00 
 
 720121  ROCK SLOPE PROTECTION 
         (1/2 T, METHOD A) (CY) 
                                                                  CY    03    1             48.0          200.0000        9,600.00 
                                                                  CY    11    1             51.0           77.0000        3,927.00 
 
                                                      UNIT TOTAL  CY          2            99.0          136.6364       13,527.00 
 
                                         ITEM CODE 720121  TOTAL              2                                          13,527.00 
 
 721004  ROCK SLOPE PROTECTION (1 TON, METHOD B) 
 
                                                                  CY    06    1          1,450.0           75.0000      108,750.00 
 
                                                      UNIT TOTAL  CY          1         1,450.0           75.0000      108,750.00 
                                                                  M3    01    1            220.0          105.0000       23,100.00 
 
                                                      UNIT TOTAL  M3          1           220.0          105.0000       23,100.00 
 
                                         ITEM CODE 721004  TOTAL              2                                         131,850.00 
 
 721006  ROCK SLOPE PROTECTION 
         (1/2 TON, METHOD B) 
                                                                  CY    03    2             66.0          211.3636       13,950.00 
 
                                                      UNIT TOTAL  CY          2            66.0          211.3636       13,950.00 
 
                                         ITEM CODE 721006  TOTAL              2                                          13,950.00 
 
 721007  ROCK SLOPE PROTECTION 
         (1/4T, METHOD B) 
                                                                  CY    02    2             83.0          339.1566       28,150.00 
                                                                  CY    03    2         13,360.0           51.7665      691,600.00 
                                                                  CY    04    2            407.0           80.8128       32,890.80 
                                                                  CY    10    1          5,550.0           80.0000      444,000.00 
 
                                                      UNIT TOTAL  CY          7        19,400.0           61.6825    1,196,640.80 
 
                                         ITEM CODE 721007  TOTAL              7                                       1,196,640.80 
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 721008  ROCK SLOPE PROTECTION (LIGHT, METHOD B) 
 
                                                                  CY    03    1            390.0          180.0000       70,200.00 
                                                                  CY    04    3            583.0          103.1304       60,125.00 
                                                                  CY    06    2             81.0          175.8025       14,240.00 
                                                                  CY    08    2            135.0          107.4444       14,505.00 
                                                                  CY    10    2            443.0          123.3860       54,660.00 
 
                                                      UNIT TOTAL  CY         10         1,632.0          130.9620      213,730.00 
                                                                  M3    01    1          7,490.0          100.0000      749,000.00 
 
                                                      UNIT TOTAL  M3          1         7,490.0          100.0000      749,000.00 
                                                                  TON   02    1             25.0          105.0000        2,625.00 
 
                                                      UNIT TOTAL  TON         1            25.0          105.0000        2,625.00 
 
                                         ITEM CODE 721008  TOTAL             12                                         965,355.00 
 
 721009  ROCK SLOPE PROTECTION 
         (FACING, METHOD B) 
                                                                  CY    04    4            247.0          214.8583       53,070.00 
                                                                  CY    06    1             29.0          225.0000        6,525.00 
                                                                  CY    07    1            100.0          120.0000       12,000.00 
                                                                  CY    08    2            144.0          125.0000       18,000.00 
                                                                  CY    12    1             43.0          250.0000       10,750.00 
 
                                                      UNIT TOTAL  CY          9           563.0          178.2327      100,345.00 
                                                                  M3    10    1             58.0          606.0000       35,148.00 
 
                                                      UNIT TOTAL  M3          1            58.0          606.0000       35,148.00 
 
                                         ITEM CODE 721009  TOTAL             10                                         135,493.00 
 
 721010  ROCK SLOPE PROTECTION 
         (NO. 1, METHOD B) 
                                                                  CY    01    1            110.0           90.0000        9,900.00 
                                                                  CY    02    1            280.0           90.0000       25,200.00 
                                                                  CY    03    2            283.0          162.3958       45,958.00 
                                                                  CY    04    1             50.0          110.0000        5,500.00 
                                                                  CY    06    2             41.0          151.2195        6,200.00 
                                                                  CY    10    1            490.0           85.0000       41,650.00 
 
                                                      UNIT TOTAL  CY          8         1,254.0          107.1834      134,408.00 
 
                                         ITEM CODE 721010  TOTAL              8                                         134,408.00 
 
 721011  ROCK SLOPE PROTECTION 
         (NO. 2, METHOD B) 
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 721011  ROCK SLOPE PROTECTION 
         (NO. 2, METHOD B) 
                                                                  CY    03    2            550.0          166.0909       91,350.00 
                                                                  CY    04    8            774.0          197.5444      152,899.40 
                                                                  CY    05    1            110.0          120.0000       13,200.00 
                                                                  CY    06    1             38.0          100.0000        3,800.00 
                                                                  CY    09    1            400.0           87.0000       34,800.00 
                                                                  CY    10    7          5,016.0          111.9081      561,331.00 
 
                                                      UNIT TOTAL  CY         20         6,888.0          124.4745      857,380.40 
                                                                  M3    04    1              5.0          300.0000        1,500.00 
 
                                                      UNIT TOTAL  M3          1             5.0          300.0000        1,500.00 
 
                                         ITEM CODE 721011  TOTAL             21                                         858,880.40 
 
 721012  ROCK SLOPE PROTECTION 
         (NO. 3, METHOD B) 
                                                                  CY    01    1             28.0          320.0000        8,960.00 
                                                                  CY    04    1              9.0          170.0000        1,530.00 
                                                                  CY    06    2             65.0          130.7692        8,500.00 
                                                                  CY    11    1             10.0          300.0000        3,000.00 
 
                                                      UNIT TOTAL  CY          5           112.0          196.3393       21,990.00 
 
                                         ITEM CODE 721012  TOTAL              5                                          21,990.00 
 
 721013  ROCK SLOPE PROTECTION 
         (1/4 T, METHOD B) (CY) 
                                                                  CY    01    4            348.0          125.1437       43,550.00 
                                                                  CY    02    1            400.0           65.0000       26,000.00 
                                                                  CY    03    1            250.0          150.0000       37,500.00 
                                                                  CY    04    2            315.0          166.6667       52,500.00 
                                                                  CY    05    4          3,911.0           89.9386      351,750.00 
                                                                  CY    08    1             83.0          150.0000       12,450.00 
                                                                  CY    11    2            242.0          102.4793       24,800.00 
 
                                                      UNIT TOTAL  CY         15         5,549.0           98.8556      548,550.00 
 
                                         ITEM CODE 721013  TOTAL             15                                         548,550.00 
 
 721015  ROCK SLOPE PROTECTION 
         (LIGHT, METHOD B) (CY) 
                                                                  CY    01    2             34.0          291.1765        9,900.00 
                                                                  CY    02    2            700.0           63.7857       44,650.00 
                                                                  CY    03    2             30.0          239.1000        7,173.00 
                                                                  CY    04    5            940.8          170.5835      160,485.00 
                                                                  CY    05    3          1,228.0           88.7459      108,980.00 
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         ROCK SLOPE PROTECTION 
         (LIGHT, METHOD B) (CY) 
                                                                  CY    06    1             96.0          161.5000       15,504.00 
                                                                  CY    07    1              1.2          500.0000          600.00 
                                                                  CY    08    1              1.0        5,000.0000        5,000.00 
                                                                  CY    10    1             10.0          275.0000        2,750.00 
                                                                  CY    11    4            318.0          108.4906       34,500.00 
 
                                                      UNIT TOTAL  CY         22         3,359.0          115.9696      389,542.00 
 
                                         ITEM CODE 721015  TOTAL             22                                         389,542.00 
 
 721016  ROCK SLOPE PROTECTION 
         (LIGHT, METHOD B) (TON) 
                                                                  TON   03    1             43.0          212.0000        9,116.00 
 
                                                      UNIT TOTAL  TON         1            43.0          212.0000        9,116.00 
 
                                         ITEM CODE 721016  TOTAL              1                                           9,116.00 
 
 721017  ROCK SLOPE PROTECTION 
         (FACING, METHOD B) (CY) 
                                                                  CY    02    2            144.0          164.5833       23,700.00 
                                                                  CY    03    3            114.0          165.3158       18,846.00 
                                                                  CY    04    4             23.8          254.4958        6,057.00 
                                                                  CY    05    4          1,395.2          101.5840      141,730.00 
                                                                  CY    06    2             11.0          277.2727        3,050.00 
                                                                  CY    07    4             70.0           70.8571        4,960.00 
                                                                  CY    08    1             45.0          150.0000        6,750.00 
                                                                  CY    09    1            350.0           87.0000       30,450.00 
                                                                  CY    10    2             49.0          300.0000       14,700.00 
                                                                  CY    12    1             99.0          225.0000       22,275.00 
 
                                                      UNIT TOTAL  CY         24         2,301.0          118.4346      272,518.00 
 
                                         ITEM CODE 721017  TOTAL             24                                         272,518.00 
 
 721019  ROCK SLOPE PROTECTION 
         (NO. 3, METHOD B) (CY) 
                                                                  CY    01    1               .5          900.0000          450.00 
                                                                  CY    03    1            920.0           50.0000       46,000.00 
                                                                  CY    04    1              2.0          175.0000          350.00 
                                                                  CY    08    1              1.0        1,058.9800        1,058.98 
 
                                                      UNIT TOTAL  CY          4           923.5           51.8235       47,858.98 
 
                                         ITEM CODE 721019  TOTAL              4                                          47,858.98 
 
 721022  ROCK SLOPE PROTECTION (1T, METHOD B) 
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 721022  ROCK SLOPE PROTECTION (1T, METHOD B) 
 
                                                                  CY    11    2            640.0           82.9375       53,080.00 
 
                                                      UNIT TOTAL  CY          2           640.0           82.9375       53,080.00 
 
                                         ITEM CODE 721022  TOTAL              2                                          53,080.00 
 
 721024  ROCK SLOPE PROTECTION (1/4T, METHOD B) 
 
                                                                  M3    01    1          2,750.0           85.0000      233,750.00 
 
                                                      UNIT TOTAL  M3          1         2,750.0           85.0000      233,750.00 
 
                                         ITEM CODE 721024  TOTAL              1                                         233,750.00 
 
 721026  ROCK SLOPE PROTECTION (NO. 1, METHOD B) 
         (CY) 
                                                                  CY    02    1             24.0          180.0000        4,320.00 
                                                                  CY    03    1              6.0          530.0000        3,180.00 
                                                                  CY    04    3            125.3          183.2402       22,960.00 
                                                                  CY    05    1          4,440.0           82.0000      364,080.00 
                                                                  CY    11    2            528.0          103.1818       54,480.00 
 
                                                      UNIT TOTAL  CY          8         5,123.3           87.6427      449,020.00 
 
                                         ITEM CODE 721026  TOTAL              8                                         449,020.00 
 
 721028  ROCK SLOPE PROTECTION (NO. 2, METHOD B) 
         (CY) 
                                                                  CY    01    2             22.0          122.2727        2,690.00 
                                                                  CY    02    1            400.0           75.0000       30,000.00 
                                                                  CY    03    2             23.0          272.8261        6,275.00 
                                                                  CY    04    7            333.3          169.6007       56,527.90 
                                                                  CY    05    5          1,609.0          112.9136      181,678.00 
                                                                  CY    06    3          3,641.0           91.5243      333,240.00 
                                                                  CY    10    1            170.0           96.0000       16,320.00 
 
                                                      UNIT TOTAL  CY         21         6,198.3          101.1134      626,730.90 
 
                                         ITEM CODE 721028  TOTAL             21                                         626,730.90 
 
 721400  CONCRETE (SLOPE PROTECTION) 
 
                                                                  CY    04    1             16.0          325.0000        5,200.00 
                                                                  CY    05    1            430.0          445.0000      191,350.00 
                                                                  CY    10    2            168.0          805.0000      135,240.00 
                                                                  CY    11    1            120.0          750.0000       90,000.00 
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                                                      UNIT TOTAL  CY          5           734.0          574.6458      421,790.00 
 
                                         ITEM CODE 721400  TOTAL              5                                         421,790.00 
 
 721410  CONCRETE (GUTTER LINING) 
 
                                                                  CY    04    1             68.0          500.0000       34,000.00 
 
                                                      UNIT TOTAL  CY          1            68.0          500.0000       34,000.00 
 
                                         ITEM CODE 721410  TOTAL              1                                          34,000.00 
 
 721420  CONCRETE (DITCH LINING) 
 
                                                                  CY    04    9            991.0          392.0303      388,502.00 
                                                                  CY    05    1            240.0          450.0000      108,000.00 
                                                                  CY    07    1             17.0        1,000.0000       17,000.00 
                                                                  CY    08    1             31.0          877.3600       27,198.16 
                                                                  CY    11    3            128.0          460.4688       58,940.00 
                                                                  CY    12    1             19.0          610.0000       11,590.00 
 
                                                      UNIT TOTAL  CY         16         1,426.0          428.6327      611,230.16 
                                                                  M3    04    1             12.0          500.0000        6,000.00 
 
                                                      UNIT TOTAL  M3          1            12.0          500.0000        6,000.00 
 
                                         ITEM CODE 721420  TOTAL             17                                         617,230.16 
 
 721430  CONCRETE (CHANNEL LINING) 
 
                                                                  CY    05    1              6.0          950.0000        5,700.00 
                                                                  CY    07    1             12.0          300.0000        3,600.00 
                                                                  CY    08    1            500.0          300.0000      150,000.00 
                                                                  CY    11    1             12.0          700.0000        8,400.00 
                                                                  CY    12    1            270.0          550.0000      148,500.00 
 
                                                      UNIT TOTAL  CY          5           800.0          395.2500      316,200.00 
 
                                         ITEM CODE 721430  TOTAL              5                                         316,200.00 
 
 721431  CONCRETE (CONCRETE APRON) 
 
                                                                  CY    05    1             87.0          460.0000       40,020.00 
                                                                  CY    11    2             17.3          621.3873       10,750.00 
 
                                                      UNIT TOTAL  CY          3           104.3          486.7689       50,770.00 
 
                                         ITEM CODE 721431  TOTAL              3                                          50,770.00 
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 721518  CONCRETED-ROCK SLOPE PROTECTION 
         (1T, METHOD A) 
                                                                  CY    08    1            200.0          100.0000       20,000.00 
 
                                                      UNIT TOTAL  CY          1           200.0          100.0000       20,000.00 
 
                                         ITEM CODE 721518  TOTAL              1                                          20,000.00 
 
 721523  CONCRETED-ROCK SLOPE PROTECTION 
         (1/4 T, METHOD A) (CY) 
                                                                  CY    04    1             25.0          300.0000        7,500.00 
 
                                                      UNIT TOTAL  CY          1            25.0          300.0000        7,500.00 
 
                                         ITEM CODE 721523  TOTAL              1                                           7,500.00 
 
 721614  CONCRETED-ROCK SLOPE PROTECTION 
         (COBBLE, METHOD B) (CY) 
                                                                  CY    07    1              2.0          750.0000        1,500.00 
 
                                                      UNIT TOTAL  CY          1             2.0          750.0000        1,500.00 
 
                                         ITEM CODE 721614  TOTAL              1                                           1,500.00 
 
 721616  CONCRETED-ROCK SLOPE PROTECTION 
         (COBBLE, METHOD B) 
                                                                  CY    04    1             54.0          150.0000        8,100.00 
 
                                                      UNIT TOTAL  CY          1            54.0          150.0000        8,100.00 
 
                                         ITEM CODE 721616  TOTAL              1                                           8,100.00 
 
 721810  SLOPE PAVING (CONCRETE) 
 
                                                                  CY    03    2            198.0          859.8990      170,260.00 
                                                                  CY    04    7            685.0          656.7883      449,900.00 
                                                                  CY    05    2            100.0          663.2000       66,320.00 
                                                                  CY    06    3            770.0          505.3506      389,120.00 
                                                                  CY    07    7          2,725.8          420.7150    1,146,785.00 
                                                                  CY    08    3             75.0          667.8667       50,090.00 
                                                                  CY    10    3            802.0          785.0100      629,578.00 
                                                                  CY    11    2             96.0          668.5417       64,180.00 
                                                                  CY    12    3            126.0          633.0159       79,760.00 
 
                                                      UNIT TOTAL  CY         32         5,577.8          546.0922    3,045,993.00 
 
                                         ITEM CODE 721810  TOTAL             32                                       3,045,993.00 
 
 721811  SLOPE PAVING (MASONRY BLOCK) 
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 721811  SLOPE PAVING (MASONRY BLOCK) 
 
                                                                  SQFT  04    3         15,745.0           23.1383      364,312.00 
                                                                  SQFT  11    1         29,908.0           15.0000      448,620.00 
 
                                                      UNIT TOTAL  SQFT        4        45,653.0           17.8068      812,932.00 
 
                                         ITEM CODE 721811  TOTAL              4                                         812,932.00 
 
 721813  SLOPE PAVING (EXPOSED AGGREGATE) 
 
                                                                  CY    05    1             50.0        1,000.0000       50,000.00 
 
                                                      UNIT TOTAL  CY          1            50.0        1,000.0000       50,000.00 
                                                                  SQFT  06    1         34,050.0            5.0000      170,250.00 
 
                                                      UNIT TOTAL  SQFT        1        34,050.0            5.0000      170,250.00 
 
                                         ITEM CODE 721813  TOTAL              2                                         220,250.00 
 
 722020  GABION 
 
                                                                  CY    02    1            930.0          240.0000      223,200.00 
                                                                  CY    03    1            570.0          211.0000      120,270.00 
                                                                  CY    04    2          1,350.0          170.2444      229,830.00 
                                                                  CY    05    2            232.0          357.2931       82,892.00 
                                                                  CY    07    3            176.0          242.8977       42,750.00 
                                                                  CY    09    1            460.0          310.0000      142,600.00 
                                                                  CY    11    1          1,290.0          125.0000      161,250.00 
 
                                                      UNIT TOTAL  CY         11         5,008.0          200.2380    1,002,792.00 
                                                                  M3    04    1            330.0          250.0000       82,500.00 
 
                                                      UNIT TOTAL  M3          1           330.0          250.0000       82,500.00 
 
                                         ITEM CODE 722020  TOTAL             12                                       1,085,292.00 
 
 725001  SACKED CONCRETE SLOPE PROTECTION 
 
                                                                  CY    04    2             54.0        1,100.0000       59,400.00 
 
                                                      UNIT TOTAL  CY          2            54.0        1,100.0000       59,400.00 
 
                                         ITEM CODE 725001  TOTAL              2                                          59,400.00 
 
 727901  MINOR CONCRETE (DITCH LINING) 
 
                                                                  CY    04    2          1,057.0          359.1911      379,665.00 
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         MINOR CONCRETE (DITCH LINING) 
 
                                                                  CY    07    1            190.0          480.0000       91,200.00 
                                                                  CY    11    2             18.3          685.2459       12,540.00 
                                                                  CY    12    1             79.0          460.0000       36,340.00 
 
                                                      UNIT TOTAL  CY          6         1,344.3          386.6287      519,745.00 
                                                                  M3    04    1            110.0          400.0000       44,000.00 
 
                                                      UNIT TOTAL  M3          1           110.0          400.0000       44,000.00 
 
                                         ITEM CODE 727901  TOTAL              7                                         563,745.00 
 
 727902  MINOR CONCRETE (SLOPE PROTECTION) 
 
                                                                  CY    06    1              2.0        3,000.0000        6,000.00 
                                                                  CY    08    1             48.0          150.0000        7,200.00 
 
                                                      UNIT TOTAL  CY          2            50.0          264.0000       13,200.00 
 
                                         ITEM CODE 727902  TOTAL              2                                          13,200.00 
 
 727905  MINOR CONCRETE (CHANNEL LINING) 
 
                                                                  CY    07    1             65.0        1,010.0000       65,650.00 
 
                                                      UNIT TOTAL  CY          1            65.0        1,010.0000       65,650.00 
 
                                         ITEM CODE 727905  TOTAL              1                                          65,650.00 
 
 727906  MINOR CONCRETE (GUTTER LINING) 
 
                                                                  CY    04    1             43.0          500.0000       21,500.00 
 
                                                      UNIT TOTAL  CY          1            43.0          500.0000       21,500.00 
 
                                         ITEM CODE 727906  TOTAL              1                                          21,500.00 
 
 729000  FILTER FABRIC 
 
                                                                  SQYD  03    1          4,830.0            8.0000       38,640.00 
                                                                  SQYD  04    1            600.0            5.0000        3,000.00 
 
                                                      UNIT TOTAL  SQYD        2         5,430.0            7.6685       41,640.00 
 
                                         ITEM CODE 729000  TOTAL              2                                          41,640.00 
 
 729010  ROCK SLOPE PROTECTION FABRIC 
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 729010  ROCK SLOPE PROTECTION FABRIC 
 
                                                                  M2    01    1          6,750.0            2.5000       16,875.00 
                                                                  M2    04    1             19.0           20.0000          380.00 
                                                                  M2    10    1            250.0            3.1500          787.50 
 
                                                      UNIT TOTAL  M2          3         7,019.0            2.5705       18,042.50 
                                                                  SQFT  04    1            110.0            6.0000          660.00 
                                                                  SQFT  11    1            420.0            1.0000          420.00 
 
                                                      UNIT TOTAL  SQFT        2           530.0            2.0377        1,080.00 
                                                                  SQYD  01    1            140.0           10.0000        1,400.00 
                                                                  SQYD  02    1             25.0            8.0000          200.00 
                                                                  SQYD  03    2          7,140.0            2.3389       16,700.00 
                                                                  SQYD  04    8          2,696.0            5.3693       14,475.70 
                                                                  SQYD  05    2         12,444.0            2.4219       30,138.40 
                                                                  SQYD  06    3            368.0            9.9592        3,665.00 
                                                                  SQYD  07    1            270.0           10.0000        2,700.00 
                                                                  SQYD  08    2            630.0            4.2540        2,680.00 
                                                                  SQYD  09    1            980.0            2.0000        1,960.00 
                                                                  SQYD  10    8         19,777.0            3.1749       62,790.90 
                                                                  SQYD  12    1            240.0            6.0000        1,440.00 
 
                                                      UNIT TOTAL  SQYD       30        44,710.0            3.0899      138,150.00 
 
                                         ITEM CODE 729010  TOTAL             35                                         157,272.50 
 
 729011  ROCK SLOPE PROTECTION FABRIC (CLASS 8) 
 
                                                                  SQFT  04    4            484.0            3.4793        1,684.00 
                                                                  SQFT  05    1          7,120.0             .3300        2,349.60 
                                                                  SQFT  07    1            860.0             .5000          430.00 
                                                                  SQFT  11    1          1,280.0            1.6000        2,048.00 
 
                                                      UNIT TOTAL  SQFT        7         9,744.0             .6683        6,511.60 
                                                                  SQYD  01    6            427.0           12.1148        5,173.00 
                                                                  SQYD  02    6          9,325.0            2.8665       26,730.00 
                                                                  SQYD  03    8          1,394.0           49.2114       68,600.70 
                                                                  SQYD  04   14         16,499.0            2.4048       39,676.50 
                                                                  SQYD  05    5          1,867.0            3.6152        6,749.50 
                                                                  SQYD  06    8          5,980.0            4.4480       26,599.00 
                                                                  SQYD  07    3             83.4           11.9185          994.00 
                                                                  SQYD  08    1             19.0           30.0000          570.00 
                                                                  SQYD  10    3            840.0            2.7500        2,310.00 
                                                                  SQYD  11    2            720.0            3.1389        2,260.00 
                                                                  SQYD  12    1            340.0            6.0000        2,040.00 
 
                                                      UNIT TOTAL  SQYD       57        37,494.4            4.8461      181,702.70 
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                                         ITEM CODE 729011  TOTAL             64                                         188,214.30 
 
 729012  ROCK SLOPE PROTECTION FABRIC (CLASS 10) 
 
                                                                  SQFT  11    1          1,940.0            1.7000        3,298.00 
 
                                                      UNIT TOTAL  SQFT        1         1,940.0            1.7000        3,298.00 
                                                                  SQYD  04    1             50.0           19.0000          950.00 
                                                                  SQYD  05    1          5,580.0            1.5000        8,370.00 
                                                                  SQYD  11    1          1,460.0            4.0000        5,840.00 
 
                                                      UNIT TOTAL  SQYD        3         7,090.0            2.1382       15,160.00 
 
                                         ITEM CODE 729012  TOTAL              4                                          18,458.00 
 
 730010  MINOR CONCRETE (CURB) (LF) 
 
                                                                  LF    02    2            326.0           33.9571       11,070.00 
                                                                  LF    04    1            250.0           33.0000        8,250.00 
                                                                  LF    07    1            230.0           54.3400       12,498.20 
 
                                                      UNIT TOTAL  LF          4           806.0           39.4767       31,818.20 
 
                                         ITEM CODE 730010  TOTAL              4                                          31,818.20 
 
 730020  MINOR CONCRETE (CURB) (CY) 
 
                                                                  CY    03    1              7.0          350.0000        2,450.00 
                                                                  CY    04    4             72.0          927.8333       66,804.00 
                                                                  CY    05    2             11.6          690.5172        8,010.00 
                                                                  CY    06    1             32.0          450.0000       14,400.00 
                                                                  CY    07    2             53.0          504.2998       26,727.89 
                                                                  CY    08    1              4.0        1,600.0000        6,400.00 
                                                                  CY    09    1             28.0          400.0000       11,200.00 
                                                                  CY    12    1            110.0          650.0000       71,500.00 
 
                                                      UNIT TOTAL  CY         13           317.6          653.3120      207,491.89 
 
                                         ITEM CODE 730020  TOTAL             13                                         207,491.89 
 
 730040  MINOR CONCRETE (GUTTER) (LF) 
 
                                                                  LF    04    5         14,028.0           25.0434      351,309.00 
                                                                  LF    05    1          4,161.0           25.0000      104,025.00 
                                                                  LF    07    1             66.0           77.0000        5,082.00 
                                                                  LF    08    1          9,786.0           25.0000      244,650.00 
                                                                  LF    11    1            370.0           20.0000        7,400.00 
 
                                                      UNIT TOTAL  LF          9        28,411.0           25.0771      712,466.00 
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                                         ITEM CODE 730040  TOTAL              9                                         712,466.00 
 
 730045  MINOR CONCRETE (GUTTER) (CY) 
 
                                                                  CY    04    2             78.0          792.3077       61,800.00 
                                                                  CY    07    4            279.0          385.9498      107,680.00 
                                                                  CY    12    1             50.0          570.0000       28,500.00 
 
                                                      UNIT TOTAL  CY          7           407.0          486.4373      197,980.00 
 
                                         ITEM CODE 730045  TOTAL              7                                         197,980.00 
 
 730070  DETECTABLE WARNING SURFACE 
 
                                                                  SQFT  02    1            320.0           33.0000       10,560.00 
                                                                  SQFT  11    1            110.0           20.0000        2,200.00 
                                                                  SQFT  12    1             60.0           50.0000        3,000.00 
 
                                                      UNIT TOTAL  SQFT        3           490.0           32.1633       15,760.00 
                                                                  SQYD  03    1             42.0          400.0000       16,800.00 
 
                                                      UNIT TOTAL  SQYD        1            42.0          400.0000       16,800.00 
 
                                         ITEM CODE 730070  TOTAL              4                                          32,560.00 
 
 731501  MINOR CONCRETE (CURB) 
 
                                                                  CY    03    1            180.0          700.0000      126,000.00 
                                                                  CY    04    1             20.0          400.0000        8,000.00 
                                                                  CY    06    2            478.0          339.1255      162,102.00 
                                                                  CY    07    1              4.0          819.0000        3,276.00 
                                                                  CY    10    2            234.0          443.0043      103,663.00 
                                                                  CY    11    1             33.0          550.0000       18,150.00 
 
                                                      UNIT TOTAL  CY          8           949.0          443.8261      421,191.00 
                                                                  LF    04    1            260.0           15.0000        3,900.00 
 
                                                      UNIT TOTAL  LF          1           260.0           15.0000        3,900.00 
 
                                         ITEM CODE 731501  TOTAL              9                                         425,091.00 
 
 731502  MINOR CONCRETE (MISCELLANEOUS 
         CONSTRUCTION) 
                                                                  CY    02    6            334.5          376.4425      125,920.00 
                                                                  CY    03    3            352.0          350.2841      123,300.00 
                                                                  CY    04   30          4,276.3          433.7618    1,854,895.40 
                                                                  CY    05    7            806.8          568.2853      458,492.60 
                                                                  CY    06    5          1,569.0          392.6960      616,140.00 
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         MINOR CONCRETE (MISCELLANEOUS 
         CONSTRUCTION) 
                                                                  CY    07    3            362.6          450.5240      163,360.00 
                                                                  CY    08   11          1,625.0          491.4369      798,585.00 
                                                                  CY    09    1            370.0          555.0000      205,350.00 
                                                                  CY    10    3          6,050.0          302.7736    1,831,780.00 
                                                                  CY    11    8          2,267.7          369.8708      838,756.00 
                                                                  CY    12    6            892.0          401.7881      358,395.00 
 
                                                      UNIT TOTAL  CY         83        18,905.9          390.0885    7,374,974.00 
                                                                  M3    01    1             69.4          800.0000       55,520.00 
                                                                  M3    04    2            890.0          572.1348      509,200.00 
                                                                  M3    10    1          1,070.0          317.0600      339,254.20 
 
                                                      UNIT TOTAL  M3          4         2,029.4          445.4391      903,974.20 
 
                                         ITEM CODE 731502  TOTAL             87                                       8,278,948.20 
 
 731504  MINOR CONCRETE (CURB AND GUTTER) 
 
                                                                  CY    02    2             66.1          577.3828       38,165.00 
                                                                  CY    03    3          4,210.0          412.2803    1,735,700.00 
                                                                  CY    04    2             65.0          572.4615       37,210.00 
                                                                  CY    06    2            344.0          231.6860       79,700.00 
                                                                  CY    07    1            640.0          320.0000      204,800.00 
                                                                  CY    10    2             75.0          466.6000       34,995.00 
 
                                                      UNIT TOTAL  CY         12         5,400.1          394.5427    2,130,570.00 
                                                                  LF    02    1            550.0           30.0000       16,500.00 
                                                                  LF    04    1          9,830.0           15.0000      147,450.00 
 
                                                      UNIT TOTAL  LF          2        10,380.0           15.7948      163,950.00 
 
                                         ITEM CODE 731504  TOTAL             14                                       2,294,520.00 
 
 731505  MINOR CONCRETE (CURB AND SIDEWALK) 
 
                                                                  CY    11    1             31.0          400.0000       12,400.00 
 
                                                      UNIT TOTAL  CY          1            31.0          400.0000       12,400.00 
 
                                         ITEM CODE 731505  TOTAL              1                                          12,400.00 
 
 731507  MINOR CONCRETE (GUTTER DEPRESSION) 
 
                                                                  CY    04    1             89.0          470.0000       41,830.00 
                                                                  CY    07    1              6.0          600.0000        3,600.00 
 
                                                      UNIT TOTAL  CY          2            95.0          478.2105       45,430.00 
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                                         ITEM CODE 731507  TOTAL              2                                          45,430.00 
 
 731508  MINOR CONCRETE (EXPOSED AGGREGATE 
         CONCRETE) 
                                                                  CY    01    1              3.5          975.0000        3,412.50 
 
                                                      UNIT TOTAL  CY          1             3.5          975.0000        3,412.50 
                                                                  SQFT  05    1         11,000.0           10.0000      110,000.00 
 
                                                      UNIT TOTAL  SQFT        1        11,000.0           10.0000      110,000.00 
 
                                         ITEM CODE 731508  TOTAL              2                                         113,412.50 
 
 731510  MINOR CONCRETE (CURB, GUTTER, SIDEWALK 
         AND DRIVEWAY) 
                                                                  CY    03    1             59.0          600.0000       35,400.00 
                                                                  CY    07    2          5,560.0          355.1079    1,974,400.00 
 
                                                      UNIT TOTAL  CY          3         5,619.0          357.6793    2,009,800.00 
                                                                  M3    01    1            512.4          800.0000      409,920.00 
 
                                                      UNIT TOTAL  M3          1           512.4          800.0000      409,920.00 
 
                                         ITEM CODE 731510  TOTAL              4                                       2,419,720.00 
 
 731511  MINOR CONCRETE (ISLAND PAVING) 
 
                                                                  CY    04    1             22.0        1,000.0000       22,000.00 
 
                                                      UNIT TOTAL  CY          1            22.0        1,000.0000       22,000.00 
                                                                  SQYD  04    1             87.0           45.0000        3,915.00 
 
                                                      UNIT TOTAL  SQYD        1            87.0           45.0000        3,915.00 
 
                                         ITEM CODE 731511  TOTAL              2                                          25,915.00 
 
 731516  MINOR CONCRETE (DRIVEWAY) 
 
                                                                  CY    03    2            310.0          462.5806      143,400.00 
                                                                  CY    04    1              4.0          400.0000        1,600.00 
                                                                  CY    06    1              5.0        1,779.0000        8,895.00 
                                                                  CY    07    1             80.0          350.0000       28,000.00 
 
                                                      UNIT TOTAL  CY          5           399.0          455.8772      181,895.00 
 
                                         ITEM CODE 731516  TOTAL              5                                         181,895.00 
 
 731517  MINOR CONCRETE (GUTTER) 
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 731517  MINOR CONCRETE (GUTTER) 
 
                                                                  CY    03    1          2,210.0          120.0000      265,200.00 
                                                                  CY    05    1              3.6          720.0000        2,592.00 
                                                                  CY    07    1            184.0          400.0000       73,600.00 
                                                                  CY    10    1             25.0          600.0000       15,000.00 
 
                                                      UNIT TOTAL  CY          4         2,422.6          147.1114      356,392.00 
                                                                  LF    04    4          8,182.0           21.7405      177,880.95 
                                                                  LF    06    1            133.0           90.0000       11,970.00 
                                                                  LF    08    1            810.0           25.0000       20,250.00 
                                                                  LF    10    2            634.0           41.0568       26,030.00 
 
                                                      UNIT TOTAL  LF          8         9,759.0           24.1962      236,130.95 
                                                                  M     04    1            170.0          100.0000       17,000.00 
 
                                                      UNIT TOTAL  M           1           170.0          100.0000       17,000.00 
                                                                  M3    01    1              7.0          600.0000        4,200.00 
 
                                                      UNIT TOTAL  M3          1             7.0          600.0000        4,200.00 
 
                                         ITEM CODE 731517  TOTAL             14                                         613,722.95 
 
 731518  MINOR CONCRETE (BRUSHED CONCRETE) 
 
                                                                  CY    04    1            113.0          125.0000       14,125.00 
 
                                                      UNIT TOTAL  CY          1           113.0          125.0000       14,125.00 
 
                                         ITEM CODE 731518  TOTAL              1                                          14,125.00 
 
 731519  MINOR CONCRETE (STAMPED CONCRETE) 
 
                                                                  CY    07    1          2,670.0          239.5000      639,465.00 
 
                                                      UNIT TOTAL  CY          1         2,670.0          239.5000      639,465.00 
                                                                  SQFT  06    1            880.0           10.0000        8,800.00 
                                                                  SQFT  07    2         44,910.0            6.3095      283,360.00 
                                                                  SQFT  10    1         28,400.0            9.0000      255,600.00 
                                                                  SQFT  12    1          1,670.0            8.0000       13,360.00 
 
                                                      UNIT TOTAL  SQFT        5        75,860.0            7.3968      561,120.00 
                                                                  SQYD  06    1          2,980.0           40.0000      119,200.00 
 
                                                      UNIT TOTAL  SQYD        1         2,980.0           40.0000      119,200.00 
 
                                         ITEM CODE 731519  TOTAL              7                                       1,319,785.00 
 
 731521  MINOR CONCRETE (SIDEWALK) 
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 731521  MINOR CONCRETE (SIDEWALK) 
 
                                                                  CY    01    1             18.0          625.0000       11,250.00 
                                                                  CY    02    2            111.0          537.8378       59,700.00 
                                                                  CY    04    2             12.0          480.0000        5,760.00 
                                                                  CY    06    1            180.0          325.0000       58,500.00 
                                                                  CY    12    1             80.0          425.0000       34,000.00 
 
                                                      UNIT TOTAL  CY          7           401.0          421.9701      169,210.00 
                                                                  SQYD  04    1          5,890.0           27.5000      161,975.00 
 
                                                      UNIT TOTAL  SQYD        1         5,890.0           27.5000      161,975.00 
 
                                         ITEM CODE 731521  TOTAL              8                                         331,185.00 
 
 731530  MINOR CONCRETE (TEXTURED PAVING) 
 
                                                                  M2    01    1          1,130.0           50.0000       56,500.00 
 
                                                      UNIT TOTAL  M2          1         1,130.0           50.0000       56,500.00 
                                                                  SQFT  02    2         18,950.0            9.3268      176,742.00 
                                                                  SQFT  04    8        100,160.0            7.0769      708,824.00 
                                                                  SQFT  05    1         15,500.0            9.0000      139,500.00 
                                                                  SQFT  06    3         38,610.0            7.3908      285,360.00 
                                                                  SQFT  07    7        131,830.0            7.0531      929,815.00 
                                                                  SQFT  10    2         22,190.0            6.1905      137,368.00 
                                                                  SQFT  11    2         29,660.0            8.0411      238,500.00 
                                                                  SQFT  12    3         31,034.0            6.5173      202,257.00 
 
                                                      UNIT TOTAL  SQFT       28       387,934.0            7.2651    2,818,366.00 
                                                                  SQYD  10    1          1,320.0           87.0000      114,840.00 
 
                                                      UNIT TOTAL  SQYD        1         1,320.0           87.0000      114,840.00 
 
                                         ITEM CODE 731530  TOTAL             30                                       2,989,706.00 
 
 731623  MINOR CONCRETE (CURB RAMP) 
 
                                                                  CY    03    3             31.0          908.0645       28,150.00 
                                                                  CY    04    1              2.0        2,300.0000        4,600.00 
                                                                  CY    06    1             80.0          475.0000       38,000.00 
                                                                  CY    07    3            258.0          654.9031      168,965.00 
                                                                  CY    12    1              4.0          650.0000        2,600.00 
 
                                                      UNIT TOTAL  CY          9           375.0          646.1733      242,315.00 
 
                                         ITEM CODE 731623  TOTAL              9                                         242,315.00 
 
 731627  MINOR CONCRETE (CURB, SIDEWALK AND 
         CURB RAMP) 
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 731627  MINOR CONCRETE (CURB, SIDEWALK AND 
         CURB RAMP) 
                                                                  CY    03    4          1,001.0          351.9481      352,300.00 
                                                                  CY    04    1             19.0        1,500.0000       28,500.00 
                                                                  CY    06    1             21.5        1,000.0000       21,500.00 
                                                                  CY    07    3             43.0          491.6279       21,140.00 
                                                                  CY    08    2             79.0          401.6456       31,730.00 
                                                                  CY    11    2             44.0        1,317.5000       57,970.00 
                                                                  CY    12    2            184.0          361.4130       66,500.00 
 
                                                      UNIT TOTAL  CY         15         1,391.5          416.5577      579,640.00 
 
                                         ITEM CODE 731627  TOTAL             15                                         579,640.00 
 
 731656  CURB RAMP DETECTABLE WARNING SURFACE 
 
                                                                  SQFT  03    5            224.0           41.1027        9,207.00 
                                                                  SQFT  04    4            958.0           30.9603       29,660.00 
                                                                  SQFT  07    1             12.0           18.0000          216.00 
                                                                  SQFT  08    4             96.0           40.8750        3,924.00 
                                                                  SQFT  10    3          1,206.0           29.5456       35,632.00 
                                                                  SQFT  12    2            216.0           64.7778       13,992.00 
 
                                                      UNIT TOTAL  SQFT       19         2,712.0           34.1560       92,631.00 
 
                                         ITEM CODE 731656  TOTAL             19                                          92,631.00 
 
 735000  PARKING BUMPER (PRECAST CONCRETE) 
 
                                                                  EA    07    1              2.0           50.0000          100.00 
                                                                  EA    11    2            109.0           94.5413       10,305.00 
 
                                                      UNIT TOTAL  EA          3           111.0           93.7387       10,405.00 
 
                                         ITEM CODE 735000  TOTAL              3                                          10,405.00 
 
 740500  DRAINAGE PUMPING EQUIPMENT 
 
                                                                  LS    10    2                                         630,400.00 
 
                                                      UNIT TOTAL  LS          2                                         630,400.00 
 
                                         ITEM CODE 740500  TOTAL              2                                         630,400.00 
 
 741001  PUMPING PLANT ELECTRICAL EQUIPMENT 
 
                                                                  LS    10    1                                         250,000.00 
 
                                                      UNIT TOTAL  LS          1                                         250,000.00 
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                                         ITEM CODE 741001  TOTAL              1                                         250,000.00 
 
 750001  MISCELLANEOUS IRON AND STEEL 
 
                                                                  KG    01    1          9,894.0            4.0000       39,576.00 
                                                                  KG    04    2         12,725.0            3.1812       40,480.50 
                                                                  KG    10    1         13,284.0            2.9100       38,656.44 
 
                                                      UNIT TOTAL  KG          4        35,903.0            3.3065      118,712.94 
                                                                  LB    01    5          4,155.0            3.5755       14,856.25 
                                                                  LB    02   10         21,670.0            2.1240       46,026.75 
                                                                  LB    03   12        173,445.0            2.0402      353,861.75 
                                                                  LB    04   39        640,429.0            1.3980      895,331.63 
                                                                  LB    05   12        104,149.0            1.7840      185,805.89 
                                                                  LB    06   10         84,944.0            1.2775      108,519.56 
                                                                  LB    07   12        366,650.0            1.5609      572,315.90 
                                                                  LB    08    4        139,815.0            1.0652      148,924.40 
                                                                  LB    09    3          1,448.0            2.5874        3,746.50 
                                                                  LB    10   10        322,355.0            1.6356      527,227.80 
                                                                  LB    11    9        284,681.0            1.0785      307,037.50 
                                                                  LB    12    5         83,224.0            1.4272      118,773.70 
 
                                                      UNIT TOTAL  LB        131     2,226,965.0            1.4739    3,282,427.63 
 
                                         ITEM CODE 750001  TOTAL            135                                       3,401,140.57 
 
 750007  FRAME AND GRATE 
 
                                                                  EA    06    2            183.0          470.0000       86,010.00 
 
                                                      UNIT TOTAL  EA          2           183.0          470.0000       86,010.00 
 
                                         ITEM CODE 750007  TOTAL              2                                          86,010.00 
 
 750008  FRAME AND COVER 
 
                                                                  EA    10    1             39.0          623.4400       24,314.16 
 
                                                      UNIT TOTAL  EA          1            39.0          623.4400       24,314.16 
 
                                         ITEM CODE 750008  TOTAL              1                                          24,314.16 
 
 750010  MANHOLE FRAME AND COVER 
 
                                                                  EA    05    2              2.0          750.0000        1,500.00 
                                                                  EA    11    1              2.0          950.0000        1,900.00 
 
                                                      UNIT TOTAL  EA          3             4.0          850.0000        3,400.00 
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                                         ITEM CODE 750010  TOTAL              3                                           3,400.00 
 
 750041  ISOLATION CASING 
 
                                                                  LB    07    3        282,280.0            2.4611      694,708.00 
                                                                  LB    11    1         40,830.0            2.2000       89,826.00 
 
                                                      UNIT TOTAL  LB          4       323,110.0            2.4281      784,534.00 
 
                                         ITEM CODE 750041  TOTAL              4                                         784,534.00 
 
 750496  MISCELLANEOUS METAL 
         (RESTRAINER - PIPE TYPE) 
                                                                  LB    06    1            483.0           20.0000        9,660.00 
 
                                                      UNIT TOTAL  LB          1           483.0           20.0000        9,660.00 
 
                                         ITEM CODE 750496  TOTAL              1                                           9,660.00 
 
 750497  MISCELLANEOUS METAL 
         (RESTRAINER - BAR TYPE) 
                                                                  KG    04    1          1,600.0           40.0000       64,000.00 
 
                                                      UNIT TOTAL  KG          1         1,600.0           40.0000       64,000.00 
                                                                  LB    06    1          3,920.0            8.0000       31,360.00 
 
                                                      UNIT TOTAL  LB          1         3,920.0            8.0000       31,360.00 
 
                                         ITEM CODE 750497  TOTAL              2                                          95,360.00 
 
 750498  MISCELLANEOUS METAL 
         (RESTRAINER - CABLE TYPE) 
                                                                  KG    01    1          4,638.0            9.0000       41,742.00 
                                                                  KG    04    2          2,780.0           36.4388      101,300.00 
 
                                                      UNIT TOTAL  KG          3         7,418.0           19.2831      143,042.00 
                                                                  LB    04    2          8,534.0            4.0780       34,802.00 
                                                                  LB    06    2          4,470.0            7.6913       34,380.00 
                                                                  LB    07    2         12,810.0            9.5020      121,720.00 
 
                                                      UNIT TOTAL  LB          6        25,814.0            7.3953      190,902.00 
 
                                         ITEM CODE 750498  TOTAL              9                                         333,944.00 
 
 750500  MISCELLANEOUS METAL 
 
                                                                  LB    04    2          3,257.0           11.3340       36,915.00 
                                                                  LB    06    1          1,250.0           10.0000       12,500.00 



 

CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   328 
DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         MISCELLANEOUS METAL 
 
                                                                  LB    07    1          1,660.0            7.0000       11,620.00 
 
                                                      UNIT TOTAL  LB          4         6,167.0            9.8970       61,035.00 
 
                                         ITEM CODE 750500  TOTAL              4                                          61,035.00 
 
 750501  MISCELLANEOUS METAL (BRIDGE) 
 
                                                                  KG    01    1         16,600.0           10.0000      166,000.00 
                                                                  KG    04    2         44,720.0           16.1029      720,120.00 
 
                                                      UNIT TOTAL  KG          3        61,320.0           14.4508      886,120.00 
                                                                  LB    01    1            225.0           20.0000        4,500.00 
                                                                  LB    02    1          3,070.0            8.2500       25,327.50 
                                                                  LB    03    1         51,955.0            7.2000      374,076.00 
                                                                  LB    04    6         40,992.0            3.9237      160,839.00 
                                                                  LB    05    2            713.0            7.6466        5,452.00 
                                                                  LB    06    1          1,064.0            1.5000        1,596.00 
                                                                  LB    07    8        161,656.0            5.6652      915,818.50 
                                                                  LB    08    1         83,865.0            4.0000      335,460.00 
                                                                  LB    10    3        212,952.0            2.0603      438,738.00 
                                                                  LB    11    2         22,050.0             .6771       14,930.00 
                                                                  LB    12    2         14,660.0            3.9188       57,450.00 
 
                                                      UNIT TOTAL  LB         28       593,202.0            3.9349    2,334,187.00 
 
                                         ITEM CODE 750501  TOTAL             31                                       3,220,307.00 
 
 750503  MISCELLANEOUS METAL (RESTRAINER) 
 
                                                                  LB    08    1         57,356.0            3.0000      172,068.00 
 
                                                      UNIT TOTAL  LB          1        57,356.0            3.0000      172,068.00 
 
                                         ITEM CODE 750503  TOTAL              1                                         172,068.00 
 
 750505  BRIDGE DECK DRAINAGE SYSTEM 
 
                                                                  KG    01    1          4,900.0           20.0000       98,000.00 
                                                                  KG    04    2          6,200.0           18.0645      112,000.00 
 
                                                      UNIT TOTAL  KG          3        11,100.0           18.9189      210,000.00 
                                                                  LB    02    1          4,733.0            6.0000       28,398.00 
                                                                  LB    03    2          4,740.0           10.0000       47,400.00 
                                                                  LB    04    7         89,359.0            4.7972      428,669.00 
                                                                  LB    05    1          1,634.0           12.0000       19,608.00 
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         BRIDGE DECK DRAINAGE SYSTEM 
 
                                                                  LB    06    2         56,277.0            4.1985      236,281.00 
                                                                  LB    07    4         61,397.0            6.0400      370,839.35 
                                                                  LB    08    1         28,433.0            5.0000      142,165.00 
                                                                  LB    10    2         12,102.0            5.9975       72,581.25 
                                                                  LB    11    4        105,667.0            5.2747      557,362.00 
                                                                  LB    12    1          1,130.0            6.0000        6,780.00 
 
                                                      UNIT TOTAL  LB         25       365,472.0            5.2263    1,910,083.60 
                                                                  LS    07    1                                           7,800.00 
 
                                                      UNIT TOTAL  LS          1                                           7,800.00 
 
                                         ITEM CODE 750505  TOTAL             29                                       2,127,883.60 
 
 760011  WELL DEVELOPMENT 
 
                                                                  LS    06    3                                          60,000.00 
                                                                  LS    10    2                                          24,220.00 
 
                                                      UNIT TOTAL  LS          5                                          84,220.00 
 
                                         ITEM CODE 760011  TOTAL              5                                          84,220.00 
 
 760012  TESTING WELL 
 
                                                                  HR    06    1             40.0          200.0000        8,000.00 
 
                                                      UNIT TOTAL  HR          1            40.0          200.0000        8,000.00 
                                                                  LS    06    1                                           4,000.00 
                                                                  LS    10    2                                          14,565.00 
 
                                                      UNIT TOTAL  LS          3                                          18,565.00 
 
                                         ITEM CODE 760012  TOTAL              4                                          26,565.00 
 
 760021  DRILL PILOT HOLE 
 
                                                                  LF    06    1          1,000.0           35.0000       35,000.00 
 
                                                      UNIT TOTAL  LF          1         1,000.0           35.0000       35,000.00 
 
                                         ITEM CODE 760021  TOTAL              1                                          35,000.00 
 
 760022  REAMING WATER WELL 
 
                                                                  LF    06    1            800.0           30.0000       24,000.00 
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                                                      UNIT TOTAL  LF          1           800.0           30.0000       24,000.00 
 
                                         ITEM CODE 760022  TOTAL              1                                          24,000.00 
 
 760025  CONDUCTOR CASING 
 
                                                                  LF    06    1            300.0          175.0000       52,500.00 
 
                                                      UNIT TOTAL  LF          1           300.0          175.0000       52,500.00 
 
                                         ITEM CODE 760025  TOTAL              1                                          52,500.00 
 
 760030  BLANK WELL CASING 
 
                                                                  LF    06    1          1,100.0           42.0000       46,200.00 
 
                                                      UNIT TOTAL  LF          1         1,100.0           42.0000       46,200.00 
 
                                         ITEM CODE 760030  TOTAL              1                                          46,200.00 
 
 760035  WELL SCREEN 
 
                                                                  LF    06    3            350.0          110.8571       38,800.00 
                                                                  LF    10    1             79.0          169.0000       13,351.00 
 
                                                      UNIT TOTAL  LF          4           429.0          121.5641       52,151.00 
 
                                         ITEM CODE 760035  TOTAL              4                                          52,151.00 
 
 760071  DRILLING AND ENCASING WELL 
 
                                                                  LS    06    1                                          15,000.00 
 
                                                      UNIT TOTAL  LS          1                                          15,000.00 
 
                                         ITEM CODE 760071  TOTAL              1                                          15,000.00 
 
 760080  WATER SUPPLY SYSTEM 
 
                                                                  LS    06    1                                          83,000.00 
 
                                                      UNIT TOTAL  LS          1                                          83,000.00 
 
                                         ITEM CODE 760080  TOTAL              1                                          83,000.00 
 
 760090  MOBILIZATION, DEMOBILIZATION, 
         AND FINAL CLEANUP 
                                                                  LS    06    1                                          10,000.00 
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                                                      UNIT TOTAL  LS          1                                          10,000.00 
 
                                         ITEM CODE 760090  TOTAL              1                                          10,000.00 
 
 800001  FENCE (TYPE BW, METAL POST) 
 
                                                                  LF    03    1          2,010.0            5.0000       10,050.00 
                                                                  LF    05    2         20,900.0            6.8852      143,900.00 
 
                                                      UNIT TOTAL  LF          3        22,910.0            6.7198      153,950.00 
 
                                         ITEM CODE 800001  TOTAL              3                                         153,950.00 
 
 800004  FENCE (TYPE BW, 5-STRAND, WOOD POST) 
 
                                                                  LF    06    1          2,630.0           11.1000       29,193.00 
 
                                                      UNIT TOTAL  LF          1         2,630.0           11.1000       29,193.00 
 
                                         ITEM CODE 800004  TOTAL              1                                          29,193.00 
 
 800007  FENCE (TYPE BW, 5 STRAND, METAL POST) 
 
                                                                  LF    02    1            110.0           10.0000        1,100.00 
                                                                  LF    03    1            650.0           15.0000        9,750.00 
                                                                  LF    05    2         40,060.0            3.6932      147,948.00 
 
                                                      UNIT TOTAL  LF          4        40,820.0            3.8902      158,798.00 
                                                                  M     01    1          3,010.0           10.0000       30,100.00 
 
                                                      UNIT TOTAL  M           1         3,010.0           10.0000       30,100.00 
 
                                         ITEM CODE 800007  TOTAL              5                                         188,898.00 
 
 800051  FENCE (TYPE WM, METAL POST) 
 
                                                                  LF    02    1            360.0           22.0000        7,920.00 
                                                                  LF    03    2          4,480.0            5.5558       24,890.00 
                                                                  LF    04    2          1,850.0           17.6838       32,715.00 
                                                                  LF    05    1            280.0           22.0000        6,160.00 
                                                                  LF    10    1         21,600.0            4.5000       97,200.00 
 
                                                      UNIT TOTAL  LF          7        28,570.0            5.9113      168,885.00 
                                                                  M     01    1         13,600.0           12.0000      163,200.00 
 
                                                      UNIT TOTAL  M           1        13,600.0           12.0000      163,200.00 
 
                                         ITEM CODE 800051  TOTAL              8                                         332,085.00 
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 800052  FENCE (TYPE WM, WOOD POST) 
 
                                                                  LF    04    1         12,500.0            8.0000      100,000.00 
                                                                  LF    06    1            520.0           21.0000       10,920.00 
 
                                                      UNIT TOTAL  LF          2        13,020.0            8.5192      110,920.00 
 
                                         ITEM CODE 800052  TOTAL              2                                         110,920.00 
 
 800054  FENCE (TYPE WM, MODIFIED) 
 
                                                                  LF    05    1         12,900.0            6.4500       83,205.00 
 
                                                      UNIT TOTAL  LF          1        12,900.0            6.4500       83,205.00 
 
                                         ITEM CODE 800054  TOTAL              1                                          83,205.00 
 
 800302  CHAIN LINK FENCE (TYPE CL-3, VINYL-CLAD) 
 
                                                                  LF    04    1          1,350.0           15.0000       20,250.00 
 
                                                      UNIT TOTAL  LF          1         1,350.0           15.0000       20,250.00 
 
                                         ITEM CODE 800302  TOTAL              1                                          20,250.00 
 
 800320  CHAIN LINK FENCE (TYPE CL-4) 
 
                                                                  LF    04    2          4,487.0            7.1362       32,020.00 
                                                                  LF    05    2          1,934.0            9.9555       19,254.00 
                                                                  LF    07    1            380.0           14.7000        5,586.00 
                                                                  LF    10    1            460.0            9.2500        4,255.00 
                                                                  LF    11    1            260.0           22.0000        5,720.00 
                                                                  LF    12    1            690.0           10.0000        6,900.00 
 
                                                      UNIT TOTAL  LF          8         8,211.0            8.9800       73,735.00 
 
                                         ITEM CODE 800320  TOTAL              8                                          73,735.00 
 
 800321  CHAIN LINK FENCE (TYPE CL-4, VINYL-CLAD) 
 
                                                                  LF    02    1            190.0           25.0000        4,750.00 
                                                                  LF    04    7         23,837.0           12.7075      302,908.20 
 
                                                      UNIT TOTAL  LF          8        24,027.0           12.8047      307,658.20 
 
                                         ITEM CODE 800321  TOTAL              8                                         307,658.20 
 
 800340  CHAIN LINK FENCE (TYPE CL-5) 
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 800340  CHAIN LINK FENCE (TYPE CL-5) 
 
                                                                  LF    02    1             80.0           37.0000        2,960.00 
 
                                                      UNIT TOTAL  LF          1            80.0           37.0000        2,960.00 
 
                                         ITEM CODE 800340  TOTAL              1                                           2,960.00 
 
 800360  CHAIN LINK FENCE (TYPE CL-6) 
 
                                                                  LF    03    1         18,800.0            7.6000      142,880.00 
                                                                  LF    04   17         58,780.0           11.5190      677,088.60 
                                                                  LF    05    2          4,370.0           12.8741       56,260.00 
                                                                  LF    06    5         20,396.0           13.1225      267,645.50 
                                                                  LF    07   11         24,015.0           19.8894      477,644.00 
                                                                  LF    08    1         34,700.0           11.0000      381,700.00 
                                                                  LF    10    6        176,700.0            9.0692    1,602,531.00 
                                                                  LF    11    5          2,986.0           19.6075       58,548.00 
                                                                  LF    12    5         17,400.0           12.0328      209,370.00 
 
                                                      UNIT TOTAL  LF         53       358,147.0           10.8159    3,873,667.10 
 
                                         ITEM CODE 800360  TOTAL             53                                       3,873,667.10 
 
 800361  CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD) 
 
                                                                  LF    02    1          1,110.0           30.0000       33,300.00 
                                                                  LF    04    1          4,970.0           15.6100       77,581.70 
 
                                                      UNIT TOTAL  LF          2         6,080.0           18.2371      110,881.70 
 
                                         ITEM CODE 800361  TOTAL              2                                         110,881.70 
 
 800363  CHAIN LINK FENCE (TYPE CL-6, 
         EXTENSION ARM) 
                                                                  LF    02    1            200.0           39.0000        7,800.00 
 
                                                      UNIT TOTAL  LF          1           200.0           39.0000        7,800.00 
 
                                         ITEM CODE 800363  TOTAL              1                                           7,800.00 
 
 800365  CHAIN LINK FENCE (TYPE CL-6, SLATTED) 
 
                                                                  LF    04    1            258.0           24.0000        6,192.00 
                                                                  LF    05    1            110.0           45.0000        4,950.00 
                                                                  LF    07    1            700.0           27.0000       18,900.00 
                                                                  LF    10    1          3,180.0           17.0000       54,060.00 
 
                                                      UNIT TOTAL  LF          4         4,248.0           19.7980       84,102.00 
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                                         ITEM CODE 800365  TOTAL              4                                          84,102.00 
 
 800391  CHAIN LINK FENCE (TYPE CL-1.8) 
 
                                                                  M     04    1            500.0           48.0000       24,000.00 
                                                                  M     10    1            420.0           35.0000       14,700.00 
 
                                                      UNIT TOTAL  M           2           920.0           42.0652       38,700.00 
 
                                         ITEM CODE 800391  TOTAL              2                                          38,700.00 
 
 800395  CHAIN LINK FENCE (TYPE CL-1.8, SLATTED) 
 
                                                                  M     10    1          1,330.0           45.0000       59,850.00 
 
                                                      UNIT TOTAL  M           1         1,330.0           45.0000       59,850.00 
 
                                         ITEM CODE 800395  TOTAL              1                                          59,850.00 
 
 800400  CHAIN LINK FENCE (TYPE CL-8) 
 
                                                                  LF    04    1             84.0           55.0000        4,620.00 
 
                                                      UNIT TOTAL  LF          1            84.0           55.0000        4,620.00 
 
                                         ITEM CODE 800400  TOTAL              1                                           4,620.00 
 
 800701  WOOD FENCE 
 
                                                                  LF    02    1             90.0           28.0000        2,520.00 
                                                                  LF    03    1          1,510.0           30.0000       45,300.00 
                                                                  LF    04    1            340.0           45.0000       15,300.00 
 
                                                      UNIT TOTAL  LF          3         1,940.0           32.5361       63,120.00 
 
                                         ITEM CODE 800701  TOTAL              3                                          63,120.00 
 
 801110  4' WIRE MESH GATE 
 
                                                                  EA    05    2              7.0          573.7143        4,016.00 
 
                                                      UNIT TOTAL  EA          2             7.0          573.7143        4,016.00 
 
                                         ITEM CODE 801110  TOTAL              2                                           4,016.00 
 
 801190  12' WIRE MESH GATE 
 
                                                                  EA    04    1              6.0        1,300.0000        7,800.00 
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         12' WIRE MESH GATE 
 
                                                                  EA    05    1              3.0          800.0000        2,400.00 
 
                                                      UNIT TOTAL  EA          2             9.0        1,133.3333       10,200.00 
 
                                         ITEM CODE 801190  TOTAL              2                                          10,200.00 
 
 801195  3.0 M WIRE MESH GATE 
 
                                                                  EA    01    1              2.0        1,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0        1,000.0000        2,000.00 
 
                                         ITEM CODE 801195  TOTAL              1                                           2,000.00 
 
 801196  3.7 M WIRE MESH GATE 
 
                                                                  EA    01    1              2.0        1,100.0000        2,200.00 
 
                                                      UNIT TOTAL  EA          1             2.0        1,100.0000        2,200.00 
 
                                         ITEM CODE 801196  TOTAL              1                                           2,200.00 
 
 801210  14' WIRE MESH GATE 
 
                                                                  EA    10    1             11.0          700.0000        7,700.00 
 
                                                      UNIT TOTAL  EA          1            11.0          700.0000        7,700.00 
 
                                         ITEM CODE 801210  TOTAL              1                                           7,700.00 
 
 801360  12' METAL GATE 
 
                                                                  EA    05    1              2.0          554.4000        1,108.80 
 
                                                      UNIT TOTAL  EA          1             2.0          554.4000        1,108.80 
 
                                         ITEM CODE 801360  TOTAL              1                                           1,108.80 
 
 802100  4' CHAIN LINK GATE (TYPE CL-4) 
 
                                                                  EA    05    1              1.0          600.0000          600.00 
                                                                  EA    10    1              4.0          315.0000        1,260.00 
 
                                                      UNIT TOTAL  EA          2             5.0          372.0000        1,860.00 
 
                                         ITEM CODE 802100  TOTAL              2                                           1,860.00 
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 802180  12' CHAIN LINK GATE (TYPE CL-4) 
 
                                                                  EA    05    1              3.0          900.0000        2,700.00 
 
                                                      UNIT TOTAL  EA          1             3.0          900.0000        2,700.00 
 
                                         ITEM CODE 802180  TOTAL              1                                           2,700.00 
 
 802500  3' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    07    1              1.0        1,500.0000        1,500.00 
 
                                                      UNIT TOTAL  EA          1             1.0        1,500.0000        1,500.00 
 
                                         ITEM CODE 802500  TOTAL              1                                           1,500.00 
 
 802501  4' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    04    4              8.0        1,125.0000        9,000.00 
                                                                  EA    05    1              2.0          600.0000        1,200.00 
                                                                  EA    06    1              2.0        1,250.0000        2,500.00 
                                                                  EA    07    2              6.0        1,100.0000        6,600.00 
                                                                  EA    08    2              8.0        1,062.5000        8,500.00 
                                                                  EA    10    1              3.0          368.0000        1,104.00 
                                                                  EA    11    2              8.0        1,238.1250        9,905.00 
                                                                  EA    12    1              2.0          500.0000        1,000.00 
 
                                                      UNIT TOTAL  EA         14            39.0        1,020.7436       39,809.00 
 
                                         ITEM CODE 802501  TOTAL             14                                          39,809.00 
 
 802502  4' CHAIN LINK GATE (TYPE CL-6, 
         VINYL-CLAD) 
                                                                  EA    02    1              1.0          500.0000          500.00 
 
                                                      UNIT TOTAL  EA          1             1.0          500.0000          500.00 
 
                                         ITEM CODE 802502  TOTAL              1                                             500.00 
 
 802510  5' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    04    1              2.0          750.0000        1,500.00 
                                                                  EA    07    1              1.0          752.0000          752.00 
 
                                                      UNIT TOTAL  EA          2             3.0          750.6667        2,252.00 
 
                                         ITEM CODE 802510  TOTAL              2                                           2,252.00 
 
 802520  6' CHAIN LINK GATE (TYPE CL-6) 
 



 

CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   337 
DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 802520  6' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    04    2             11.0        1,181.8182       13,000.00 
                                                                  EA    06    1              3.0          500.0000        1,500.00 
                                                                  EA    07    2             22.0          939.0909       20,660.00 
                                                                  EA    11    2              2.0        1,200.0000        2,400.00 
 
                                                      UNIT TOTAL  EA          7            38.0          988.4211       37,560.00 
 
                                         ITEM CODE 802520  TOTAL              7                                          37,560.00 
 
 802540  8' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    04    2              4.0          750.0000        3,000.00 
                                                                  EA    06    1             10.0          600.0000        6,000.00 
                                                                  EA    07    1              2.0        1,500.0000        3,000.00 
                                                                  EA    08    1              7.0        1,000.0000        7,000.00 
 
                                                      UNIT TOTAL  EA          5            23.0          826.0870       19,000.00 
 
                                         ITEM CODE 802540  TOTAL              5                                          19,000.00 
 
 802560  10' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    04    2              3.0        1,550.0000        4,650.00 
                                                                  EA    07    1              2.0        1,200.0000        2,400.00 
                                                                  EA    08    1              2.0        1,271.1700        2,542.34 
                                                                  EA    10    1             16.0        1,800.0000       28,800.00 
                                                                  EA    11    1              5.0          850.0000        4,250.00 
                                                                  EA    12    1              2.0        1,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          7            30.0        1,488.0780       44,642.34 
 
                                         ITEM CODE 802560  TOTAL              7                                          44,642.34 
 
 802580  12' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    03    1              2.0        2,500.0000        5,000.00 
                                                                  EA    04    6             28.0        1,178.7143       33,004.00 
                                                                  EA    07    2              6.0        1,500.0000        9,000.00 
                                                                  EA    08    1              5.0        1,200.0000        6,000.00 
                                                                  EA    10    3             21.0        1,052.3810       22,100.00 
 
                                                      UNIT TOTAL  EA         13            62.0        1,211.3548       75,104.00 
 
                                         ITEM CODE 802580  TOTAL             13                                          75,104.00 
 
 802601  14' CHAIN LINK GATE (TYPE CL-6) 
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 802601  14' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    07    1              1.0        1,470.0000        1,470.00 
 
                                                      UNIT TOTAL  EA          1             1.0        1,470.0000        1,470.00 
 
                                         ITEM CODE 802601  TOTAL              1                                           1,470.00 
 
 802620  16' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    04    2              4.0        1,850.0000        7,400.00 
                                                                  EA    05    2             13.0        2,269.2308       29,500.00 
                                                                  EA    07    2              4.0        1,750.0000        7,000.00 
                                                                  EA    10    1              1.0        1,300.0000        1,300.00 
 
                                                      UNIT TOTAL  EA          7            22.0        2,054.5455       45,200.00 
 
                                         ITEM CODE 802620  TOTAL              7                                          45,200.00 
 
 802640  18' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    07    1              2.0        2,080.0000        4,160.00 
 
                                                      UNIT TOTAL  EA          1             2.0        2,080.0000        4,160.00 
 
                                         ITEM CODE 802640  TOTAL              1                                           4,160.00 
 
 802660  20' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    06    1              2.0        2,060.0000        4,120.00 
                                                                  EA    07    1              1.0        2,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          2             3.0        2,040.0000        6,120.00 
 
                                         ITEM CODE 802660  TOTAL              2                                           6,120.00 
 
 802670  24' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    06    1              1.0        2,500.0000        2,500.00 
                                                                  EA    07    1              1.0        2,400.0000        2,400.00 
 
                                                      UNIT TOTAL  EA          2             2.0        2,450.0000        4,900.00 
 
                                         ITEM CODE 802670  TOTAL              2                                           4,900.00 
 
 802900  CHAIN LINK FENCE 
         (TYPE CL-8, EXTENSION ARM) 
                                                                  LF    08    1          1,080.0           20.0000       21,600.00 
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                                                      UNIT TOTAL  LF          1         1,080.0           20.0000       21,600.00 
 
                                         ITEM CODE 802900  TOTAL              1                                          21,600.00 
 
 802901  4' CHAIN LINK GATE (TYPE CL-8) 
 
                                                                  EA    11    1              4.0        1,300.0000        5,200.00 
 
                                                      UNIT TOTAL  EA          1             4.0        1,300.0000        5,200.00 
 
                                         ITEM CODE 802901  TOTAL              1                                           5,200.00 
 
 802942  CHAIN LINK FENCE (TYPE CL-2.4, 
         EXTENSION ARM) 
                                                                  M     04    1            420.0          225.0000       94,500.00 
 
                                                      UNIT TOTAL  M           1           420.0          225.0000       94,500.00 
 
                                         ITEM CODE 802942  TOTAL              1                                          94,500.00 
 
 802948  2.4 M CHAIN LINK GATE (TYPE CL-2.4, 
         EXTENSION ARM) 
                                                                  EA    04    1              1.0        3,000.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0        3,000.0000        3,000.00 
 
                                         ITEM CODE 802948  TOTAL              1                                           3,000.00 
 
 810110  SURVEY MONUMENT 
 
                                                                  EA    05    1             29.0          390.0000       11,310.00 
 
                                                      UNIT TOTAL  EA          1            29.0          390.0000       11,310.00 
 
                                         ITEM CODE 810110  TOTAL              1                                          11,310.00 
 
 810111  SURVEY MONUMENT (TYPE A) 
 
                                                                  EA    01    1              6.0        1,000.0000        6,000.00 
                                                                  EA    04    1             25.0          550.0000       13,750.00 
                                                                  EA    05    3             19.0          805.2632       15,300.00 
                                                                  EA    06    5             84.0          591.7381       49,706.00 
                                                                  EA    08    1              1.0        2,500.0000        2,500.00 
 
                                                      UNIT TOTAL  EA         11           135.0          646.3407       87,256.00 
 
                                         ITEM CODE 810111  TOTAL             11                                          87,256.00 
 
 810116  SURVEY MONUMENT (TYPE D) 
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 810116  SURVEY MONUMENT (TYPE D) 
 
                                                                  EA    01    1              6.0        1,000.0000        6,000.00 
                                                                  EA    04    2             26.0          750.0000       19,500.00 
                                                                  EA    05    1              4.0          400.0000        1,600.00 
                                                                  EA    08    2             73.0          350.0000       25,550.00 
                                                                  EA    10    3             25.0          744.7080       18,617.70 
                                                                  EA    12    1             10.0          400.0000        4,000.00 
 
                                                      UNIT TOTAL  EA         10           144.0          522.6924       75,267.70 
 
                                         ITEM CODE 810116  TOTAL             10                                          75,267.70 
 
 820101  MARKER 
 
                                                                  EA    08    1              7.0           75.0000          525.00 
 
                                                      UNIT TOTAL  EA          1             7.0           75.0000          525.00 
 
                                         ITEM CODE 820101  TOTAL              1                                             525.00 
 
 820107  DELINEATOR (CLASS 1) 
 
                                                                  EA    01    5            267.0           51.0487       13,630.00 
                                                                  EA    03    9            784.0           46.2819       36,285.00 
                                                                  EA    04   25          2,375.0           36.8972       87,630.75 
                                                                  EA    05    6            775.0           46.6581       36,160.00 
                                                                  EA    06   11            792.0           46.5631       36,878.00 
                                                                  EA    07    2            240.0           57.6375       13,833.00 
                                                                  EA    08    8            997.0           55.8375       55,670.00 
                                                                  EA    10    9          2,503.0           37.5176       93,906.50 
                                                                  EA    11    5            275.0           29.7927        8,193.00 
                                                                  EA    12    2            110.0           45.0091        4,951.00 
 
                                                      UNIT TOTAL  EA         82         9,118.0           42.4586      387,137.25 
 
                                         ITEM CODE 820107  TOTAL             82                                         387,137.25 
 
 820108  DELINEATOR (CLASS 2) 
 
                                                                  EA    01    1              6.0           50.0000          300.00 
                                                                  EA    02    5             82.0           47.1341        3,865.00 
                                                                  EA    03    6          1,091.0           56.6661       61,822.75 
                                                                  EA    06    1             71.0           40.0000        2,840.00 
                                                                  EA    09    2             75.0           55.0667        4,130.00 
 
                                                      UNIT TOTAL  EA         15         1,325.0           55.0625       72,957.75 
 
                                         ITEM CODE 820108  TOTAL             15                                          72,957.75 
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 820109  METAL MARKER POST 
 
                                                                  EA    01    1              2.0           65.0000          130.00 
 
                                                      UNIT TOTAL  EA          1             2.0           65.0000          130.00 
 
                                         ITEM CODE 820109  TOTAL              1                                             130.00 
 
 820110  MILEPOST MARKER 
 
                                                                  EA    02    3              8.0           63.5000          508.00 
                                                                  EA    04    1              4.0           56.1000          224.40 
                                                                  EA    05    2             16.0           85.0000        1,360.00 
                                                                  EA    06    1              2.0          100.0000          200.00 
                                                                  EA    07    1              4.0          200.0000          800.00 
                                                                  EA    08    1              1.0          100.0000          100.00 
                                                                  EA    09    1              5.0           40.0000          200.00 
                                                                  EA    10    4             52.0           53.5577        2,785.00 
                                                                  EA    11    4             37.0           74.2973        2,749.00 
 
                                                      UNIT TOTAL  EA         18           129.0           69.1969        8,926.40 
 
                                         ITEM CODE 820110  TOTAL             18                                           8,926.40 
 
 820111  UNDERDRAIN MARKER 
 
                                                                  EA    01    3             44.0           59.4545        2,616.00 
                                                                  EA    08    1              5.0          158.1000          790.50 
 
                                                      UNIT TOTAL  EA          4            49.0           69.5204        3,406.50 
 
                                         ITEM CODE 820111  TOTAL              4                                           3,406.50 
 
 820112  MARKER (CULVERT) 
 
                                                                  EA    01    5            137.0           60.7883        8,328.00 
                                                                  EA    02    9            102.0           76.7157        7,825.00 
                                                                  EA    03    8            315.0           89.6595       28,242.75 
                                                                  EA    04    1             39.0           50.0000        1,950.00 
                                                                  EA    05    1              2.0           60.0000          120.00 
                                                                  EA    07    1              2.0          250.0000          500.00 
                                                                  EA    08    2             18.0          144.3333        2,598.00 
                                                                  EA    09    3             50.0           59.4000        2,970.00 
 
                                                      UNIT TOTAL  EA         30           665.0           78.9981       52,533.75 
 
                                         ITEM CODE 820112  TOTAL             30                                          52,533.75 
 
 820118  GUARD RAILING DELINEATOR 
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 820118  GUARD RAILING DELINEATOR 
 
                                                                  EA    01    7          2,515.0           16.5702       41,674.00 
                                                                  EA    02    1            200.0           22.0000        4,400.00 
                                                                  EA    04   24          5,881.0           21.2341      124,877.75 
                                                                  EA    05    4            265.0           17.7736        4,710.00 
                                                                  EA    07    7          2,337.0           11.8089       27,597.50 
                                                                  EA    08    1            700.0           15.0000       10,500.00 
                                                                  EA    10    8            265.0           24.9470        6,610.95 
                                                                  EA    11   10            761.0           20.8801       15,889.79 
                                                                  EA    12    6            545.0           21.3633       11,643.00 
 
                                                      UNIT TOTAL  EA         68        13,469.0           18.4054      247,902.99 
 
                                         ITEM CODE 820118  TOTAL             68                                         247,902.99 
 
 820130  OBJECT MARKER 
 
                                                                  EA    02    1             90.0           55.0000        4,950.00 
                                                                  EA    04    6             79.0           44.0253        3,478.00 
                                                                  EA    05    2             13.0           90.3846        1,175.00 
                                                                  EA    06    1             16.0           51.0000          816.00 
                                                                  EA    08    3            401.0           75.3865       30,230.00 
                                                                  EA    10    1             14.0           37.0000          518.00 
                                                                  EA    12    2             76.0           73.3684        5,576.00 
 
                                                      UNIT TOTAL  EA         16           689.0           67.8418       46,743.00 
 
                                         ITEM CODE 820130  TOTAL             16                                          46,743.00 
 
 820131  OBJECT MARKER (TYPE K) 
 
                                                                  EA    02    1              4.0           50.0000          200.00 
                                                                  EA    06    1              2.0           50.0000          100.00 
                                                                  EA    10    2              6.0           38.9167          233.50 
 
                                                      UNIT TOTAL  EA          4            12.0           44.4583          533.50 
 
                                         ITEM CODE 820131  TOTAL              4                                             533.50 
 
 820132  OBJECT MARKER (TYPE L) 
 
                                                                  EA    01    2              6.0           53.3333          320.00 
                                                                  EA    02    1              6.0           51.0000          306.00 
                                                                  EA    04    2              2.0           40.0000           80.00 
                                                                  EA    05    2              5.0           69.0000          345.00 
                                                                  EA    06    2              4.0           61.2500          245.00 
                                                                  EA    08    1             56.0           67.0000        3,752.00 
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         OBJECT MARKER (TYPE L) 
 
                                                                  EA    10    9             54.0           61.1194        3,300.45 
 
                                                      UNIT TOTAL  EA         19           133.0           62.7703        8,348.45 
 
                                         ITEM CODE 820132  TOTAL             19                                           8,348.45 
 
 820134  OBJECT MARKER (TYPE P) 
 
                                                                  EA    01    2             67.0           75.0000        5,025.00 
                                                                  EA    02    2              7.0          103.1429          722.00 
                                                                  EA    04   10            267.0           50.1315       13,385.10 
                                                                  EA    05    2              4.0           85.0000          340.00 
                                                                  EA    06    2             10.0           72.5000          725.00 
                                                                  EA    10    8             84.0           71.8185        6,032.75 
                                                                  EA    12    2              9.0           81.3333          732.00 
 
                                                      UNIT TOTAL  EA         28           448.0           60.1827       26,961.85 
 
                                         ITEM CODE 820134  TOTAL             28                                          26,961.85 
 
 820135  OBJECT MARKER (TYPE R) 
 
                                                                  EA    04    1              2.0           20.0000           40.00 
                                                                  EA    10    3              7.0           68.4286          479.00 
 
                                                      UNIT TOTAL  EA          4             9.0           57.6667          519.00 
 
                                         ITEM CODE 820135  TOTAL              4                                             519.00 
 
 820140  OBJECT MARKER (TYPE PB) 
 
                                                                  LF    07    1              1.0          125.0000          125.00 
 
                                                      UNIT TOTAL  LF          1             1.0          125.0000          125.00 
 
                                         ITEM CODE 820140  TOTAL              1                                             125.00 
 
 820141  OBJECT MARKER (TYPE K-1) 
 
                                                                  EA    01    1              7.0           60.0000          420.00 
                                                                  EA    03    2             14.0           72.8571        1,020.00 
                                                                  EA    04    5             23.0           40.2870          926.60 
                                                                  EA    06    1              4.0           31.0000          124.00 
                                                                  EA    07    1              1.0          115.0000          115.00 
                                                                  EA    08    1             40.0           70.0000        2,800.00 
                                                                  EA    12    1              1.0           50.0000           50.00 
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                                                      UNIT TOTAL  EA         12            90.0           60.6178        5,455.60 
 
                                         ITEM CODE 820141  TOTAL             12                                           5,455.60 
 
 820143  OBJECT MARKER (TYPE K-2) 
 
                                                                  EA    01    1             21.0           50.0000        1,050.00 
                                                                  EA    03    1              2.0           47.0000           94.00 
 
                                                      UNIT TOTAL  EA          2            23.0           49.7391        1,144.00 
 
                                         ITEM CODE 820143  TOTAL              2                                           1,144.00 
 
 820151  OBJECT MARKER (TYPE L-1) 
 
                                                                  EA    01    4            169.0           51.8935        8,770.00 
                                                                  EA    02    6             36.0           92.7778        3,340.00 
                                                                  EA    03    9             96.0           58.4479        5,611.00 
                                                                  EA    04   14            326.0           51.8528       16,904.00 
                                                                  EA    05    4             96.0           21.9792        2,110.00 
                                                                  EA    06    2             15.0           72.0000        1,080.00 
                                                                  EA    08    1            110.0           60.0000        6,600.00 
                                                                  EA    09    2             10.0           44.1500          441.50 
                                                                  EA    10    1             48.0           50.0000        2,400.00 
 
                                                      UNIT TOTAL  EA         43           906.0           52.1595       47,256.50 
 
                                         ITEM CODE 820151  TOTAL             43                                          47,256.50 
 
 820152  OBJECT MARKER (TYPE L-2) 
 
                                                                  EA    02    1              5.0           45.0000          225.00 
 
                                                      UNIT TOTAL  EA          1             5.0           45.0000          225.00 
 
                                         ITEM CODE 820152  TOTAL              1                                             225.00 
 
 820180  INSTALL MEDIAN MILEAGE PANEL 
 
                                                                  EA    07    1             34.0           75.0000        2,550.00 
 
                                                      UNIT TOTAL  EA          1            34.0           75.0000        2,550.00 
 
                                         ITEM CODE 820180  TOTAL              1                                           2,550.00 
 
 820190  SPECIAL MARKER 
 
                                                                  EA    07    1             22.0           83.0000        1,826.00 
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                                                      UNIT TOTAL  EA          1            22.0           83.0000        1,826.00 
 
                                         ITEM CODE 820190  TOTAL              1                                           1,826.00 
 
 832001  METAL BEAM GUARD RAILING 
 
                                                                  LF    01    1          1,780.0           31.0000       55,180.00 
                                                                  LF    02    1            970.0           22.0000       21,340.00 
                                                                  LF    03    3          1,283.0           21.0803       27,046.00 
                                                                  LF    04   10         11,798.0           30.7355      362,618.00 
                                                                  LF    05    1             30.0           50.0000        1,500.00 
                                                                  LF    06    1          4,970.0           23.0000      114,310.00 
                                                                  LF    07    4          1,010.0           26.1822       26,444.00 
                                                                  LF    08    2         20,050.0           19.8903      398,800.00 
                                                                  LF    10    2         10,090.0           16.5946      167,440.00 
                                                                  LF    11    9         13,637.0           22.4663      306,372.60 
 
                                                      UNIT TOTAL  LF         34        65,618.0           22.5708    1,481,050.60 
                                                                  M     04    1             98.0          100.0000        9,800.00 
 
                                                      UNIT TOTAL  M           1            98.0          100.0000        9,800.00 
 
                                         ITEM CODE 832001  TOTAL             35                                       1,490,850.60 
 
 832002  METAL BEAM GUARD RAILING (STEEL POST) 
 
                                                                  LF    01    1          1,180.0           21.2500       25,075.00 
                                                                  LF    02    4          4,438.0           40.4869      179,680.80 
                                                                  LF    04    5         57,910.0           24.2658    1,405,230.90 
                                                                  LF    05    4         12,740.0           25.1805      320,800.00 
                                                                  LF    06   14         11,258.0           23.3822      263,237.00 
                                                                  LF    08    2         12,088.0           20.1238      243,256.00 
                                                                  LF    09    1             50.0           73.0000        3,650.00 
                                                                  LF    10    7          3,695.0           27.6375      102,120.50 
                                                                  LF    11    2          1,122.0           28.7308       32,236.00 
 
                                                      UNIT TOTAL  LF         40       104,481.0           24.6484    2,575,286.20 
 
                                         ITEM CODE 832002  TOTAL             40                                       2,575,286.20 
 
 832003  METAL BEAM GUARD RAILING (WOOD POST) 
 
                                                                  LF    01    3          5,283.0           19.9442      105,365.00 
                                                                  LF    02    1            220.0          120.0000       26,400.00 
                                                                  LF    03    6          3,098.0           25.9506       80,395.00 
                                                                  LF    04   24         82,194.0           19.2505    1,582,275.00 
                                                                  LF    05    1            333.0           75.0000       24,975.00 
                                                                  LF    07   12         56,425.0           20.0658    1,132,215.00 
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         METAL BEAM GUARD RAILING (WOOD POST) 
 
                                                                  LF    08    8         12,040.0           22.0224      265,150.00 
                                                                  LF    09    1          2,140.0           33.0000       70,620.00 
                                                                  LF    10    6         10,020.0           27.1225      271,767.00 
                                                                  LF    11    1          3,590.0           27.0000       96,930.00 
                                                                  LF    12    7          6,961.0           20.7995      144,785.00 
 
                                                      UNIT TOTAL  LF         70       182,304.0           20.8491    3,800,877.00 
                                                                  M     01    1          2,990.0           60.0000      179,400.00 
 
                                                      UNIT TOTAL  M           1         2,990.0           60.0000      179,400.00 
 
                                         ITEM CODE 832003  TOTAL             71                                       3,980,277.00 
 
 832004  METAL BEAM GUARD RAILING (SPECIAL) 
 
                                                                  LF    01    1            630.0          350.0000      220,500.00 
 
                                                      UNIT TOTAL  LF          1           630.0          350.0000      220,500.00 
 
                                         ITEM CODE 832004  TOTAL              1                                         220,500.00 
 
 832008  METAL BEAM GUARD RAILING (ELEMENT) 
 
                                                                  EA    01    1             20.0          225.0000        4,500.00 
 
                                                      UNIT TOTAL  EA          1            20.0          225.0000        4,500.00 
 
                                         ITEM CODE 832008  TOTAL              1                                           4,500.00 
 
 832010  INSTALL METAL BEAM GUARD RAILING 
 
                                                                  LF    04    1          9,140.0           17.2500      157,665.00 
 
                                                      UNIT TOTAL  LF          1         9,140.0           17.2500      157,665.00 
 
                                         ITEM CODE 832010  TOTAL              1                                         157,665.00 
 
 832012  METAL BEAM GUARD RAILING (7' WOOD POST) 
 
                                                                  LF    01    3          6,845.0           23.4112      160,250.00 
                                                                  LF    07    1            150.0           30.3600        4,554.00 
 
                                                      UNIT TOTAL  LF          4         6,995.0           23.5603      164,804.00 
 
                                         ITEM CODE 832012  TOTAL              4                                         164,804.00 
 
 832013  METAL BEAM GUARD RAILING (7' POST) 
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 832013  METAL BEAM GUARD RAILING (7' POST) 
 
                                                                  LF    01    1            120.0           25.0000        3,000.00 
                                                                  LF    06    1            190.0           23.5000        4,465.00 
 
                                                      UNIT TOTAL  LF          2           310.0           24.0806        7,465.00 
 
                                         ITEM CODE 832013  TOTAL              2                                           7,465.00 
 
 832014  METAL BEAM GUARD RAILING (8' POST) 
 
                                                                  LF    04    1            100.0           55.0000        5,500.00 
 
                                                      UNIT TOTAL  LF          1           100.0           55.0000        5,500.00 
 
                                         ITEM CODE 832014  TOTAL              1                                           5,500.00 
 
 832061  METAL BEAM GUARD RAILING 
         (2.1 M WOOD POST) 
                                                                  M     10    1             27.0           74.0000        1,998.00 
 
                                                      UNIT TOTAL  M           1            27.0           74.0000        1,998.00 
 
                                         ITEM CODE 832061  TOTAL              1                                           1,998.00 
 
 832070  VEGETATION CONTROL (MINOR CONCRETE) 
 
                                                                  SQYD  02    4          3,350.0           75.8925      254,240.00 
                                                                  SQYD  03    1            160.0           82.0000       13,120.00 
                                                                  SQYD  04   26         48,525.0           49.6283    2,408,215.00 
                                                                  SQYD  05    4          4,980.0           67.1888      334,600.00 
                                                                  SQYD  06    1            180.0           78.0000       14,040.00 
                                                                  SQYD  07    8         17,050.0           50.4298      859,827.80 
                                                                  SQYD  08    1          5,030.0           60.0000      301,800.00 
                                                                  SQYD  10    2         34,200.0           35.7614    1,223,040.00 
                                                                  SQYD  12    2          2,400.0           39.2250       94,140.00 
 
                                                      UNIT TOTAL  SQYD       49       115,875.0           47.4910    5,503,022.80 
 
                                         ITEM CODE 832070  TOTAL             49                                       5,503,022.80 
 
 833020  CHAIN LINK RAILING 
 
                                                                  LF    04    3          6,160.0           39.1231      240,998.00 
                                                                  LF    07    1             34.0          135.0000        4,590.00 
 
                                                      UNIT TOTAL  LF          4         6,194.0           39.6493      245,588.00 
 
                                         ITEM CODE 833020  TOTAL              4                                         245,588.00 
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 833031  CHAIN LINK RAILING (TYPE 6) 
 
                                                                  LF    03    1            664.0           70.0000       46,480.00 
                                                                  LF    05    1            570.0           92.0000       52,440.00 
                                                                  LF    06    1            748.0          100.0000       74,800.00 
 
                                                      UNIT TOTAL  LF          3         1,982.0           87.6488      173,720.00 
 
                                         ITEM CODE 833031  TOTAL              3                                         173,720.00 
 
 833032  CHAIN LINK RAILING (TYPE 7) 
 
                                                                  LF    04    3          1,743.0           55.7204       97,120.60 
                                                                  LF    06    1          2,042.0           74.0000      151,108.00 
                                                                  LF    07    3          5,336.0           75.6865      403,863.20 
                                                                  LF    08    2          3,686.0           78.3315      288,730.00 
                                                                  LF    10    1          1,072.0          125.0000      134,000.00 
                                                                  LF    11    1            414.0           65.0000       26,910.00 
                                                                  LF    12    2            506.0          114.7905       58,084.00 
 
                                                      UNIT TOTAL  LF         13        14,799.0           78.3712    1,159,815.80 
                                                                  M     01    1            176.0           75.0000       13,200.00 
 
                                                      UNIT TOTAL  M           1           176.0           75.0000       13,200.00 
 
                                         ITEM CODE 833032  TOTAL             14                                       1,173,015.80 
 
 833033  CHAIN LINK RAILING (TYPE 7 MODIFIED) 
 
                                                                  LF    04    5          3,648.0           70.8114      258,320.00 
                                                                  LF    06    1            705.0           60.0000       42,300.00 
                                                                  LF    08    1            365.0          130.0000       47,450.00 
                                                                  LF    10    3          4,063.0          134.0248      544,542.65 
                                                                  LF    12    1            610.0           82.0000       50,020.00 
 
                                                      UNIT TOTAL  LF         11         9,391.0          100.3762      942,632.65 
 
                                         ITEM CODE 833033  TOTAL             11                                         942,632.65 
 
 833040  PICKET RAILING 
 
                                                                  LF    07    1             24.0          270.0000        6,480.00 
 
                                                      UNIT TOTAL  LF          1            24.0          270.0000        6,480.00 
 
                                         ITEM CODE 833040  TOTAL              1                                           6,480.00 
 
 833072  WILDLIFE PASSAGE WAY (TYPE S) 
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 833072  WILDLIFE PASSAGE WAY (TYPE S) 
 
                                                                  EA    05    2            324.0           57.9506       18,776.00 
                                                                  EA    06    1             98.0          100.0000        9,800.00 
 
                                                      UNIT TOTAL  EA          3           422.0           67.7156       28,576.00 
 
                                         ITEM CODE 833072  TOTAL              3                                          28,576.00 
 
 833073  WILDLIFE PASSAGE WAY (TYPE M) 
 
                                                                  EA    05    1              5.0        1,340.0000        6,700.00 
                                                                  EA    06    1              4.0          250.0000        1,000.00 
 
                                                      UNIT TOTAL  EA          2             9.0          855.5556        7,700.00 
 
                                         ITEM CODE 833073  TOTAL              2                                           7,700.00 
 
 833077  PEDESTRIAN BARRICADE 
 
                                                                  EA    04    1             11.0          570.0000        6,270.00 
                                                                  EA    05    1             18.0          460.0000        8,280.00 
                                                                  EA    10    2              4.0          775.0000        3,100.00 
                                                                  EA    12    1              6.0        1,500.0000        9,000.00 
 
                                                      UNIT TOTAL  EA          5            39.0          683.3333       26,650.00 
                                                                  LF    08    1             59.0           90.0000        5,310.00 
 
                                                      UNIT TOTAL  LF          1            59.0           90.0000        5,310.00 
 
                                         ITEM CODE 833077  TOTAL              6                                          31,960.00 
 
 833080  CONCRETE BARRIER (TYPE K) 
 
                                                                  LF    04    6          3,290.0           14.5878       47,994.00 
                                                                  LF    07    1            300.0           11.0000        3,300.00 
                                                                  LF    10    2         12,270.0           25.9507      318,415.00 
                                                                  LF    11    1            360.0           35.0000       12,600.00 
 
                                                      UNIT TOTAL  LF         10        16,220.0           23.5702      382,309.00 
 
                                         ITEM CODE 833080  TOTAL             10                                         382,309.00 
 
 833085  PIPE HANDRAILING 
 
                                                                  LF    04    2            100.0          117.0000       11,700.00 
                                                                  LF    08    1          2,436.0           45.0000      109,620.00 
                                                                  LF    11    1             56.0          180.0000       10,080.00 
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                                                      UNIT TOTAL  LF          4         2,592.0           50.6944      131,400.00 
                                                                  M     04    1            180.0          225.0000       40,500.00 
 
                                                      UNIT TOTAL  M           1           180.0          225.0000       40,500.00 
 
                                         ITEM CODE 833085  TOTAL              5                                         171,900.00 
 
 833088  TUBULAR HANDRAILING 
 
                                                                  LF    03    1            503.0           39.0000       19,617.00 
                                                                  LF    04    2            626.0           52.5000       32,865.00 
                                                                  LF    06    1          1,110.0           48.0000       53,280.00 
                                                                  LF    07    1            990.0           73.5000       72,765.00 
                                                                  LF    08    1             60.0           54.0000        3,240.00 
                                                                  LF    09    1            265.0          144.0000       38,160.00 
                                                                  LF    10    1            921.0           55.0000       50,655.00 
                                                                  LF    11    1            488.0           44.0000       21,472.00 
 
                                                      UNIT TOTAL  LF          9         4,963.0           58.8463      292,054.00 
 
                                         ITEM CODE 833088  TOTAL              9                                         292,054.00 
 
 833090  TUBULAR HANDRAILING (MODIFIED) 
 
                                                                  LF    02    1             35.0          150.0000        5,250.00 
                                                                  LF    04    1            178.0           75.0000       13,350.00 
                                                                  LF    11    1            321.0          125.0000       40,125.00 
 
                                                      UNIT TOTAL  LF          3           534.0          109.9719       58,725.00 
 
                                         ITEM CODE 833090  TOTAL              3                                          58,725.00 
 
 833092  METAL TUBE BRIDGE RAILING 
 
                                                                  LF    07    2             32.0           82.5000        2,640.00 
 
                                                      UNIT TOTAL  LF          2            32.0           82.5000        2,640.00 
 
                                         ITEM CODE 833092  TOTAL              2                                           2,640.00 
 
 833125  CONCRETE BARRIER (TYPE 25) 
 
                                                                  LF    04    2            529.0          101.1758       53,522.00 
                                                                  LF    06    1            214.0          100.0000       21,400.00 
 
                                                      UNIT TOTAL  LF          3           743.0          100.8371       74,922.00 
 
                                         ITEM CODE 833125  TOTAL              3                                          74,922.00 
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 833126  CONCRETE BARRIER (TYPE 25A) 
 
                                                                  LF    06    1            640.0           77.0000       49,280.00 
 
                                                      UNIT TOTAL  LF          1           640.0           77.0000       49,280.00 
 
                                         ITEM CODE 833126  TOTAL              1                                          49,280.00 
 
 833127  CONCRETE BARRIER (TYPE 25B) 
 
                                                                  LF    06    1            110.0          131.0000       14,410.00 
 
                                                      UNIT TOTAL  LF          1           110.0          131.0000       14,410.00 
 
                                         ITEM CODE 833127  TOTAL              1                                          14,410.00 
 
 833140  CONCRETE BARRIER (TYPE 26) 
 
                                                                  LF    03    1            664.0          125.0000       83,000.00 
                                                                  LF    06    1            400.0          111.0000       44,400.00 
                                                                  LF    10    1            824.0           90.0000       74,160.00 
                                                                  LF    11    1            488.0          135.0000       65,880.00 
 
                                                      UNIT TOTAL  LF          4         2,376.0          112.5589      267,440.00 
 
                                         ITEM CODE 833140  TOTAL              4                                         267,440.00 
 
 833141  CONCRETE BARRIER (TYPE 26A) 
 
                                                                  LF    06    1            490.0          108.0000       52,920.00 
 
                                                      UNIT TOTAL  LF          1           490.0          108.0000       52,920.00 
 
                                         ITEM CODE 833141  TOTAL              1                                          52,920.00 
 
 833142  CONCRETE BARRIER (TYPE 26 MODIFIED) 
 
                                                                  LF    04    5          2,615.0          172.7725      451,800.00 
                                                                  LF    05    2            812.0          228.4298      185,485.00 
                                                                  LF    06    2          4,290.0          117.5217      504,168.00 
                                                                  LF    07    3          1,992.0          153.9990      306,766.00 
                                                                  LF    08    1            492.0          120.0000       59,040.00 
                                                                  LF    10    2          2,731.0          160.6811      438,820.00 
                                                                  LF    11    1          2,427.0          130.0000      315,510.00 
                                                                  LF    12    2            872.0          183.7569      160,236.00 
 
                                                      UNIT TOTAL  LF         18        16,231.0          149.2098    2,421,825.00 
                                                                  M     01    1             27.0          800.0000       21,600.00 
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                                                      UNIT TOTAL  M           1            27.0          800.0000       21,600.00 
 
                                         ITEM CODE 833142  TOTAL             19                                       2,443,425.00 
 
 833143  CONCRETE BARRIER (TYPE 26A MODIFIED) 
 
                                                                  LF    06    1            270.0          170.0000       45,900.00 
                                                                  LF    07    1             94.0          240.0000       22,560.00 
                                                                  LF    08    1             60.0          215.0000       12,900.00 
                                                                  LF    10    1             27.0          100.0000        2,700.00 
 
                                                      UNIT TOTAL  LF          4           451.0          186.3858       84,060.00 
 
                                         ITEM CODE 833143  TOTAL              4                                          84,060.00 
 
 833187  CONCRETE BARRIER (TYPE 27 MODIFIED) 
 
                                                                  LF    06    1            211.0          210.0000       44,310.00 
 
                                                      UNIT TOTAL  LF          1           211.0          210.0000       44,310.00 
 
                                         ITEM CODE 833187  TOTAL              1                                          44,310.00 
 
 839220  DOUBLE METAL BEAM GUARD RAILING 
         (WOOD POST) 
                                                                  LF    02    2            283.0           75.9929       21,506.00 
                                                                  LF    03    1            650.0           28.0000       18,200.00 
                                                                  LF    04    3            580.0           33.1724       19,240.00 
                                                                  LF    08    3          4,790.0           34.3800      164,680.00 
                                                                  LF    10    1             25.0           40.0000        1,000.00 
                                                                  LF    11    1            340.0           32.0000       10,880.00 
 
                                                      UNIT TOTAL  LF         11         6,668.0           35.3188      235,506.00 
                                                                  M     01    1            120.0          125.0000       15,000.00 
 
                                                      UNIT TOTAL  M           1           120.0          125.0000       15,000.00 
 
                                         ITEM CODE 839220  TOTAL             12                                         250,506.00 
 
 839301  SINGLE THRIE BEAM BARRIER 
 
                                                                  LF    04    1            510.0           24.0000       12,240.00 
                                                                  LF    06    1            250.0           32.0000        8,000.00 
                                                                  LF    08    1          5,040.0           25.0000      126,000.00 
                                                                  LF    11    1            590.0           20.0000       11,800.00 
 
                                                      UNIT TOTAL  LF          4         6,390.0           24.7324      158,040.00 
 
                                         ITEM CODE 839301  TOTAL              4                                         158,040.00 
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 839302  SINGLE THRIE BEAM BARRIER (WOOD POST) 
 
                                                                  LF    02    2             88.0          107.1023        9,425.00 
                                                                  LF    03    1          1,230.0           25.0000       30,750.00 
                                                                  LF    04    3         13,790.0           22.2596      306,960.00 
                                                                  LF    07    2            340.0           36.6706       12,468.00 
 
                                                      UNIT TOTAL  LF          8        15,448.0           23.2783      359,603.00 
 
                                         ITEM CODE 839302  TOTAL              8                                         359,603.00 
 
 839303  SINGLE THRIE BEAM BARRIER (STEEL POST) 
 
                                                                  LF    02    2            540.0           60.6481       32,750.00 
                                                                  LF    05    1          2,140.0           30.0000       64,200.00 
                                                                  LF    06    4         46,050.0           26.5946    1,224,680.00 
 
                                                      UNIT TOTAL  LF          7        48,730.0           27.1215    1,321,630.00 
 
                                         ITEM CODE 839303  TOTAL              7                                       1,321,630.00 
 
 839304  SINGLE THRIE BEAM BARRIER (BRIDGE) 
 
                                                                  LF    07    1             70.0           45.0000        3,150.00 
 
                                                      UNIT TOTAL  LF          1            70.0           45.0000        3,150.00 
 
                                         ITEM CODE 839304  TOTAL              1                                           3,150.00 
 
 839310  DOUBLE THRIE BEAM BARRIER 
 
                                                                  LF    02    1             80.0           62.0000        4,960.00 
                                                                  LF    04    3          3,190.0           39.6677      126,540.00 
                                                                  LF    08    1         25,900.0           36.0000      932,400.00 
 
                                                      UNIT TOTAL  LF          5        29,170.0           36.4724    1,063,900.00 
 
                                         ITEM CODE 839310  TOTAL              5                                       1,063,900.00 
 
 839311  DOUBLE THRIE BEAM BARRIER (WOOD POST) 
 
                                                                  LF    03    1          8,240.0           34.0000      280,160.00 
                                                                  LF    04    1            770.0           40.0000       30,800.00 
                                                                  LF    07    1             25.0           55.6700        1,391.75 
                                                                  LF    10    1          3,400.0           36.7500      124,950.00 
 
                                                      UNIT TOTAL  LF          4        12,435.0           35.1670      437,301.75 
 
                                         ITEM CODE 839311  TOTAL              4                                         437,301.75 
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 839312  DOUBLE THRIE BEAM BARRIER (STEEL POST) 
 
                                                                  LF    06    4         44,418.0           37.0167    1,644,209.00 
                                                                  LF    10    2         20,020.0           43.8925      878,728.00 
                                                                  LF    11    1            190.0           56.0000       10,640.00 
 
                                                      UNIT TOTAL  LF          7        64,628.0           39.2025    2,533,577.00 
 
                                         ITEM CODE 839312  TOTAL              7                                       2,533,577.00 
 
 839401  CONCRETE BARRIER 
 
                                                                  LF    04    1          1,070.0          355.0000      379,850.00 
                                                                  LF    12    1          7,820.0           80.0000      625,600.00 
 
                                                      UNIT TOTAL  LF          2         8,890.0          113.0990    1,005,450.00 
 
                                         ITEM CODE 839401  TOTAL              2                                       1,005,450.00 
 
 839510  HEADLIGHT GLARE SCREEN 
 
                                                                  LF    01    1            550.0           50.0000       27,500.00 
 
                                                      UNIT TOTAL  LF          1           550.0           50.0000       27,500.00 
 
                                         ITEM CODE 839510  TOTAL              1                                          27,500.00 
 
 839514  HANDRAILING 
 
                                                                  LF    07    1             62.0           45.0000        2,790.00 
 
                                                      UNIT TOTAL  LF          1            62.0           45.0000        2,790.00 
 
                                         ITEM CODE 839514  TOTAL              1                                           2,790.00 
 
 839521  CABLE RAILING 
 
                                                                  LF    01    3            134.0          106.9851       14,336.00 
                                                                  LF    02    2            321.0           45.3583       14,560.00 
                                                                  LF    03    1            300.0           50.0000       15,000.00 
                                                                  LF    04    8          1,872.0           23.6020       44,183.00 
                                                                  LF    05    4          1,324.0           16.9932       22,499.00 
                                                                  LF    06    2            244.0           22.8689        5,580.00 
                                                                  LF    07    8         26,936.0           16.7762      451,885.05 
                                                                  LF    08    3         11,525.0           14.4069      166,040.00 
                                                                  LF    09    1            130.0           40.0000        5,200.00 
                                                                  LF    10    5          2,506.0           22.6899       56,861.00 
                                                                  LF    11    3             76.0           77.5000        5,890.00 
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         CABLE RAILING 
 
                                                                  LF    12    2          1,110.0           20.1622       22,380.00 
 
                                                      UNIT TOTAL  LF         42        46,478.0           17.7377      824,414.05 
                                                                  M     01    1            198.8          195.0000       38,766.00 
                                                                  M     04    1             93.0           65.0000        6,045.00 
 
                                                      UNIT TOTAL  M           2           291.8          153.5675       44,811.00 
 
                                         ITEM CODE 839521  TOTAL             44                                         869,225.05 
 
 839527  CABLE RAILING (MODIFIED) 
 
                                                                  LF    04    1            170.0           40.0000        6,800.00 
                                                                  LF    05    1          4,319.0           16.0000       69,104.00 
                                                                  LF    10    1            139.0           47.4000        6,588.60 
 
                                                      UNIT TOTAL  LF          3         4,628.0           17.8247       82,492.60 
 
                                         ITEM CODE 839527  TOTAL              3                                          82,492.60 
 
 839540  TRANSITION RAILING (TYPE STB) 
 
                                                                  EA    02    1              1.0        8,000.0000        8,000.00 
                                                                  EA    04    2             44.0        2,261.3636       99,500.00 
                                                                  EA    05    3              7.0        3,520.0000       24,640.00 
                                                                  EA    06    2              5.0        3,100.0000       15,500.00 
                                                                  EA    07    1              2.0        3,916.0000        7,832.00 
                                                                  EA    10    1              1.0        3,000.0000        3,000.00 
 
                                                      UNIT TOTAL  EA         10            60.0        2,641.2000      158,472.00 
 
                                         ITEM CODE 839540  TOTAL             10                                         158,472.00 
 
 839541  TRANSITION RAILING (TYPE WB) 
 
                                                                  EA    01    7            208.0        3,251.4423      676,300.00 
                                                                  EA    02    9             84.0        3,880.7738      325,985.00 
                                                                  EA    03    7             27.0        2,674.0741       72,200.00 
                                                                  EA    04   29            307.0        3,237.2834      993,846.00 
                                                                  EA    05    9             22.0        3,495.7273       76,906.00 
                                                                  EA    06   11             53.0        2,972.4528      157,540.00 
                                                                  EA    07   11             97.0        2,960.9204      287,209.28 
                                                                  EA    08   10            271.0        2,824.6440      765,478.53 
                                                                  EA    10   10            146.0        3,020.5822      441,005.00 
                                                                  EA    11    7             76.0        3,313.6842      251,840.00 
                                                                  EA    12    5             23.0        3,114.5652       71,635.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                                      UNIT TOTAL  EA        115         1,314.0        3,135.4222    4,119,944.81 
 
                                         ITEM CODE 839541  TOTAL            115                                       4,119,944.81 
 
 839542  TRANSITION RAILING (TYPE DTB) 
 
                                                                  EA    04    2              3.0        3,600.0000       10,800.00 
                                                                  EA    06    3             12.0        2,783.3333       33,400.00 
                                                                  EA    10    1              1.0        2,950.0000        2,950.00 
 
                                                      UNIT TOTAL  EA          6            16.0        2,946.8750       47,150.00 
 
                                         ITEM CODE 839542  TOTAL              6                                          47,150.00 
 
 839555  END CAP 
 
                                                                  EA    04    4             38.0          121.5789        4,620.00 
                                                                  EA    07    1              7.0          245.0000        1,715.00 
 
                                                      UNIT TOTAL  EA          5            45.0          140.7778        6,335.00 
 
                                         ITEM CODE 839555  TOTAL              5                                           6,335.00 
 
 839561  RAIL TENSIONING ASSEMBLY 
 
                                                                  EA    01    1              1.0          375.0000          375.00 
                                                                  EA    04    1              8.0        1,000.0000        8,000.00 
                                                                  EA    05    2              3.0          533.3333        1,600.00 
                                                                  EA    06    2              3.0          266.6667          800.00 
                                                                  EA    07    1              1.0          331.0000          331.00 
                                                                  EA    08    1              5.0          600.0000        3,000.00 
                                                                  EA    10    2             16.0          311.2500        4,980.00 
 
                                                      UNIT TOTAL  EA         10            37.0          515.8378       19,086.00 
 
                                         ITEM CODE 839561  TOTAL             10                                          19,086.00 
 
 839564  TERMINAL SYSTEM (TYPE FLEAT) 
 
                                                                  EA    04    1             55.0        2,500.0000      137,500.00 
 
                                                      UNIT TOTAL  EA          1            55.0        2,500.0000      137,500.00 
 
                                         ITEM CODE 839564  TOTAL              1                                         137,500.00 
 
 839566  TERMINAL SYSTEM (TYPE CAT) 
 
                                                                  EA    02    1              2.0        4,600.0000        9,200.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         TERMINAL SYSTEM (TYPE CAT) 
 
                                                                  EA    04    1              1.0        4,500.0000        4,500.00 
                                                                  EA    10    1              1.0        4,500.0000        4,500.00 
 
                                                      UNIT TOTAL  EA          3             4.0        4,550.0000       18,200.00 
 
                                         ITEM CODE 839566  TOTAL              3                                          18,200.00 
 
 839567  TERMINAL SYSTEM (TYPE CAT) BACKUP 
 
                                                                  EA    02    1              2.0          600.0000        1,200.00 
                                                                  EA    04    1              1.0          100.0000          100.00 
                                                                  EA    06    1              1.0          790.0000          790.00 
 
                                                      UNIT TOTAL  EA          3             4.0          522.5000        2,090.00 
 
                                         ITEM CODE 839567  TOTAL              3                                           2,090.00 
 
 839568  TERMINAL ANCHOR ASSEMBLY (TYPE SFT) 
 
                                                                  EA    01    1              4.0        1,000.0000        4,000.00 
                                                                  EA    08    1              5.0          575.0000        2,875.00 
                                                                  EA    10    1              3.0          900.0000        2,700.00 
 
                                                      UNIT TOTAL  EA          3            12.0          797.9167        9,575.00 
 
                                         ITEM CODE 839568  TOTAL              3                                           9,575.00 
 
 839571  RETURN CAP 
 
                                                                  EA    04    1             12.0          100.0000        1,200.00 
 
                                                      UNIT TOTAL  EA          1            12.0          100.0000        1,200.00 
 
                                         ITEM CODE 839571  TOTAL              1                                           1,200.00 
 
 839572  RETURN CAP (TYPE TA) 
 
                                                                  EA    06    1              4.0          150.0000          600.00 
 
                                                      UNIT TOTAL  EA          1             4.0          150.0000          600.00 
 
                                         ITEM CODE 839572  TOTAL              1                                             600.00 
 
 839576  END CAP (TYPE A) 
 
                                                                  EA    01    2             10.0          220.0000        2,200.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         END CAP (TYPE A) 
 
                                                                  EA    03    2              5.0          180.0000          900.00 
                                                                  EA    04    1              2.0          250.0000          500.00 
                                                                  EA    06    1              1.0           80.0000           80.00 
                                                                  EA    07    3             25.0          128.0600        3,201.50 
                                                                  EA    08    5             37.0          227.0541        8,401.00 
                                                                  EA    11    1              5.0          200.0000        1,000.00 
                                                                  EA    12    2              3.0          211.6667          635.00 
 
                                                      UNIT TOTAL  EA         17            88.0          192.2443       16,917.50 
 
                                         ITEM CODE 839576  TOTAL             17                                          16,917.50 
 
 839577  END CAP (TYPE TA) 
 
                                                                  EA    02    1              1.0          500.0000          500.00 
 
                                                      UNIT TOTAL  EA          1             1.0          500.0000          500.00 
 
                                         ITEM CODE 839577  TOTAL              1                                             500.00 
 
 839578  END CAP (TYPE TC) 
 
                                                                  EA    01    2             35.0          202.2857        7,080.00 
                                                                  EA    02    1              1.0          500.0000          500.00 
                                                                  EA    03    2              4.0          400.0000        1,600.00 
                                                                  EA    04    3             44.0          148.8636        6,550.00 
                                                                  EA    06    2              9.0          100.0000          900.00 
                                                                  EA    07    2             18.0          238.8889        4,300.00 
                                                                  EA    08    6            207.0          191.4928       39,639.00 
                                                                  EA    10    1              1.0          100.0000          100.00 
 
                                                      UNIT TOTAL  EA         19           319.0          190.1850       60,669.00 
 
                                         ITEM CODE 839578  TOTAL             19                                          60,669.00 
 
 839581  END ANCHOR ASSEMBLY (TYPE SFT) 
 
                                                                  EA    01    5             42.0          665.4762       27,950.00 
                                                                  EA    02    7             10.0        1,021.0000       10,210.00 
                                                                  EA    03    7             14.0        1,682.1429       23,550.00 
                                                                  EA    04   32            344.0          703.1831      241,895.00 
                                                                  EA    05    6             32.0          563.9063       18,045.00 
                                                                  EA    06   11             34.0          594.0294       20,197.00 
                                                                  EA    07   10             67.0          547.1673       36,660.21 
                                                                  EA    08    9            181.0          640.0110      115,842.00 
                                                                  EA    09    1              1.0        1,000.0000        1,000.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         END ANCHOR ASSEMBLY (TYPE SFT) 
 
                                                                  EA    10   11             54.0          704.8843       38,063.75 
                                                                  EA    11    9             42.0          713.4524       29,965.00 
                                                                  EA    12    5             16.0          788.2500       12,612.00 
 
                                                      UNIT TOTAL  EA        113           837.0          688.1600      575,989.96 
 
                                         ITEM CODE 839581  TOTAL            113                                         575,989.96 
 
 839582  END ANCHOR ASSEMBLY (TYPE CA) 
 
                                                                  EA    04    1              3.0        2,500.0000        7,500.00 
                                                                  EA    06    2              6.0        1,150.0000        6,900.00 
 
                                                      UNIT TOTAL  EA          3             9.0        1,600.0000       14,400.00 
 
                                         ITEM CODE 839582  TOTAL              3                                          14,400.00 
 
 839584  ALTERNATIVE IN-LINE TERMINAL SYSTEM 
 
                                                                  EA    01    4             75.0        2,744.0000      205,800.00 
                                                                  EA    02    6             59.0        3,897.9661      229,980.00 
                                                                  EA    03    4              7.0        2,857.1429       20,000.00 
                                                                  EA    04   27            209.0        2,686.8421      561,550.00 
                                                                  EA    05    2             18.0        2,433.3333       43,800.00 
                                                                  EA    06    8             22.0        2,674.7727       58,845.00 
                                                                  EA    07   10             35.0        2,934.0309      102,691.08 
                                                                  EA    08    9             95.0        2,787.8421      264,845.00 
                                                                  EA    10   10             90.0        2,525.6667      227,310.00 
                                                                  EA    11    4             13.0        3,173.4615       41,255.00 
                                                                  EA    12    4             12.0        2,882.5000       34,590.00 
 
                                                      UNIT TOTAL  EA         88           635.0        2,819.9466    1,790,666.08 
 
                                         ITEM CODE 839584  TOTAL             88                                       1,790,666.08 
 
 839585  ALTERNATIVE FLARED TERMINAL SYSTEM 
 
                                                                  EA    01    7            330.0        1,984.3939      654,850.00 
                                                                  EA    02   12            167.0        2,899.3114      484,185.00 
                                                                  EA    03    9             91.0        2,156.3736      196,230.00 
                                                                  EA    04   36            356.0        2,261.8258      805,210.00 
                                                                  EA    05    7             62.0        2,470.9677      153,200.00 
                                                                  EA    06   12             68.0        2,146.1471      145,938.00 
                                                                  EA    07   11             54.0        2,162.0317      116,749.71 
                                                                  EA    08   12            256.0        2,316.9504      593,139.31 
                                                                  EA    09    2              3.0        3,100.0000        9,300.00 
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  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
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         ALTERNATIVE FLARED TERMINAL SYSTEM 
 
                                                                  EA    10   13             97.0        2,397.5284      232,560.25 
                                                                  EA    11   10             70.0        2,507.3571      175,515.00 
                                                                  EA    12    5             19.0        2,421.5789       46,010.00 
 
                                                      UNIT TOTAL  EA        136         1,573.0        2,296.8133    3,612,887.27 
 
                                         ITEM CODE 839585  TOTAL            136                                       3,612,887.27 
 
 839591  CRASH CUSHION, SAND FILLED 
 
                                                                  EA    02    1              1.0        3,000.0000        3,000.00 
                                                                  EA    04    8              8.0        4,450.0000       35,600.00 
                                                                  EA    07    1             42.0          425.0000       17,850.00 
                                                                  EA    10    3              8.0        4,516.2500       36,130.00 
                                                                  EA    11    1             14.0          300.0000        4,200.00 
 
                                                      UNIT TOTAL  EA         14            73.0        1,325.7534       96,780.00 
 
                                         ITEM CODE 839591  TOTAL             14                                          96,780.00 
 
 839601  CRASH CUSHION (TYPE CAT) 
 
                                                                  EA    01    2              5.0        4,800.0000       24,000.00 
                                                                  EA    03    1              6.0        4,500.0000       27,000.00 
                                                                  EA    04    3              4.0        5,050.0000       20,200.00 
                                                                  EA    06    1              1.0        4,700.0000        4,700.00 
                                                                  EA    07    2              2.0        4,390.8300        8,781.66 
                                                                  EA    08    2              8.0        4,868.7500       38,950.00 
                                                                  EA    10    3             21.0        4,692.3810       98,540.00 
                                                                  EA    12    1              1.0        5,000.0000        5,000.00 
 
                                                      UNIT TOTAL  EA         15            48.0        4,732.7429      227,171.66 
 
                                         ITEM CODE 839601  TOTAL             15                                         227,171.66 
 
 839602  CRASH CUSHION (TYPE CAT) BACKUP 
 
                                                                  EA    01    2              5.0          500.0000        2,500.00 
                                                                  EA    03    1              6.0          250.0000        1,500.00 
                                                                  EA    04    2              3.0          266.6667          800.00 
                                                                  EA    07    2              2.0          232.7950          465.59 
                                                                  EA    08    2              8.0          371.8750        2,975.00 
                                                                  EA    10    3             21.0          375.7143        7,890.00 
                                                                  EA    12    1              1.0          500.0000          500.00 
 
                                                      UNIT TOTAL  EA         13            46.0          361.5346       16,630.59 
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                                         ITEM CODE 839602  TOTAL             13                                          16,630.59 
 
 839603  CRASH CUSHION (ADIEM) 
 
                                                                  EA    04    3              4.0       19,937.5000       79,750.00 
                                                                  EA    07    2              2.0       22,250.0000       44,500.00 
 
                                                      UNIT TOTAL  EA          5             6.0       20,708.3333      124,250.00 
 
                                         ITEM CODE 839603  TOTAL              5                                         124,250.00 
 
 839604  CRASH CUSHION (REACT 9CBB) 
 
                                                                  EA    04    3              6.0       51,846.6667      311,080.00 
                                                                  EA    07    4              4.0       53,281.2500      213,125.00 
                                                                  EA    10    1              1.0       61,500.0000       61,500.00 
                                                                  EA    11    3              5.0       44,200.0000      221,000.00 
                                                                  EA    12    2              3.0       48,666.6667      146,000.00 
 
                                                      UNIT TOTAL  EA         13            19.0       50,142.3684      952,705.00 
 
                                         ITEM CODE 839604  TOTAL             13                                         952,705.00 
 
 839605  CRASH CUSHION (REACT 9SCBS) 
 
                                                                  EA    07    1              1.0       46,000.0000       46,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0       46,000.0000       46,000.00 
 
                                         ITEM CODE 839605  TOTAL              1                                          46,000.00 
 
 839631  CRASH CUSHION MODULE, SAND FILLED 
 
                                                                  EA    04    2             28.0          335.0000        9,380.00 
 
                                                      UNIT TOTAL  EA          2            28.0          335.0000        9,380.00 
 
                                         ITEM CODE 839631  TOTAL              2                                           9,380.00 
 
 839699  CONCRETE BARRIER (TYPE 60P) 
 
                                                                  LF    04    1             12.0          316.0000        3,792.00 
                                                                  LF    08    1            380.0           90.0000       34,200.00 
                                                                  LF    11    1             12.0          245.0000        2,940.00 
 
                                                      UNIT TOTAL  LF          3           404.0          101.3168       40,932.00 
 
                                         ITEM CODE 839699  TOTAL              3                                          40,932.00 
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 839700  CONCRETE BARRIER (TYPE 60F) 
 
                                                                  LF    02    1            130.0          255.0000       33,150.00 
                                                                  LF    05    1            100.0          410.0000       41,000.00 
                                                                  LF    06    2          1,490.0          201.0403      299,550.00 
                                                                  LF    07    1            220.0          212.0000       46,640.00 
                                                                  LF    08    2          1,970.0          102.1675      201,270.00 
                                                                  LF    10    2          1,180.0          131.9492      155,700.00 
 
                                                      UNIT TOTAL  LF          9         5,090.0          152.7132      777,310.00 
 
                                         ITEM CODE 839700  TOTAL              9                                         777,310.00 
 
 839701  CONCRETE BARRIER (TYPE 60) 
 
                                                                  LF    01    1             71.0          200.0000       14,200.00 
                                                                  LF    02    1            440.0           79.0000       34,760.00 
                                                                  LF    03    2          4,190.0           38.1575      159,880.00 
                                                                  LF    04   16         24,650.0           51.3057    1,264,686.10 
                                                                  LF    05    3         26,838.0           38.1291    1,023,310.00 
                                                                  LF    06    3         36,248.0           32.7632    1,187,600.00 
                                                                  LF    07    6          7,175.0           69.8632      501,268.20 
                                                                  LF    08    2         17,470.0           37.3911      653,223.20 
                                                                  LF    10    5         11,887.0           41.3384      491,390.00 
                                                                  LF    11    7         22,220.0           48.9829    1,088,400.00 
                                                                  LF    12    1            470.0           75.0000       35,250.00 
 
                                                      UNIT TOTAL  LF         47       151,659.0           42.5558    6,453,967.50 
                                                                  M     04    1             57.0          200.0000       11,400.00 
 
                                                      UNIT TOTAL  M           1            57.0          200.0000       11,400.00 
 
                                         ITEM CODE 839701  TOTAL             48                                       6,465,367.50 
 
 839702  CONCRETE BARRIER (TYPE 60A) 
 
                                                                  LF    04    2          2,198.0           36.4608       80,140.80 
                                                                  LF    06    2            734.0           65.1117       47,792.00 
                                                                  LF    11    3          1,178.0           44.7920       52,765.00 
 
                                                      UNIT TOTAL  LF          7         4,110.0           43.9654      180,697.80 
 
                                         ITEM CODE 839702  TOTAL              7                                         180,697.80 
 
 839703  CONCRETE BARRIER (TYPE 60C) 
 
                                                                  LF    02    1            160.0          135.0000       21,600.00 
                                                                  LF    04   18         60,090.0           88.0315    5,289,815.00 
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         CONCRETE BARRIER (TYPE 60C) 
 
                                                                  LF    05    2          6,800.0          140.1412      952,960.00 
                                                                  LF    06    3         13,590.0           83.3944    1,133,330.00 
                                                                  LF    07    4          4,670.0           87.3961      408,140.00 
                                                                  LF    08    3         16,120.0           74.2060    1,196,200.00 
                                                                  LF    10    5         21,500.0           69.7813    1,500,297.00 
                                                                  LF    11    5         11,480.0           81.7317      938,280.00 
                                                                  LF    12    1            170.0           80.0000       13,600.00 
 
                                                      UNIT TOTAL  LF         42       134,580.0           85.1109   11,454,222.00 
 
                                         ITEM CODE 839703  TOTAL             42                                      11,454,222.00 
 
 839704  CONCRETE BARRIER (TYPE 60D) 
 
                                                                  LF    03    1            320.0          150.0000       48,000.00 
                                                                  LF    04   13         34,228.0           39.2596    1,343,777.20 
                                                                  LF    06    1            750.0           38.0000       28,500.00 
                                                                  LF    07    4         12,393.0           44.1006      546,538.50 
                                                                  LF    08    2          3,062.0           49.2782      150,890.00 
                                                                  LF    10    6          8,282.0           44.5588      369,036.00 
                                                                  LF    11    2          5,621.0           21.2969      119,710.00 
                                                                  LF    12    2            702.0           61.1111       42,900.00 
 
                                                      UNIT TOTAL  LF         31        65,358.0           40.5360    2,649,351.70 
 
                                         ITEM CODE 839704  TOTAL             31                                       2,649,351.70 
 
 839705  CONCRETE BARRIER (TYPE 60E) 
 
                                                                  LF    04    1            490.0          390.0000      191,100.00 
                                                                  LF    06    1            190.0          110.0000       20,900.00 
                                                                  LF    10    1            360.0          133.3500       48,006.00 
                                                                  LF    11    3            456.0          120.0219       54,730.00 
 
                                                      UNIT TOTAL  LF          6         1,496.0          210.3850      314,736.00 
 
                                         ITEM CODE 839705  TOTAL              6                                         314,736.00 
 
 839706  CONCRETE BARRIER (TYPE 60G) 
 
                                                                  LF    04    1          1,970.0           56.0000      110,320.00 
                                                                  LF    06    2          2,090.0           70.2727      146,870.00 
                                                                  LF    07    3         12,800.0           53.0625      679,200.00 
                                                                  LF    08    1          1,060.0           51.0000       54,060.00 
                                                                  LF    10    1            480.0           85.0000       40,800.00 
                                                                  LF    11    2          1,940.0           74.4124      144,360.00 
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                                                      UNIT TOTAL  LF         10        20,340.0           57.7979    1,175,610.00 
 
                                         ITEM CODE 839706  TOTAL             10                                       1,175,610.00 
 
 839707  CONCRETE BARRIER (TYPE 60GA) 
 
                                                                  LF    06    1            937.0          116.0000      108,692.00 
                                                                  LF    11    1          1,071.0           92.0000       98,532.00 
 
                                                      UNIT TOTAL  LF          2         2,008.0          103.1992      207,224.00 
 
                                         ITEM CODE 839707  TOTAL              2                                         207,224.00 
 
 839708  CONCRETE BARRIER (TYPE 60GC) 
 
                                                                  LF    06    2         10,910.0           80.2640      875,680.00 
                                                                  LF    07    1          1,560.0           65.0000      101,400.00 
                                                                  LF    08    1            530.0           75.0000       39,750.00 
                                                                  LF    10    2          2,524.0          101.4659      256,100.00 
                                                                  LF    11    1          1,690.0           99.0000      167,310.00 
 
                                                      UNIT TOTAL  LF          7        17,214.0           83.6668    1,440,240.00 
 
                                         ITEM CODE 839708  TOTAL              7                                       1,440,240.00 
 
 839709  CONCRETE BARRIER (TYPE 60GE) 
 
                                                                  LF    03    1            150.0          192.0000       28,800.00 
                                                                  LF    04    2            150.0          414.4000       62,160.00 
                                                                  LF    06    1            330.0          230.0000       75,900.00 
                                                                  LF    07    2            650.0          353.9231      230,050.00 
                                                                  LF    10    1            180.0          165.0000       29,700.00 
                                                                  LF    11    2            720.0          142.3611      102,500.00 
                                                                  LF    12    2            400.0          174.7000       69,880.00 
 
                                                      UNIT TOTAL  LF         11         2,580.0          232.1667      598,990.00 
 
                                         ITEM CODE 839709  TOTAL             11                                         598,990.00 
 
 839710  CONCRETE BARRIER (TYPE 60S) 
 
                                                                  LF    04    1             45.0          450.0000       20,250.00 
                                                                  LF    05    1          4,780.0           36.0000      172,080.00 
                                                                  LF    07    1          1,390.0           45.0000       62,550.00 
 
                                                      UNIT TOTAL  LF          3         6,215.0           41.0105      254,880.00 
                                                                  M     04    2            727.0          212.9986      154,850.00 
 
                                                      UNIT TOTAL  M           2           727.0          212.9986      154,850.00 
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                                         ITEM CODE 839710  TOTAL              5                                         409,730.00 
 
 839711  CONCRETE BARRIER (TYPE 60SA) 
 
                                                                  LF    11    1            210.0           70.0000       14,700.00 
 
                                                      UNIT TOTAL  LF          1           210.0           70.0000       14,700.00 
 
                                         ITEM CODE 839711  TOTAL              1                                          14,700.00 
 
 839712  CONCRETE BARRIER (TYPE 60SC) 
 
                                                                  LF    03    1            180.0          250.0000       45,000.00 
                                                                  LF    07    2            600.0           69.9000       41,940.00 
                                                                  LF    08    1          1,420.0           75.0000      106,500.00 
                                                                  LF    11    1          2,070.0           75.0000      155,250.00 
 
                                                      UNIT TOTAL  LF          5         4,270.0           81.6604      348,690.00 
                                                                  M     04    2          1,169.0          275.9752      322,615.00 
 
                                                      UNIT TOTAL  M           2         1,169.0          275.9752      322,615.00 
 
                                         ITEM CODE 839712  TOTAL              7                                         671,305.00 
 
 839713  CONCRETE BARRIER (TYPE 60SE) 
 
                                                                  LF    07    1             91.0          180.0000       16,380.00 
                                                                  LF    11    1            210.0          150.0000       31,500.00 
 
                                                      UNIT TOTAL  LF          2           301.0          159.0698       47,880.00 
 
                                         ITEM CODE 839713  TOTAL              2                                          47,880.00 
 
 839714  CONCRETE BARRIER (TYPE 80) 
 
                                                                  LF    12    1            751.0          150.0000      112,650.00 
 
                                                      UNIT TOTAL  LF          1           751.0          150.0000      112,650.00 
 
                                         ITEM CODE 839714  TOTAL              1                                         112,650.00 
 
 839716  CONCRETE BARRIER (TYPE 60SF) 
 
                                                                  LF    06    1             20.0          150.0000        3,000.00 
 
                                                      UNIT TOTAL  LF          1            20.0          150.0000        3,000.00 
 
                                         ITEM CODE 839716  TOTAL              1                                           3,000.00 
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 839717  CONCRETE BARRIER (TYPE 732 MODIFIED) 
 
                                                                  LF    04    6          7,588.0          100.1600      760,014.00 
                                                                  LF    05    3            770.0          146.4091      112,735.00 
                                                                  LF    06    2          1,875.0           56.3333      105,625.00 
                                                                  LF    07    2          1,716.0           61.2051      105,028.00 
                                                                  LF    08    1          3,535.0           58.0000      205,030.00 
                                                                  LF    10    2          2,860.0           86.6657      247,864.00 
 
                                                      UNIT TOTAL  LF         16        18,344.0           83.7492    1,536,296.00 
                                                                  M     01    1            409.0          275.0000      112,475.00 
                                                                  M     04    2          1,548.0          406.9864      630,015.00 
                                                                  M     07    1            258.0          230.0000       59,340.00 
 
                                                      UNIT TOTAL  M           4         2,215.0          362.0000      801,830.00 
 
                                         ITEM CODE 839717  TOTAL             20                                       2,338,126.00 
 
 839718  CONCRETE BARRIER (TYPE 732R) 
 
                                                                  LF    04    1            492.0           90.0000       44,280.00 
                                                                  LF    08    1          3,640.0           90.0000      327,600.00 
                                                                  LF    10    1            312.0           70.0000       21,840.00 
 
                                                      UNIT TOTAL  LF          3         4,444.0           88.5959      393,720.00 
 
                                         ITEM CODE 839718  TOTAL              3                                         393,720.00 
 
 839720  CONCRETE BARRIER (TYPE 732) 
 
                                                                  LF    01    1            960.0          130.0000      124,800.00 
                                                                  LF    04    6          2,932.0           76.1562      223,290.00 
                                                                  LF    05    1            179.0          194.0000       34,726.00 
                                                                  LF    06    2          1,310.0           80.0366      104,848.00 
                                                                  LF    07    1            820.0           65.0000       53,300.00 
                                                                  LF    08    1          3,146.0           55.0000      173,030.00 
                                                                  LF    10    6          5,590.0           80.1094      447,811.75 
 
                                                      UNIT TOTAL  LF         18        14,937.0           77.7804    1,161,805.75 
 
                                         ITEM CODE 839720  TOTAL             18                                       1,161,805.75 
 
 839721  CONCRETE BARRIER (TYPE 732A) 
 
                                                                  LF    04    3          8,681.0           69.4747      603,110.00 
                                                                  LF    07    1            314.0           55.0000       17,270.00 
                                                                  LF    10    2            976.0           52.1491       50,897.50 
 
                                                      UNIT TOTAL  LF          6         9,971.0           67.3230      671,277.50 
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                                         ITEM CODE 839721  TOTAL              6                                         671,277.50 
 
 839723  CONCRETE BARRIER (TYPE 732B) 
 
                                                                  LF    03    1            280.0          300.0000       84,000.00 
                                                                  LF    04    1            190.0          200.0000       38,000.00 
                                                                  LF    05    1            300.0          210.0000       63,000.00 
                                                                  LF    07    2            410.0          116.4634       47,750.00 
 
                                                      UNIT TOTAL  LF          5         1,180.0          197.2458      232,750.00 
 
                                         ITEM CODE 839723  TOTAL              5                                         232,750.00 
 
 839725  CONCRETE BARRIER (TYPE 736) 
 
                                                                  LF    02    2            650.0          106.2769       69,080.00 
                                                                  LF    03    1            503.0           95.0000       47,785.00 
                                                                  LF    04    5          1,574.0          125.4281      197,423.80 
                                                                  LF    06    1          1,740.0           70.0000      121,800.00 
                                                                  LF    07    2          2,457.0           71.1481      174,811.00 
                                                                  LF    10    1            422.0          140.0000       59,080.00 
                                                                  LF    11    2          5,142.0           69.1039      355,332.00 
                                                                  LF    12    1            236.0           75.0000       17,700.00 
 
                                                      UNIT TOTAL  LF         15        12,724.0           81.9720    1,043,011.80 
 
                                         ITEM CODE 839725  TOTAL             15                                       1,043,011.80 
 
 839726  CONCRETE BARRIER (TYPE 736A) 
 
                                                                  LF    04    3          2,683.0           82.0089      220,030.00 
                                                                  LF    07    3          2,110.0           65.4345      138,066.80 
                                                                  LF    08    2          9,360.0           59.2650      554,720.00 
                                                                  LF    12    1            445.0           60.0000       26,700.00 
 
                                                      UNIT TOTAL  LF          9        14,598.0           64.3593      939,516.80 
 
                                         ITEM CODE 839726  TOTAL              9                                         939,516.80 
 
 839727  CONCRETE BARRIER (TYPE 736 MODIFIED) 
 
                                                                  LF    02    1            200.0          600.0000      120,000.00 
                                                                  LF    03    1            717.0           80.0000       57,360.00 
                                                                  LF    04    8          8,395.0          100.4806      843,535.00 
                                                                  LF    05    2            619.0          114.1519       70,660.00 
                                                                  LF    06    2          1,382.0          127.9595      176,840.00 
                                                                  LF    07    2          4,001.0           81.6803      326,803.00 
                                                                  LF    08    1            317.0           67.0000       21,239.00 
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         CONCRETE BARRIER (TYPE 736 MODIFIED) 
 
                                                                  LF    10    1            353.0          175.0000       61,775.00 
                                                                  LF    11    1          2,028.0           90.0000      182,520.00 
                                                                  LF    12    1          6,609.0           60.0000      396,540.00 
 
                                                      UNIT TOTAL  LF         20        24,621.0           91.6808    2,257,272.00 
                                                                  M     01    1          4,715.0          225.0000    1,060,875.00 
 
                                                      UNIT TOTAL  M           1         4,715.0          225.0000    1,060,875.00 
 
                                         ITEM CODE 839727  TOTAL             21                                       3,318,147.00 
 
 839728  CONCRETE BARRIER (TYPE 736R) 
 
                                                                  LF    07    1            194.0           60.0000       11,640.00 
 
                                                      UNIT TOTAL  LF          1           194.0           60.0000       11,640.00 
 
                                         ITEM CODE 839728  TOTAL              1                                          11,640.00 
 
 839731  CONCRETE BARRIER (TYPE 736B) 
 
                                                                  LF    02    1             80.0          212.0000       16,960.00 
                                                                  LF    04    3            623.0          106.7416       66,500.00 
                                                                  LF    06    1            260.0          115.0000       29,900.00 
                                                                  LF    07    4          6,018.0          102.3921      616,195.50 
                                                                  LF    08    2          3,210.0           61.0280      195,900.00 
 
                                                      UNIT TOTAL  LF         11        10,191.0           90.8111      925,455.50 
 
                                         ITEM CODE 839731  TOTAL             11                                         925,455.50 
 
 839734  CONCRETE BARRIER (TYPE 736SV) 
 
                                                                  LF    04    5         10,104.0          115.2524    1,164,510.00 
                                                                  LF    07    1          3,802.0          128.0000      486,656.00 
                                                                  LF    08    1            830.0          100.0000       83,000.00 
                                                                  LF    10    3         12,750.0          123.7349    1,577,620.00 
                                                                  LF    12    1          1,557.0          120.0000      186,840.00 
 
                                                      UNIT TOTAL  LF         11        29,043.0          120.4637    3,498,626.00 
 
                                         ITEM CODE 839734  TOTAL             11                                       3,498,626.00 
 
 839735  CONCRETE BARRIER (TYPE 742) 
 
                                                                  LF    12    1            246.0          135.0000       33,210.00 
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                                                      UNIT TOTAL  LF          1           246.0          135.0000       33,210.00 
 
                                         ITEM CODE 839735  TOTAL              1                                          33,210.00 
 
 839736  CONCRETE BARRIER (TYPE 742A) 
 
                                                                  LF    04    1            880.0          100.0000       88,000.00 
                                                                  LF    10    1            730.0           70.0000       51,100.00 
 
                                                      UNIT TOTAL  LF          2         1,610.0           86.3975      139,100.00 
 
                                         ITEM CODE 839736  TOTAL              2                                         139,100.00 
 
 839737  CONCRETE BARRIER (TYPE 742B) 
 
                                                                  LF    01    1             21.0          500.0000       10,500.00 
                                                                  LF    07    1             23.0          380.0000        8,740.00 
 
                                                      UNIT TOTAL  LF          2            44.0          437.2727       19,240.00 
 
                                         ITEM CODE 839737  TOTAL              2                                          19,240.00 
 
 840501  THERMOPLASTIC TRAFFIC STRIPE 
 
                                                                  LF    04    4         16,340.0            1.5035       24,567.50 
                                                                  LF    06    1          3,620.0            1.0000        3,620.00 
                                                                  LF    08    1            280.0            1.6500          462.00 
                                                                  LF    11    1        214,000.0             .4300       92,020.00 
 
                                                      UNIT TOTAL  LF          7       234,240.0             .5152      120,669.50 
                                                                  M     10    1         28,200.0            1.5900       44,838.00 
 
                                                      UNIT TOTAL  M           1        28,200.0            1.5900       44,838.00 
 
                                         ITEM CODE 840501  TOTAL              8                                         165,507.50 
 
 840502  THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
                                                                  LF    03    1        280,000.0             .6000      168,000.00 
                                                                  LF    04    1          2,800.0            2.4900        6,972.00 
                                                                  LF    12    1          4,310.0            1.5000        6,465.00 
 
                                                      UNIT TOTAL  LF          3       287,110.0             .6319      181,437.00 
 
                                         ITEM CODE 840502  TOTAL              3                                         181,437.00 
 
 840503  THERMOPLASTIC PAVEMENT MARKING 
         (ENHANCED WET NIGHT VISIBILITY) 
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 840503  THERMOPLASTIC PAVEMENT MARKING 
         (ENHANCED WET NIGHT VISIBILITY) 
                                                                  SQFT  01    1          3,030.0            8.0000       24,240.00 
                                                                  SQFT  03    1            950.0            7.0000        6,650.00 
 
                                                      UNIT TOTAL  SQFT        2         3,980.0            7.7613       30,890.00 
 
                                         ITEM CODE 840503  TOTAL              2                                          30,890.00 
 
 840504  4" THERMOPLASTIC TRAFFIC STRIPE 
 
                                                                  EA    04    1          7,270.0            1.5000       10,905.00 
 
                                                      UNIT TOTAL  EA          1         7,270.0            1.5000       10,905.00 
                                                                  LF    01   21        880,210.0             .5970      525,447.80 
                                                                  LF    02    1          2,180.0            2.0000        4,360.00 
                                                                  LF    03   21      1,699,720.0             .4496      764,246.50 
                                                                  LF    04   80      4,336,510.0             .5265    2,283,161.50 
                                                                  LF    05   11      2,064,030.0             .4133      853,040.00 
                                                                  LF    06   36      2,742,560.0             .4571    1,253,584.50 
                                                                  LF    07   41      1,854,845.0             .5968    1,106,879.55 
                                                                  LF    10   11        909,100.0             .5629      511,777.00 
                                                                  LF    11   19      1,382,040.0             .3851      532,220.60 
                                                                  LF    12   15        552,102.0             .4540      250,629.00 
 
                                                      UNIT TOTAL  LF        256    16,423,297.0             .4923    8,085,346.45 
 
                                         ITEM CODE 840504  TOTAL            257                                       8,096,251.45 
 
 840505  6" THERMOPLASTIC TRAFFIC STRIPE 
 
                                                                  LF    03    5          7,400.0             .8896        6,583.00 
                                                                  LF    04    8         25,410.0             .7573       19,242.60 
                                                                  LF    05    1         14,700.0            1.0000       14,700.00 
                                                                  LF    06    5        158,660.0             .6204       98,438.00 
                                                                  LF    07    7        131,460.0             .5657       74,367.20 
                                                                  LF    10    2          7,120.0             .6250        4,450.00 
                                                                  LF    11    3         10,310.0             .9087        9,369.00 
                                                                  LF    12    2         21,810.0             .6444       14,055.30 
 
                                                      UNIT TOTAL  LF         33       376,870.0             .6400      241,205.10 
 
                                         ITEM CODE 840505  TOTAL             33                                         241,205.10 
 
 840506  8" THERMOPLASTIC TRAFFIC STRIPE 
 
                                                                  LF    01   10         15,290.0            1.6049       24,539.30 
                                                                  LF    03   18         69,400.0             .9163       63,588.00 
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         8" THERMOPLASTIC TRAFFIC STRIPE 
 
                                                                  LF    04   57        262,170.0            1.3186      345,696.90 
                                                                  LF    05    5         28,180.0             .9884       27,853.00 
                                                                  LF    06   25         77,520.0             .9667       74,942.00 
                                                                  LF    07   35        263,430.0            1.1820      311,365.10 
                                                                  LF    08    8         13,480.0            1.2446       16,776.60 
                                                                  LF    10    7         64,440.0             .9136       58,870.10 
                                                                  LF    11   20        112,510.0             .9788      110,121.00 
                                                                  LF    12   13         93,690.0            1.0050       94,154.40 
 
                                                      UNIT TOTAL  LF        198     1,000,110.0            1.1278    1,127,906.40 
 
                                         ITEM CODE 840506  TOTAL            198                                       1,127,906.40 
 
 840508  8" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 12-3) 
                                                                  LF    03    7         15,910.0             .8008       12,740.00 
                                                                  LF    04   16        112,490.0             .5966       67,106.00 
                                                                  LF    06    6          9,642.0             .9163        8,835.00 
                                                                  LF    07   17         41,510.0            1.1021       45,749.30 
                                                                  LF    10    5         21,950.0            1.0090       22,146.50 
                                                                  LF    11   13         55,080.0             .5488       30,225.30 
                                                                  LF    12    7         31,970.0             .6372       20,371.20 
 
                                                      UNIT TOTAL  LF         71       288,552.0             .7180      207,173.30 
 
                                         ITEM CODE 840508  TOTAL             71                                         207,173.30 
 
 840515  THERMOPLASTIC PAVEMENT MARKING 
 
                                                                  LF    11    1            340.0           11.2500        3,825.00 
 
                                                      UNIT TOTAL  LF          1           340.0           11.2500        3,825.00 
                                                                  M2    01    1            190.0           50.0000        9,500.00 
                                                                  M2    04    2            410.0          179.2439       73,490.00 
                                                                  M2    07    1              5.0           50.0000          250.00 
                                                                  M2    10    1          1,800.0           45.4500       81,810.00 
 
                                                      UNIT TOTAL  M2          5         2,405.0           68.6279      165,050.00 
                                                                  SQFT  01   12          6,810.0            8.5496       58,223.00 
                                                                  SQFT  02   22         38,529.0            5.3849      207,473.00 
                                                                  SQFT  03   18         29,963.0            4.2136      126,252.90 
                                                                  SQFT  04   64        130,050.0            4.4758      582,075.80 
                                                                  SQFT  05   11         28,460.0            4.7778      135,976.00 
                                                                  SQFT  06   33         48,781.0            4.4652      217,817.70 
                                                                  SQFT  07   39        129,864.0            3.7311      484,536.60 
                                                                  SQFT  08   28         83,040.0            2.9636      246,097.30 
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         THERMOPLASTIC PAVEMENT MARKING 
 
                                                                  SQFT  09    2         14,280.0            3.2602       46,555.00 
                                                                  SQFT  10   21         50,856.0            4.3757      222,531.50 
                                                                  SQFT  11   17         43,786.0            3.5336      154,722.00 
                                                                  SQFT  12   15         61,460.0            3.0738      188,913.40 
 
                                                      UNIT TOTAL  SQFT      282       665,879.0            4.0115    2,671,174.20 
                                                                  SQYD  02    1               .6        1,100.0000          660.00 
                                                                  SQYD  04    1             21.0           50.0000        1,050.00 
 
                                                      UNIT TOTAL  SQYD        2            21.6           79.1667        1,710.00 
 
                                         ITEM CODE 840515  TOTAL            290                                       2,841,759.20 
 
 840516  THERMOPLASTIC PAVEMENT MARKING 
         (ENHANCED WET NIGHT VISIBILITY) 
                                                                  SQFT  01    1          4,720.0            6.5000       30,680.00 
                                                                  SQFT  03    1          7,000.0            3.7500       26,250.00 
                                                                  SQFT  11    1          3,820.0            4.5000       17,190.00 
                                                                  SQFT  12    1             70.0           10.0000          700.00 
 
                                                      UNIT TOTAL  SQFT        4        15,610.0            4.7931       74,820.00 
 
                                         ITEM CODE 840516  TOTAL              4                                          74,820.00 
 
 840519  THERMOPLASTIC CROSSWALK AND 
         PAVEMENT MARKING 
                                                                  SQFT  04    1            600.0            1.7000        1,020.00 
 
                                                      UNIT TOTAL  SQFT        1           600.0            1.7000        1,020.00 
 
                                         ITEM CODE 840519  TOTAL              1                                           1,020.00 
 
 840521  4" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 6-1) 
                                                                  LF    03    4          1,285.0            1.2245        1,573.50 
                                                                  LF    04    7          3,260.0             .6891        2,246.60 
                                                                  LF    06    1            750.0             .5000          375.00 
                                                                  LF    07    6          5,032.0             .3707        1,865.40 
                                                                  LF    10    1            430.0            2.0000          860.00 
                                                                  LF    11    3          1,340.0             .6627          888.00 
                                                                  LF    12    4          4,390.0             .4096        1,798.10 
 
                                                      UNIT TOTAL  LF         26        16,487.0             .5827        9,606.60 
 
                                         ITEM CODE 840521  TOTAL             26                                           9,606.60 
 
 840523  4" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 12-3) 
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 840523  4" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 12-3) 
                                                                  LF    01    4            950.0             .7463          709.00 
                                                                  LF    03    6          6,390.0             .4334        2,769.50 
                                                                  LF    04    5          3,280.0             .7653        2,510.10 
                                                                  LF    05    2          1,680.0             .3667          616.00 
                                                                  LF    06   11         33,908.0             .2853        9,673.30 
                                                                  LF    10    1          1,100.0             .3500          385.00 
 
                                                      UNIT TOTAL  LF         29        47,308.0             .3522       16,662.90 
 
                                         ITEM CODE 840523  TOTAL             29                                          16,662.90 
 
 840525  4" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 36-12) 
                                                                  LF    01   13        123,620.0             .5681       70,223.00 
                                                                  LF    03   18        750,250.0             .2584      193,843.70 
                                                                  LF    04   15        439,040.0             .4040      177,350.50 
                                                                  LF    05    6        188,150.0             .4012       75,491.00 
                                                                  LF    06   32      1,178,110.0             .3021      355,867.00 
                                                                  LF    07   29        851,660.0             .3920      333,825.30 
                                                                  LF    10    7        480,550.0             .3668      176,287.00 
                                                                  LF    11   16      1,002,870.0             .2362      236,925.00 
                                                                  LF    12   12        635,625.0             .2444      155,359.05 
 
                                                      UNIT TOTAL  LF        148     5,649,875.0             .3142    1,775,171.55 
 
                                         ITEM CODE 840525  TOTAL            148                                       1,775,171.55 
 
 840526  4" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 17-7) 
                                                                  LF    01    4          1,980.0            1.2355        2,446.30 
                                                                  LF    03   11         22,090.0             .4259        9,409.20 
                                                                  LF    04   33        178,120.0             .4479       79,784.50 
                                                                  LF    05    3         31,780.0             .2575        8,183.40 
                                                                  LF    06   12         26,218.0             .3427        8,985.80 
                                                                  LF    07   26        156,800.0             .4029       63,178.10 
                                                                  LF    10    7         47,849.0             .3945       18,875.20 
                                                                  LF    11   14         32,630.0             .4905       16,005.20 
                                                                  LF    12   10         59,700.0             .3820       22,805.10 
 
                                                      UNIT TOTAL  LF        120       557,167.0             .4122      229,672.80 
 
                                         ITEM CODE 840526  TOTAL            120                                         229,672.80 
 
 840545  4" THERMOPLASTIC TRAFFIC STRIPE 
         (RECESSED, BROKEN 36-12) 
                                                                  LF    03    5         38,110.0            2.6368      100,490.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                                      UNIT TOTAL  LF          5        38,110.0            2.6368      100,490.00 
 
                                         ITEM CODE 840545  TOTAL              5                                         100,490.00 
 
 840550  8" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 36-12) 
                                                                  LF    07    4          6,420.0             .8972        5,759.80 
                                                                  LF    11    2         10,160.0             .8339        8,472.20 
                                                                  LF    12    6        153,120.0             .5682       87,000.70 
 
                                                      UNIT TOTAL  LF         12       169,700.0             .5965      101,232.70 
 
                                         ITEM CODE 840550  TOTAL             12                                         101,232.70 
 
 840560  THERMOPLASTIC TRAFFIC STRIPE 
         (SPRAYABLE) 
                                                                  LF    02   27      2,176,230.0             .3212      699,068.00 
                                                                  LF    04    1            120.0           35.0000        4,200.00 
                                                                  LF    05   15        126,830.0             .8239      104,490.90 
                                                                  LF    06    2         98,730.0             .3696       36,488.00 
                                                                  LF    08   37      7,816,110.0             .2016    1,576,037.60 
                                                                  LF    10   19      2,246,600.0             .2921      656,274.50 
                                                                  LF    12    1            330.0            3.0000          990.00 
 
                                                      UNIT TOTAL  LF        102    12,464,950.0             .2469    3,077,549.00 
                                                                  M     10    1         41,900.0            1.2700       53,213.00 
 
                                                      UNIT TOTAL  M           1        41,900.0            1.2700       53,213.00 
 
                                         ITEM CODE 840560  TOTAL            103                                       3,130,762.00 
 
 840561  100 MM THERMOPLASTIC TRAFFIC STRIPE 
 
                                                                  M     01    1         53,100.0            1.7000       90,270.00 
                                                                  M     04    2         31,440.0            3.3969      106,800.00 
                                                                  M     07    1          2,180.0            2.0000        4,360.00 
 
                                                      UNIT TOTAL  M           4        86,720.0            2.3228      201,430.00 
 
                                         ITEM CODE 840561  TOTAL              4                                         201,430.00 
 
 840563  200 MM THERMOPLASTIC TRAFFIC STRIPE 
 
                                                                  M     01    1          1,430.0            3.0000        4,290.00 
                                                                  M     04    2            640.0            7.3281        4,690.00 
                                                                  M     07    1            108.0            3.0000          324.00 
 
                                                      UNIT TOTAL  M           4         2,178.0            4.2718        9,304.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 840563  TOTAL              4                                           9,304.00 
 
 840564  200 MM THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 3.66 M - 0.92 M) 
                                                                  M     04    1             20.0            6.0000          120.00 
 
                                                      UNIT TOTAL  M           1            20.0            6.0000          120.00 
 
                                         ITEM CODE 840564  TOTAL              1                                             120.00 
 
 840567  100 MM THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 1.83 M - 0.30 M) 
                                                                  M     04    1             70.0            4.0000          280.00 
 
                                                      UNIT TOTAL  M           1            70.0            4.0000          280.00 
 
                                         ITEM CODE 840567  TOTAL              1                                             280.00 
 
 840568  100 MM THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 3.66 M - 0.92 M) 
                                                                  M     04    1            530.0            4.0000        2,120.00 
 
                                                      UNIT TOTAL  M           1           530.0            4.0000        2,120.00 
 
                                         ITEM CODE 840568  TOTAL              1                                           2,120.00 
 
 840570  100 MM THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 10.98 M - 3.66 M) 
                                                                  M     01    1          4,800.0            1.0000        4,800.00 
                                                                  M     04    1         25,100.0            3.0000       75,300.00 
                                                                  M     07    1            940.0            1.0000          940.00 
 
                                                      UNIT TOTAL  M           3        30,840.0            2.6278       81,040.00 
 
                                         ITEM CODE 840570  TOTAL              3                                          81,040.00 
 
 840571  100 MM THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 5.18 M - 2.14 M) 
                                                                  M     01    1            740.0            1.0000          740.00 
                                                                  M     04    2          2,550.0            2.8314        7,220.00 
 
                                                      UNIT TOTAL  M           3         3,290.0            2.4195        7,960.00 
 
                                         ITEM CODE 840571  TOTAL              3                                           7,960.00 
 
 840580  4" THERMOPLASTIC TRAFFIC STRIPE 
         (RECESSED) (BROKEN 17-7) 
                                                                  LF    03    1          6,180.0            2.2000       13,596.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                                      UNIT TOTAL  LF          1         6,180.0            2.2000       13,596.00 
 
                                         ITEM CODE 840580  TOTAL              1                                          13,596.00 
 
 840581  4" THERMOPLASTIC TRAFFIC STRIPE 
         (RECESSED) 
                                                                  LF    03    6        264,970.0            1.7441      462,146.50 
 
                                                      UNIT TOTAL  LF          6       264,970.0            1.7441      462,146.50 
 
                                         ITEM CODE 840581  TOTAL              6                                         462,146.50 
 
 840582  4" TWO-COMPONENT PAINT TRAFFIC STRIPE 
 
                                                                  LF    02    1         21,100.0            1.9500       41,145.00 
                                                                  LF    03    1         84,500.0             .3500       29,575.00 
                                                                  LF    06    1         98,300.0             .5800       57,014.00 
                                                                  LF    07    1          2,480.0            3.3000        8,184.00 
                                                                  LF    11    1        258,000.0             .3200       82,560.00 
 
                                                      UNIT TOTAL  LF          5       464,380.0             .4705      218,478.00 
 
                                         ITEM CODE 840582  TOTAL              5                                         218,478.00 
 
 840584  8" TWO-COMPONENT PAINT TRAFFIC STRIPE 
 
                                                                  LF    03    1            600.0            1.0000          600.00 
                                                                  LF    06    1          1,600.0             .7900        1,264.00 
                                                                  LF    11    1            160.0            1.0000          160.00 
 
                                                      UNIT TOTAL  LF          3         2,360.0             .8576        2,024.00 
 
                                         ITEM CODE 840584  TOTAL              3                                           2,024.00 
 
 840600  PAINTED TRAFFIC STRIPE 
 
                                                                  LF    10    1          1,740.0            2.0000        3,480.00 
 
                                                      UNIT TOTAL  LF          1         1,740.0            2.0000        3,480.00 
 
                                         ITEM CODE 840600  TOTAL              1                                           3,480.00 
 
 840653  PAINT TRAFFIC STRIPE 
 
                                                                  LF    04    1          4,840.0             .6600        3,194.40 
                                                                  LF    10    1        181,000.0             .3700       66,970.00 
 
                                                      UNIT TOTAL  LF          2       185,840.0             .3776       70,164.40 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 840653  TOTAL              2                                          70,164.40 
 
 840655  PAINT TRAFFIC STRIPE (1-COAT) 
 
                                                                  LF    03    1        123,000.0             .1200       14,760.00 
                                                                  LF    04    2         84,580.0             .2397       20,270.00 
                                                                  LF    11   14        457,200.0             .2060       94,175.00 
 
                                                      UNIT TOTAL  LF         17       664,780.0             .1944      129,205.00 
                                                                  M     07    1          5,220.0             .8000        4,176.00 
 
                                                      UNIT TOTAL  M           1         5,220.0             .8000        4,176.00 
 
                                         ITEM CODE 840655  TOTAL             18                                         133,381.00 
 
 840656  PAINT TRAFFIC STRIPE (2-COAT) 
 
                                                                  LF    01    1          1,100.0            2.0000        2,200.00 
                                                                  LF    02    1         22,500.0             .5000       11,250.00 
                                                                  LF    03    2          6,750.0            1.9600       13,230.00 
                                                                  LF    04    3        345,400.0             .6419      221,710.00 
                                                                  LF    05    2        246,000.0             .3000       73,800.00 
                                                                  LF    06    5        482,410.0             .1855       89,473.50 
                                                                  LF    07   12      2,598,380.0             .2523      655,625.40 
                                                                  LF    08    2        972,560.0             .1402      136,388.00 
                                                                  LF    09   11      1,204,830.0             .2227      268,361.60 
                                                                  LF    10    5        869,350.0             .2534      220,270.00 
                                                                  LF    11   10        848,180.0             .2972      252,076.00 
                                                                  LF    12    7        824,660.0             .1101       90,831.80 
 
                                                      UNIT TOTAL  LF         61     8,422,120.0             .2417    2,035,216.30 
                                                                  M     04    1          3,180.0            2.0000        6,360.00 
 
                                                      UNIT TOTAL  M           1         3,180.0            2.0000        6,360.00 
 
                                         ITEM CODE 840656  TOTAL             62                                       2,041,576.30 
 
 840660  PAINT PAVEMENT MARKING 
 
                                                                  SQFT  07    1            670.0            6.0000        4,020.00 
 
                                                      UNIT TOTAL  SQFT        1           670.0            6.0000        4,020.00 
 
                                         ITEM CODE 840660  TOTAL              1                                           4,020.00 
 
 840661  TWO-COMPONENT PAINT PAVEMENT MARKING 
 
                                                                  LF    06    1          1,080.0            6.5000        7,020.00 
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                                                      UNIT TOTAL  LF          1         1,080.0            6.5000        7,020.00 
                                                                  SQFT  03    7          6,764.0           13.1530       88,967.00 
                                                                  SQFT  11    1            540.0           22.0000       11,880.00 
 
                                                      UNIT TOTAL  SQFT        8         7,304.0           13.8071      100,847.00 
 
                                         ITEM CODE 840661  TOTAL              9                                         107,867.00 
 
 840665  PAINT PAVEMENT MARKING (1-COAT) 
 
                                                                  M2    07    1              3.0           65.0000          195.00 
 
                                                      UNIT TOTAL  M2          1             3.0           65.0000          195.00 
                                                                  SQFT  04    3          5,380.0            2.4178       13,007.50 
 
                                                      UNIT TOTAL  SQFT        3         5,380.0            2.4178       13,007.50 
 
                                         ITEM CODE 840665  TOTAL              4                                          13,202.50 
 
 840666  PAINT PAVEMENT MARKING (2-COAT) 
 
                                                                  LF    11    1          2,850.0            2.7000        7,695.00 
 
                                                      UNIT TOTAL  LF          1         2,850.0            2.7000        7,695.00 
                                                                  M2    04    1             44.0           90.0000        3,960.00 
 
                                                      UNIT TOTAL  M2          1            44.0           90.0000        3,960.00 
                                                                  SQFT  01    1            130.0            2.0000          260.00 
                                                                  SQFT  03    1            110.0            8.0000          880.00 
                                                                  SQFT  04    3          8,870.0            3.4183       30,320.00 
                                                                  SQFT  05    1          1,870.0            2.0000        3,740.00 
                                                                  SQFT  06    3          2,730.0            3.5718        9,751.00 
                                                                  SQFT  07    6         11,734.0            2.7713       32,518.50 
                                                                  SQFT  09    4          4,030.0            2.9069       11,715.00 
                                                                  SQFT  10    4          4,030.0            3.2295       13,015.00 
                                                                  SQFT  11    2            920.0            3.0000        2,760.00 
                                                                  SQFT  12    3          4,720.0            2.6286       12,407.00 
 
                                                      UNIT TOTAL  SQFT       28        39,144.0            2.9983      117,366.50 
 
                                         ITEM CODE 840666  TOTAL             30                                         129,021.50 
 
 842000  PARKING BUMPER (PRECAST CONCRETE) 
 
                                                                  EA    04    2            273.0           95.7509       26,140.00 
                                                                  EA    07    1             20.0          150.0000        3,000.00 
                                                                  EA    11    1             88.0           65.0000        5,720.00 
 
                                                      UNIT TOTAL  EA          4           381.0           91.4961       34,860.00 
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                                         ITEM CODE 842000  TOTAL              4                                          34,860.00 
 
 846001  4" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
                                                                  LF    11    1         47,300.0             .4400       20,812.00 
 
                                                      UNIT TOTAL  LF          1        47,300.0             .4400       20,812.00 
 
                                         ITEM CODE 846001  TOTAL              1                                          20,812.00 
 
 846004  4" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
         (BROKEN 17-7)                                            LF    11    1          2,070.0             .4000          828.00 
 
                                                      UNIT TOTAL  LF          1         2,070.0             .4000          828.00 
 
                                         ITEM CODE 846004  TOTAL              1                                             828.00 
 
 846005  4" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
         (BROKEN 36-12)                                           LF    11    1         30,600.0             .4000       12,240.00 
 
                                                      UNIT TOTAL  LF          1        30,600.0             .4000       12,240.00 
 
                                         ITEM CODE 846005  TOTAL              1                                          12,240.00 
 
 846007  6" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
                                                                  LF    11    1          1,760.0            1.5000        2,640.00 
 
                                                      UNIT TOTAL  LF          1         1,760.0            1.5000        2,640.00 
 
                                         ITEM CODE 846007  TOTAL              1                                           2,640.00 
 
 846008  6" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
         (BROKEN 8-4)                                             LF    11    1            940.0            1.0000          940.00 
 
                                                      UNIT TOTAL  LF          1           940.0            1.0000          940.00 
 
                                         ITEM CODE 846008  TOTAL              1                                             940.00 
 
 846009  8" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
                                                                  LF    11    1          5,460.0            1.0000        5,460.00 
 
                                                      UNIT TOTAL  LF          1         5,460.0            1.0000        5,460.00 
 
                                         ITEM CODE 846009  TOTAL              1                                           5,460.00 
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 846010  8" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
         (BROKEN 12-3)                                            LF    11    1          3,250.0             .8000        2,600.00 
 
                                                      UNIT TOTAL  LF          1         3,250.0             .8000        2,600.00 
 
                                         ITEM CODE 846010  TOTAL              1                                           2,600.00 
 
 850101  PAVEMENT MARKER (NON-REFLECTIVE) 
 
                                                                  EA    01    8         16,132.0            3.3453       53,965.60 
                                                                  EA    03    1            330.0            2.5000          825.00 
                                                                  EA    04   51        193,933.0            2.6226      508,615.45 
                                                                  EA    05   10         19,740.0            1.7267       34,085.50 
                                                                  EA    06    2          5,030.0            1.8091        9,100.00 
                                                                  EA    07   29        114,400.0            1.7724      202,764.20 
                                                                  EA    08   20        212,130.0            1.1751      249,264.00 
                                                                  EA    10    5          1,004.0            3.2778        3,290.96 
                                                                  EA    11   21        126,919.0            1.1709      148,604.00 
                                                                  EA    12   10         49,600.0            1.2603       62,510.00 
 
                                                      UNIT TOTAL  EA        157       739,218.0            1.7221    1,273,024.71 
 
                                         ITEM CODE 850101  TOTAL            157                                       1,273,024.71 
 
 850110  PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL 
          TYPE C) 
                                                                  EA    04    2            910.0            3.0000        2,730.00 
 
                                                      UNIT TOTAL  EA          2           910.0            3.0000        2,730.00 
 
                                         ITEM CODE 850110  TOTAL              2                                           2,730.00 
 
 850111  PAVEMENT MARKER (RETROREFLECTIVE) 
 
                                                                  EA    01   16         25,261.0            4.4706      112,932.20 
                                                                  EA    02    9          7,509.0            5.3450       40,135.50 
                                                                  EA    03   21         37,876.0            3.4768      131,686.70 
                                                                  EA    04   81        150,334.0            3.6430      547,672.46 
                                                                  EA    05   22         57,299.0            3.0639      175,556.00 
                                                                  EA    06   35         68,850.0            2.8566      196,676.10 
                                                                  EA    07   41        107,609.0            3.6833      396,353.20 
                                                                  EA    08   31        168,198.0            2.7252      458,380.40 
                                                                  EA    09    1             53.0           22.0000        1,166.00 
                                                                  EA    10   25         86,521.0            3.5875      310,397.00 
                                                                  EA    11   23         79,190.0            2.9633      234,660.00 
                                                                  EA    12   16         62,234.0            3.3477      208,343.10 
 
                                                      UNIT TOTAL  EA        321       850,934.0            3.3069    2,813,958.66 
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         PAVEMENT MARKER (RETROREFLECTIVE) 
 
                                                                  LF    05    1          6,480.0            2.5000       16,200.00 
 
                                                      UNIT TOTAL  LF          1         6,480.0            2.5000       16,200.00 
 
                                         ITEM CODE 850111  TOTAL            322                                       2,830,158.66 
 
 850112  PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL 
          TYPE G) 
                                                                  EA    04    3          7,792.0            3.0041       23,408.00 
 
                                                      UNIT TOTAL  EA          3         7,792.0            3.0041       23,408.00 
 
                                         ITEM CODE 850112  TOTAL              3                                          23,408.00 
 
 850113  PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL 
          TYPE H) 
                                                                  EA    04    2         15,430.0            3.0000       46,290.00 
                                                                  EA    05    1             84.0           11.0000          924.00 
 
                                                      UNIT TOTAL  EA          3        15,514.0            3.0433       47,214.00 
 
                                         ITEM CODE 850113  TOTAL              3                                          47,214.00 
 
 850120  PAVEMENT MARKER (REFLECTIVE-RECESSED) 
 
                                                                  EA    06    1            270.0           23.0000        6,210.00 
                                                                  EA    09    1             41.0          105.0000        4,305.00 
 
                                                      UNIT TOTAL  EA          2           311.0           33.8103       10,515.00 
 
                                         ITEM CODE 850120  TOTAL              2                                          10,515.00 
 
 850122  PAVEMENT MARKER 
         (RETROREFLECTIVE-RECESSED) 
                                                                  EA    01    8          7,061.0           10.4645       73,890.00 
                                                                  EA    02   17         80,112.0            7.6914      616,170.00 
                                                                  EA    03    5         13,116.0            8.2028      107,588.00 
                                                                  EA    04    4          3,000.0           10.6033       31,810.00 
                                                                  EA    06    6         15,320.0            7.3522      112,636.00 
                                                                  EA    07    1          3,030.0            8.5000       25,755.00 
                                                                  EA    08    8         76,680.0            5.4035      414,344.00 
 
                                                      UNIT TOTAL  EA         49       198,319.0            6.9695    1,382,193.00 
 
                                         ITEM CODE 850122  TOTAL             49                                       1,382,193.00 
 
 860090  MAINTAINING EXISTING TRAFFIC MANAGEMENT 
         SYSTEM ELEMENTS DURING CONSTRUCTION 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 860090  MAINTAINING EXISTING TRAFFIC MANAGEMENT 
         SYSTEM ELEMENTS DURING CONSTRUCTION 
                                                                  LS    01    4                                          13,500.00 
                                                                  LS    02   16                                          39,500.00 
                                                                  LS    03   18                                          22,975.00 
                                                                  LS    04   61                                         197,967.00 
                                                                  LS    05    5                                          21,943.00 
                                                                  LS    06   38                                          95,890.00 
                                                                  LS    07   55                                          94,461.35 
                                                                  LS    08   28                                         683,716.32 
                                                                  LS    09    7                                          16,131.25 
                                                                  LS    10   29                                          82,750.50 
                                                                  LS    11   32                                          47,815.84 
                                                                  LS    12   16                                          42,813.00 
 
                                                      UNIT TOTAL  LS        309                                       1,359,463.26 
 
                                         ITEM CODE 860090  TOTAL            309                                       1,359,463.26 
 
 860150  SIGNAL AND LIGHTING (TEMPORARY) 
 
                                                                  LS    03    2                                         293,500.00 
                                                                  LS    07    1                                          52,500.00 
                                                                  LS    08    1                                          50,000.00 
 
                                                      UNIT TOTAL  LS          4                                         396,000.00 
 
                                         ITEM CODE 860150  TOTAL              4                                         396,000.00 
 
 860151  SIGNAL AND LIGHTING 
         (TEMPORARY LOCATION 1) 
                                                                  LS    04    1                                          50,000.00 
 
                                                      UNIT TOTAL  LS          1                                          50,000.00 
 
                                         ITEM CODE 860151  TOTAL              1                                          50,000.00 
 
 860152  SIGNAL AND LIGHTING (TEMPORARY 
         LOCATION 2) 
                                                                  LS    04    1                                          70,000.00 
 
                                                      UNIT TOTAL  LS          1                                          70,000.00 
 
                                         ITEM CODE 860152  TOTAL              1                                          70,000.00 
 
 860201  SIGNAL AND LIGHTING 
 
                                                                  LS    03    3                                         822,229.00 
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DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         SIGNAL AND LIGHTING 
 
                                                                  LS    04    6                                         835,652.00 
                                                                  LS    06    1                                         139,000.00 
                                                                  LS    07    2                                         138,600.00 
                                                                  LS    08    4                                         511,390.40 
                                                                  LS    10    1                                         226,248.00 
                                                                  LS    11    1                                          89,000.00 
 
                                                      UNIT TOTAL  LS         18                                       2,762,119.40 
 
                                         ITEM CODE 860201  TOTAL             18                                       2,762,119.40 
 
 860251  SIGNAL AND LIGHTING (LOCATION 1) 
 
                                                                  LS    04    7                                         797,000.00 
                                                                  LS    06    4                                         672,000.00 
                                                                  LS    07    1                                         147,000.00 
                                                                  LS    08    1                                         150,000.00 
                                                                  LS    10    2                                         484,236.00 
                                                                  LS    11    3                                         433,000.00 
                                                                  LS    12    2                                         310,000.00 
 
                                                      UNIT TOTAL  LS         20                                       2,993,236.00 
 
                                         ITEM CODE 860251  TOTAL             20                                       2,993,236.00 
 
 860252  SIGNAL AND LIGHTING (LOCATION 2) 
 
                                                                  LS    04    7                                         838,500.00 
                                                                  LS    06    3                                         384,000.00 
                                                                  LS    07    3                                         522,000.00 
                                                                  LS    08    1                                         134,000.00 
                                                                  LS    10    3                                         788,666.00 
                                                                  LS    11    3                                         200,000.00 
                                                                  LS    12    2                                         314,000.00 
 
                                                      UNIT TOTAL  LS         22                                       3,181,166.00 
 
                                         ITEM CODE 860252  TOTAL             22                                       3,181,166.00 
 
 860253  SIGNAL AND LIGHTING (LOCATION 3) 
 
                                                                  LS    04    3                                         320,300.00 
                                                                  LS    06    2                                         358,000.00 
                                                                  LS    07    1                                         204,750.00 
                                                                  LS    10    3                                         545,501.00 
                                                                  LS    11    3                                         330,000.00 
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DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                                      UNIT TOTAL  LS         12                                       1,758,551.00 
 
                                         ITEM CODE 860253  TOTAL             12                                       1,758,551.00 
 
 860254  SIGNAL AND LIGHTING (LOCATION 4) 
 
                                                                  LS    04    2                                         272,900.00 
                                                                  LS    06    1                                         161,000.00 
                                                                  LS    10    2                                         520,470.00 
 
                                                      UNIT TOTAL  LS          5                                         954,370.00 
 
                                         ITEM CODE 860254  TOTAL              5                                         954,370.00 
 
 860255  SIGNAL AND LIGHTING (LOCATION 5) 
 
                                                                  LS    10    1                                         150,000.00 
 
                                                      UNIT TOTAL  LS          1                                         150,000.00 
 
                                         ITEM CODE 860255  TOTAL              1                                         150,000.00 
 
 860256  SIGNAL AND LIGHTING (LOCATION 6) 
 
                                                                  LS    10    1                                         175,000.00 
 
                                                      UNIT TOTAL  LS          1                                         175,000.00 
 
                                         ITEM CODE 860256  TOTAL              1                                         175,000.00 
 
 860297  SIGNAL AND LIGHTING (CITY) 
 
                                                                  LS    04    1                                           8,000.00 
                                                                  LS    06    1                                         200,000.00 
                                                                  LS    07    1                                         121,017.20 
                                                                  LS    11    2                                         250,000.00 
                                                                  LS    12    2                                         271,400.00 
 
                                                      UNIT TOTAL  LS          7                                         850,417.20 
 
                                         ITEM CODE 860297  TOTAL              7                                         850,417.20 
 
 860298  SIGNAL AND LIGHTING (STAGE CONSTRUCTION) 
 
                                                                  LS    04    4                                       1,226,014.00 
 
                                                      UNIT TOTAL  LS          4                                       1,226,014.00 
 
                                         ITEM CODE 860298  TOTAL              4                                       1,226,014.00 
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DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 860300  SIGNAL AND LIGHTING 
         (CITY STREET LOCATION 1) 
                                                                  LS    04    1                                         140,000.00 
                                                                  LS    07    1                                         123,000.00 
                                                                  LS    10    2                                         322,000.00 
                                                                  LS    11    1                                         110,000.00 
 
                                                      UNIT TOTAL  LS          5                                         695,000.00 
 
                                         ITEM CODE 860300  TOTAL              5                                         695,000.00 
 
 860302  SIGNAL AND LIGHTING 
         (CITY STREET LOCATION 2) 
                                                                  LS    04    1                                         125,000.00 
                                                                  LS    07    1                                         133,000.00 
                                                                  LS    10    1                                         150,000.00 
                                                                  LS    11    1                                         121,000.00 
 
                                                      UNIT TOTAL  LS          4                                         529,000.00 
 
                                         ITEM CODE 860302  TOTAL              4                                         529,000.00 
 
 860303  SIGNAL AND LIGHTING 
         (CITY STREET LOCATION 3) 
                                                                  LS    07    1                                         128,000.00 
                                                                  LS    10    1                                         140,000.00 
 
                                                      UNIT TOTAL  LS          2                                         268,000.00 
 
                                         ITEM CODE 860303  TOTAL              2                                         268,000.00 
 
 860350  SIGNAL 
 
                                                                  LS    05    1                                          33,467.00 
 
                                                      UNIT TOTAL  LS          1                                          33,467.00 
 
                                         ITEM CODE 860350  TOTAL              1                                          33,467.00 
 
 860400  LIGHTING (TEMPORARY) 
 
                                                                  LS    04    3                                         215,000.00 
                                                                  LS    07    6                                         657,000.00 
                                                                  LS    10    1                                          47,560.00 
 
                                                      UNIT TOTAL  LS         10                                         919,560.00 
 
                                         ITEM CODE 860400  TOTAL             10                                         919,560.00 
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DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 860401  LIGHTING 
 
                                                                  LS    01    1                                         300,000.00 
                                                                  LS    02    4                                         178,611.00 
                                                                  LS    03    1                                          95,469.00 
                                                                  LS    04    2                                         146,730.00 
                                                                  LS    08    1                                          50,000.00 
                                                                  LS    10    1                                          50,000.00 
                                                                  LS    11    2                                          17,000.00 
 
                                                      UNIT TOTAL  LS         12                                         837,810.00 
 
                                         ITEM CODE 860401  TOTAL             12                                         837,810.00 
 
 860402  LIGHTING (CITY STREET) 
 
                                                                  LS    02    1                                         127,000.00 
                                                                  LS    04    2                                         515,000.00 
                                                                  LS    06    1                                         134,000.00 
                                                                  LS    07    3                                       1,337,250.00 
                                                                  LS    10    2                                         359,793.00 
                                                                  LS    11    3                                         614,000.00 
                                                                  LS    12    1                                          48,000.00 
 
                                                      UNIT TOTAL  LS         13                                       3,135,043.00 
 
                                         ITEM CODE 860402  TOTAL             13                                       3,135,043.00 
 
 860403  HIGHWAY LIGHTING 
 
                                                                  LS    05    1                                         100,000.00 
 
                                                      UNIT TOTAL  LS          1                                         100,000.00 
 
                                         ITEM CODE 860403  TOTAL              1                                         100,000.00 
 
 860407  LIGHTING (PARKING LOT) 
 
                                                                  LS    10    1                                          52,845.00 
                                                                  LS    11    1                                         146,000.00 
 
                                                      UNIT TOTAL  LS          2                                         198,845.00 
 
                                         ITEM CODE 860407  TOTAL              2                                         198,845.00 
 
 860408  LIGHTING (STREET) 
 
                                                                  LS    11    1                                          12,000.00 
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DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                                      UNIT TOTAL  LS          1                                          12,000.00 
 
                                         ITEM CODE 860408  TOTAL              1                                          12,000.00 
 
 860415  LIGHTING (STAGE CONSTRUCTION) 
 
                                                                  LS    04    3                                          47,020.00 
                                                                  LS    12    1                                         175,000.00 
 
                                                      UNIT TOTAL  LS          4                                         222,020.00 
 
                                         ITEM CODE 860415  TOTAL              4                                         222,020.00 
 
 860430  LIGHTING (NAVIGATION) 
 
                                                                  LS    04    1                                          50,000.00 
 
                                                      UNIT TOTAL  LS          1                                          50,000.00 
 
                                         ITEM CODE 860430  TOTAL              1                                          50,000.00 
 
 860460  LIGHTING AND SIGN ILLUMINATION 
 
                                                                  LS    03    2                                         677,000.00 
                                                                  LS    04   12                                       2,349,250.00 
                                                                  LS    05    1                                         200,000.00 
                                                                  LS    06    1                                         160,000.00 
                                                                  LS    07    2                                         806,650.00 
                                                                  LS    10    5                                         974,270.00 
                                                                  LS    11    6                                       1,584,000.00 
                                                                  LS    12    3                                         575,000.00 
 
                                                      UNIT TOTAL  LS         32                                       7,326,170.00 
 
                                         ITEM CODE 860460  TOTAL             32                                       7,326,170.00 
 
 860501  SIGN ILLUMINATION 
 
                                                                  LS    04    1                                          20,000.00 
                                                                  LS    07    1                                          21,000.00 
 
                                                      UNIT TOTAL  LS          2                                          41,000.00 
 
                                         ITEM CODE 860501  TOTAL              2                                          41,000.00 
 
 860504  EXTINGUISHABLE MESSAGE SIGN SYSTEM 
 
                                                                  LS    01    1                                          61,000.00 
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DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         EXTINGUISHABLE MESSAGE SIGN SYSTEM 
 
                                                                  LS    04    1                                          60,000.00 
                                                                  LS    10    1                                          27,300.00 
 
                                                      UNIT TOTAL  LS          3                                         148,300.00 
 
                                         ITEM CODE 860504  TOTAL              3                                         148,300.00 
 
 860508  MODIFY SIGN ILLUMINATION 
 
                                                                  LS    06    1                                          32,000.00 
                                                                  LS    07    2                                          48,000.00 
                                                                  LS    10    1                                          14,000.00 
 
                                                      UNIT TOTAL  LS          4                                          94,000.00 
 
                                         ITEM CODE 860508  TOTAL              4                                          94,000.00 
 
 860520  HIGHWAY ADVISORY RADIO SYSTEM 
 
                                                                  LS    10    1                                          70,350.00 
 
                                                      UNIT TOTAL  LS          1                                          70,350.00 
 
                                         ITEM CODE 860520  TOTAL              1                                          70,350.00 
 
 860522  HIGHWAY ADVISORY RADIO SYSTEM (LS) 
 
                                                                  LS    02    1                                          71,000.00 
 
                                                      UNIT TOTAL  LS          1                                          71,000.00 
 
                                         ITEM CODE 860522  TOTAL              1                                          71,000.00 
 
 860530  CHANGEABLE MESSAGE SIGN SYSTEM 
 
                                                                  LS    01    1                                          58,000.00 
                                                                  LS    06    2                                          78,900.00 
                                                                  LS    10    4                                          95,812.00 
 
                                                      UNIT TOTAL  LS          7                                         232,712.00 
 
                                         ITEM CODE 860530  TOTAL              7                                         232,712.00 
 
 860532  CHANGEABLE MESSAGE SIGN SYSTEM (LS) 
 
                                                                  LS    08    1                                         105,000.00 
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DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         CHANGEABLE MESSAGE SIGN SYSTEM (LS) 
 
                                                                  LS    09    1                                          35,000.00 
                                                                  LS    10    2                                          35,000.00 
                                                                  LS    11    1                                          72,000.00 
                                                                  LS    12    1                                          25,000.00 
 
                                                      UNIT TOTAL  LS          6                                         272,000.00 
 
                                         ITEM CODE 860532  TOTAL              6                                         272,000.00 
 
 860551  LIGHTING AND SIGN ILLUMINATION 
         (LOCATION 1) 
                                                                  LS    04    2                                         750,000.00 
 
                                                      UNIT TOTAL  LS          2                                         750,000.00 
 
                                         ITEM CODE 860551  TOTAL              2                                         750,000.00 
 
 860601  FLASHING BEACON 
 
                                                                  LS    08    1                                          16,100.00 
 
                                                      UNIT TOTAL  LS          1                                          16,100.00 
 
                                         ITEM CODE 860601  TOTAL              1                                          16,100.00 
 
 860604  FLASHING BEACON SYSTEM 
 
                                                                  LS    03    1                                          39,672.00 
                                                                  LS    04    1                                          20,000.00 
 
                                                      UNIT TOTAL  LS          2                                          59,672.00 
 
                                         ITEM CODE 860604  TOTAL              2                                          59,672.00 
 
 860615  MODIFY FLASHING BEACON 
 
                                                                  LS    07    1                                          15,000.00 
 
                                                      UNIT TOTAL  LS          1                                          15,000.00 
 
                                         ITEM CODE 860615  TOTAL              1                                          15,000.00 
 
 860703  INTERCONNECTION CONDUIT AND CABLE 
 
                                                                  LS    04    4                                         174,160.00 
 
                                                      UNIT TOTAL  LS          4                                         174,160.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 860703  TOTAL              4                                         174,160.00 
 
 860705  INTERCONNECTION CONDUIT AND CABLE (LS) 
 
                                                                  LS    07    4                                         103,600.00 
                                                                  LS    08    1                                          15,000.00 
 
                                                      UNIT TOTAL  LS          5                                         118,600.00 
 
                                         ITEM CODE 860705  TOTAL              5                                         118,600.00 
 
 860758  LIGHTING CONDUIT (BRIDGE) (LF) 
 
                                                                  LF    11    1            900.0           15.5000       13,950.00 
 
                                                      UNIT TOTAL  LF          1           900.0           15.5000       13,950.00 
 
                                         ITEM CODE 860758  TOTAL              1                                          13,950.00 
 
 860761  LIGHTING CONDUIT (BRIDGE) 
 
                                                                  LS    03    1                                           5,000.00 
                                                                  LS    10    1                                          18,300.00 
 
                                                      UNIT TOTAL  LS          2                                          23,300.00 
 
                                         ITEM CODE 860761  TOTAL              2                                          23,300.00 
 
 860771  COMMUNICATION CONDUIT (LS) 
 
                                                                  LS    06    1                                          15,500.00 
 
                                                      UNIT TOTAL  LS          1                                          15,500.00 
 
                                         ITEM CODE 860771  TOTAL              1                                          15,500.00 
 
 860772  COMMUNICATION CONDUIT (BRIDGE) (LF) 
 
                                                                  LF    05    1            630.0           48.0000       30,240.00 
                                                                  LF    07    2          2,885.0           35.7400      103,110.00 
 
                                                      UNIT TOTAL  LF          3         3,515.0           37.9374      133,350.00 
 
                                         ITEM CODE 860772  TOTAL              3                                         133,350.00 
 
 860773  COMMUNICATION CONDUIT (BRIDGE) (LS) 
 
                                                                  LS    04    1                                           7,500.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                                      UNIT TOTAL  LS          1                                           7,500.00 
 
                                         ITEM CODE 860773  TOTAL              1                                           7,500.00 
 
 860774  SPRINKLER CONTROL CONDUIT (BRIDGE) (LF) 
 
                                                                  LF    04    1            410.0           20.0000        8,200.00 
                                                                  LF    05    2            769.0           32.2237       24,780.00 
                                                                  LF    11    1            530.0           22.0000       11,660.00 
 
                                                      UNIT TOTAL  LF          4         1,709.0           26.1205       44,640.00 
 
                                         ITEM CODE 860774  TOTAL              4                                          44,640.00 
 
 860775  SPRINKLER CONTROL CONDUIT (BRIDGE) (LS) 
 
                                                                  LS    07    2                                          23,100.00 
 
                                                      UNIT TOTAL  LS          2                                          23,100.00 
 
                                         ITEM CODE 860775  TOTAL              2                                          23,100.00 
 
 860791  COMMUNICATION CONDUIT 
 
                                                                  LS    03    1                                          85,000.00 
 
                                                      UNIT TOTAL  LS          1                                          85,000.00 
 
                                         ITEM CODE 860791  TOTAL              1                                          85,000.00 
 
 860792  COMMUNICATION CONDUIT (BRIDGE) 
 
                                                                  LF    10    1          2,210.0           10.0000       22,100.00 
                                                                  LF    12    1            786.0           25.0000       19,650.00 
 
                                                      UNIT TOTAL  LF          2         2,996.0           13.9352       41,750.00 
                                                                  LS    03    1                                           5,000.00 
 
                                                      UNIT TOTAL  LS          1                                           5,000.00 
 
                                         ITEM CODE 860792  TOTAL              3                                          46,750.00 
 
 860796  SPRINKLER CONTROL CONDUIT (BRIDGE) 
 
                                                                  LF    04    1            190.0           25.5000        4,845.00 
 
                                                      UNIT TOTAL  LF          1           190.0           25.5000        4,845.00 
 
                                         ITEM CODE 860796  TOTAL              1                                           4,845.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 860797  ELECTRIC SERVICE (IRRIGATION) 
 
                                                                  LS    04    5                                          29,050.00 
                                                                  LS    05    3                                          21,500.00 
                                                                  LS    06    5                                         344,000.00 
                                                                  LS    07    5                                          87,075.00 
                                                                  LS    08    2                                          56,124.00 
                                                                  LS    10    2                                          16,900.00 
                                                                  LS    11    3                                          34,334.10 
                                                                  LS    12    3                                          33,810.00 
 
                                                      UNIT TOTAL  LS         28                                         622,793.10 
 
                                         ITEM CODE 860797  TOTAL             28                                         622,793.10 
 
 860806  INDUCTIVE LOOP DETECTOR (EA) 
 
                                                                  EA    08    8            521.0          425.6238      221,750.00 
                                                                  EA    11    4             83.0          468.6747       38,900.00 
                                                                  EA    12    1             26.0          250.0000        6,500.00 
 
                                                      UNIT TOTAL  EA         13           630.0          424.0476      267,150.00 
 
                                         ITEM CODE 860806  TOTAL             13                                         267,150.00 
 
 860807  INDUCTIVE LOOP DETECTOR (LS) 
 
                                                                  LS    08    1                                          19,000.00 
                                                                  LS    10    1                                          14,000.00 
 
                                                      UNIT TOTAL  LS          2                                          33,000.00 
 
                                         ITEM CODE 860807  TOTAL              2                                          33,000.00 
 
 860809  DETECTOR LOOP (LS) 
 
                                                                  LS    03    3                                          64,200.00 
                                                                  LS    06    1                                           8,000.00 
                                                                  LS    10    1                                          10,000.00 
 
                                                      UNIT TOTAL  LS          5                                          82,200.00 
 
                                         ITEM CODE 860809  TOTAL              5                                          82,200.00 
 
 860810  INDUCTIVE LOOP DETECTOR 
 
                                                                  EA    08    2             58.0          234.8276       13,620.00 
                                                                  EA    11    3            265.0          496.5849      131,595.00 
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  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
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         INDUCTIVE LOOP DETECTOR 
 
                                                                  EA    12    1            182.0          204.0000       37,128.00 
 
                                                      UNIT TOTAL  EA          6           505.0          361.0752      182,343.00 
                                                                  LS    05    1                                          12,600.00 
                                                                  LS    08    1                                           2,886.00 
                                                                  LS    12    2                                         398,500.00 
 
                                                      UNIT TOTAL  LS          4                                         413,986.00 
 
                                         ITEM CODE 860810  TOTAL             10                                         596,329.00 
 
 860812  MICROWAVE VEHICLE DETECTION SYSTEM 
 
                                                                  EA    04    2             18.0       19,000.0000      342,000.00 
 
                                                      UNIT TOTAL  EA          2            18.0       19,000.0000      342,000.00 
                                                                  LS    04    1                                          51,000.00 
                                                                  LS    05    1                                          25,000.00 
                                                                  LS    06    1                                          45,000.00 
                                                                  LS    10    1                                          29,700.00 
 
                                                      UNIT TOTAL  LS          4                                         150,700.00 
 
                                         ITEM CODE 860812  TOTAL              6                                         492,700.00 
 
 860889  MODIFY TRAFFIC MONITORING STATION 
 
                                                                  LS    02    2                                          22,200.00 
                                                                  LS    03    2                                          19,800.00 
                                                                  LS    06    1                                           5,700.00 
                                                                  LS    07    6                                          92,875.00 
                                                                  LS    08    1                                          20,000.00 
                                                                  LS    11    1                                          21,000.00 
 
                                                      UNIT TOTAL  LS         13                                         181,575.00 
 
                                         ITEM CODE 860889  TOTAL             13                                         181,575.00 
 
 860890  MODIFY TRAFFIC MONITORING STATION 
         (COUNT) 
                                                                  LS    01    1                                          70,000.00 
                                                                  LS    02    1                                          11,665.00 
                                                                  LS    03    3                                          97,000.00 
                                                                  LS    08    4                                          80,400.00 
 
                                                      UNIT TOTAL  LS          9                                         259,065.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 860890  TOTAL              9                                         259,065.00 
 
 860925  TRAFFIC MONITORING STATION (COUNT) 
 
                                                                  LS    02    1                                          39,000.00 
                                                                  LS    03    1                                           8,000.00 
                                                                  LS    11    1                                           3,500.00 
 
                                                      UNIT TOTAL  LS          3                                          50,500.00 
 
                                         ITEM CODE 860925  TOTAL              3                                          50,500.00 
 
 860930  TRAFFIC MONITORING STATION 
 
                                                                  LS    01    1                                         150,000.00 
                                                                  LS    02   10                                         125,745.00 
                                                                  LS    03    1                                          62,000.00 
                                                                  LS    04    2                                          42,550.00 
                                                                  LS    06    1                                          34,000.00 
                                                                  LS    07    2                                         270,400.00 
                                                                  LS    08    1                                          25,000.00 
                                                                  LS    10    5                                       2,268,238.00 
                                                                  LS    11    2                                          37,000.00 
 
                                                      UNIT TOTAL  LS         25                                       3,014,933.00 
 
                                         ITEM CODE 860930  TOTAL             25                                       3,014,933.00 
 
 860931  TRAFFIC MONITORING STATION (LOCATION 1) 
 
                                                                  LS    04    2                                          35,000.00 
                                                                  LS    10    4                                         106,490.00 
                                                                  LS    11    3                                          85,781.00 
                                                                  LS    12    1                                          75,000.00 
 
                                                      UNIT TOTAL  LS         10                                         302,271.00 
 
                                         ITEM CODE 860931  TOTAL             10                                         302,271.00 
 
 860932  TRAFFIC MONITORING STATION (LOCATION 2) 
 
                                                                  LS    04    2                                          35,000.00 
                                                                  LS    10    4                                          94,037.00 
                                                                  LS    11    2                                          83,831.00 
                                                                  LS    12    1                                          50,000.00 
 
                                                      UNIT TOTAL  LS          9                                         262,868.00 
 
                                         ITEM CODE 860932  TOTAL              9                                         262,868.00 
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DATE 02/12/13                                                   CONTRACT ITEM COST DATA 
TIME 02:01 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 860933  TRAFFIC MONITORING STATION (LOCATION 3) 
 
                                                                  LS    04    2                                         115,000.00 
                                                                  LS    10    3                                          93,200.00 
                                                                  LS    11    3                                         140,869.00 
 
                                                      UNIT TOTAL  LS          8                                         349,069.00 
 
                                         ITEM CODE 860933  TOTAL              8                                         349,069.00 
 
 860934  TRAFFIC MONITORING STATION (LOCATION 4) 
 
                                                                  LS    04    2                                         105,000.00 
                                                                  LS    10    2                                          43,550.00 
                                                                  LS    11    1                                          98,124.00 
 
                                                      UNIT TOTAL  LS          5                                         246,674.00 
 
                                         ITEM CODE 860934  TOTAL              5                                         246,674.00 
 
 860935  TRAFFIC MONITORING STATION (LOCATION 5) 
 
                                                                  LS    04    2                                          70,000.00 
                                                                  LS    10    2                                          88,100.00 
                                                                  LS    11    1                                          88,424.00 
 
                                                      UNIT TOTAL  LS          5                                         246,524.00 
 
                                         ITEM CODE 860935  TOTAL              5                                         246,524.00 
 
 860936  TRAFFIC MONITORING STATION (LOCATION 6) 
 
                                                                  LS    10    1                                          55,550.00 
 
                                                      UNIT TOTAL  LS          1                                          55,550.00 
 
                                         ITEM CODE 860936  TOTAL              1                                          55,550.00 
 
 860937  TRAFFIC MONITORING STATION (LOCATION 7) 
 
                                                                  LS    10    1                                          30,350.00 
 
                                                      UNIT TOTAL  LS          1                                          30,350.00 
 
                                         ITEM CODE 860937  TOTAL              1                                          30,350.00 
 
 860938  TRAFFIC MONITORING STATION (LOCATION 8) 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 860938  TRAFFIC MONITORING STATION (LOCATION 8) 
 
                                                                  LS    10    1                                          25,800.00 
 
                                                      UNIT TOTAL  LS          1                                          25,800.00 
 
                                         ITEM CODE 860938  TOTAL              1                                          25,800.00 
 
 860990  CLOSED CIRCUIT TELEVISION SYSTEM 
 
                                                                  LS    01    1                                          40,000.00 
                                                                  LS    02    1                                           9,700.00 
                                                                  LS    03    2                                          51,500.00 
                                                                  LS    04    1                                          55,000.00 
                                                                  LS    05    1                                          25,000.00 
                                                                  LS    06    3                                          99,000.00 
                                                                  LS    10    5                                         131,384.00 
                                                                  LS    11    2                                       2,387,321.00 
                                                                  LS    12    2                                          14,500.00 
 
                                                      UNIT TOTAL  LS         18                                       2,813,405.00 
 
                                         ITEM CODE 860990  TOTAL             18                                       2,813,405.00 
 
 861088  MODIFY RAMP METERING SYSTEM 
 
                                                                  LS    07    9                                         981,600.00 
                                                                  LS    11    1                                           3,500.00 
                                                                  LS    12    2                                          42,200.00 
 
                                                      UNIT TOTAL  LS         12                                       1,027,300.00 
 
                                         ITEM CODE 861088  TOTAL             12                                       1,027,300.00 
 
 861100  RAMP METERING SYSTEM 
 
                                                                  LS    03    1                                         185,000.00 
                                                                  LS    07    2                                         315,550.00 
                                                                  LS    10    2                                         203,442.00 
                                                                  LS    12    1                                           7,200.00 
 
                                                      UNIT TOTAL  LS          6                                         711,192.00 
 
                                         ITEM CODE 861100  TOTAL              6                                         711,192.00 
 
 861101  RAMP METERING SYSTEM (LOCATION 1) 
 
                                                                  LS    04    2                                          55,000.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         RAMP METERING SYSTEM (LOCATION 1) 
 
                                                                  LS    05    1                                          65,000.00 
                                                                  LS    06    1                                         106,000.00 
                                                                  LS    08    1                                          23,000.00 
                                                                  LS    10    1                                          25,000.00 
                                                                  LS    11    1                                          61,545.00 
                                                                  LS    12    2                                         170,200.00 
 
                                                      UNIT TOTAL  LS          9                                         505,745.00 
 
                                         ITEM CODE 861101  TOTAL              9                                         505,745.00 
 
 861102  RAMP METERING SYSTEM (LOCATION 2) 
 
                                                                  LS    04    2                                          45,000.00 
                                                                  LS    05    1                                          55,000.00 
                                                                  LS    06    1                                          40,000.00 
                                                                  LS    08    1                                          30,000.00 
                                                                  LS    10    1                                          30,000.00 
                                                                  LS    11    1                                          44,407.00 
                                                                  LS    12    1                                         110,000.00 
 
                                                      UNIT TOTAL  LS          8                                         354,407.00 
 
                                         ITEM CODE 861102  TOTAL              8                                         354,407.00 
 
 861103  RAMP METERING SYSTEM (LOCATION 3) 
 
                                                                  LS    04    2                                          95,000.00 
                                                                  LS    08    1                                          37,000.00 
                                                                  LS    10    1                                          30,000.00 
                                                                  LS    11    1                                          20,857.00 
                                                                  LS    12    1                                          90,000.00 
 
                                                      UNIT TOTAL  LS          6                                         272,857.00 
 
                                         ITEM CODE 861103  TOTAL              6                                         272,857.00 
 
 861104  RAMP METERING SYSTEM (LOCATION 4) 
 
                                                                  LS    04    2                                          75,000.00 
                                                                  LS    08    1                                          30,000.00 
                                                                  LS    10    1                                          30,000.00 
                                                                  LS    12    1                                          35,000.00 
 
                                                      UNIT TOTAL  LS          5                                         170,000.00 
 
                                         ITEM CODE 861104  TOTAL              5                                         170,000.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 861105  RAMP METERING SYSTEM (LOCATION 5) 
 
                                                                  LS    04    2                                         125,000.00 
                                                                  LS    08    1                                          40,000.00 
                                                                  LS    10    1                                          30,000.00 
                                                                  LS    12    1                                         110,000.00 
 
                                                      UNIT TOTAL  LS          5                                         305,000.00 
 
                                         ITEM CODE 861105  TOTAL              5                                         305,000.00 
 
 861106  RAMP METERING SYSTEM (LOCATION 6) 
 
                                                                  LS    10    1                                          50,000.00 
 
                                                      UNIT TOTAL  LS          1                                          50,000.00 
 
                                         ITEM CODE 861106  TOTAL              1                                          50,000.00 
 
 861203  HIGH SPEED WEIGH-IN-MOTION SYSTEM 
 
                                                                  LS    04    1                                         305,000.00 
                                                                  LS    05    1                                         287,500.00 
 
                                                      UNIT TOTAL  LS          2                                         592,500.00 
 
                                         ITEM CODE 861203  TOTAL              2                                         592,500.00 
 
 861491  MODIFY SIGNAL (LOCATION 1) 
 
                                                                  LS    12    1                                          39,000.00 
 
                                                      UNIT TOTAL  LS          1                                          39,000.00 
 
                                         ITEM CODE 861491  TOTAL              1                                          39,000.00 
 
 861492  MODIFY SIGNAL (LOCATION 2) 
 
                                                                  LS    12    1                                          28,500.00 
 
                                                      UNIT TOTAL  LS          1                                          28,500.00 
 
                                         ITEM CODE 861492  TOTAL              1                                          28,500.00 
 
 861493  MODIFY SIGNAL (LOCATION 3) 
 
                                                                  LS    12    1                                          12,500.00 
 
                                                      UNIT TOTAL  LS          1                                          12,500.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 861493  TOTAL              1                                          12,500.00 
 
 861494  MODIFY SIGNAL (LOCATION 4) 
 
                                                                  LS    12    1                                           6,500.00 
 
                                                      UNIT TOTAL  LS          1                                           6,500.00 
 
                                         ITEM CODE 861494  TOTAL              1                                           6,500.00 
 
 861497  MODIFY SIGNAL AND LIGHTING (LOCATION 1) 
 
                                                                  LS    02    1                                          55,000.00 
                                                                  LS    03    1                                          42,000.00 
                                                                  LS    04    1                                          24,100.00 
                                                                  LS    06    1                                         170,000.00 
                                                                  LS    07    3                                         644,975.00 
                                                                  LS    08    2                                          37,500.00 
                                                                  LS    10    1                                         170,000.00 
                                                                  LS    11    2                                          58,072.00 
                                                                  LS    12    1                                          25,000.00 
 
                                                      UNIT TOTAL  LS         13                                       1,226,647.00 
 
                                         ITEM CODE 861497  TOTAL             13                                       1,226,647.00 
 
 861498  MODIFY SIGNAL AND LIGHTING (LOCATION 2) 
 
                                                                  LS    02    1                                          33,000.00 
                                                                  LS    04    1                                           7,500.00 
                                                                  LS    06    1                                         239,000.00 
                                                                  LS    07    1                                         157,500.00 
                                                                  LS    08    2                                          22,000.00 
                                                                  LS    10    1                                         130,000.00 
                                                                  LS    11    2                                          17,860.00 
                                                                  LS    12    1                                          20,000.00 
 
                                                      UNIT TOTAL  LS         10                                         626,860.00 
 
                                         ITEM CODE 861498  TOTAL             10                                         626,860.00 
 
 861499  MODIFY SIGNAL AND LIGHTING (LOCATION 3) 
 
                                                                  LS    02    1                                         154,400.00 
                                                                  LS    07    1                                         105,000.00 
                                                                  LS    08    1                                           8,500.00 
                                                                  LS    12    1                                          25,000.00 
 
                                                      UNIT TOTAL  LS          4                                         292,900.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 861499  TOTAL              4                                         292,900.00 
 
 861500  MODIFY SIGNAL AND LIGHTING (LOCATION 4) 
 
                                                                  LS    07    2                                         399,000.00 
                                                                  LS    08    1                                          30,500.00 
 
                                                      UNIT TOTAL  LS          3                                         429,500.00 
 
                                         ITEM CODE 861500  TOTAL              3                                         429,500.00 
 
 861501  MODIFY SIGNAL AND LIGHTING 
 
                                                                  LS    01    1                                         255,930.00 
                                                                  LS    03    9                                         540,500.00 
                                                                  LS    04    1                                          17,000.00 
                                                                  LS    07    3                                         149,323.00 
                                                                  LS    08    1                                         140,000.00 
                                                                  LS    12    1                                          25,000.00 
 
                                                      UNIT TOTAL  LS         16                                       1,127,753.00 
 
                                         ITEM CODE 861501  TOTAL             16                                       1,127,753.00 
 
 861502  MODIFY SIGNAL 
 
                                                                  LS    02    4                                          48,910.00 
                                                                  LS    05    2                                          90,174.00 
                                                                  LS    07    2                                          20,055.00 
                                                                  LS    10    2                                          47,456.00 
                                                                  LS    11    1                                          13,800.00 
                                                                  LS    12    3                                         297,000.00 
 
                                                      UNIT TOTAL  LS         14                                         517,395.00 
 
                                         ITEM CODE 861502  TOTAL             14                                         517,395.00 
 
 861503  MODIFY LIGHTING 
 
                                                                  LS    01    1                                           8,000.00 
                                                                  LS    03    1                                          17,500.00 
                                                                  LS    04    2                                          89,000.00 
                                                                  LS    05    1                                           9,000.00 
                                                                  LS    06    1                                          41,830.00 
                                                                  LS    07    5                                         152,032.50 
                                                                  LS    08    1                                          17,200.00 
                                                                  LS    10    4                                         406,950.00 
                                                                  LS    12    1                                          39,500.00 
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                                                      UNIT TOTAL  LS         17                                         781,012.50 
 
                                         ITEM CODE 861503  TOTAL             17                                         781,012.50 
 
 861504  MODIFY LIGHTING AND SIGN ILLUMINATION 
 
                                                                  LS    04    2                                         204,000.00 
                                                                  LS    06    4                                       1,080,000.00 
                                                                  LS    07   10                                       3,069,400.00 
                                                                  LS    08    2                                       1,815,000.00 
                                                                  LS    10    1                                         900,000.00 
                                                                  LS    11    1                                          34,000.00 
                                                                  LS    12    2                                          57,000.00 
 
                                                      UNIT TOTAL  LS         22                                       7,159,400.00 
 
                                         ITEM CODE 861504  TOTAL             22                                       7,159,400.00 
 
 861505  MODIFY SIGNAL AND LIGHTING (LOCATION 5) 
 
                                                                  LS    07    2                                          38,850.00 
                                                                  LS    08    1                                          16,000.00 
 
                                                      UNIT TOTAL  LS          3                                          54,850.00 
 
                                         ITEM CODE 861505  TOTAL              3                                          54,850.00 
 
 861506  MODIFY SIGNAL AND LIGHTING (LOCATION 6) 
 
                                                                  LS    08    1                                          11,000.00 
 
                                                      UNIT TOTAL  LS          1                                          11,000.00 
 
                                         ITEM CODE 861506  TOTAL              1                                          11,000.00 
 
 862026  LIGHTING (AREA) 
 
                                                                  LS    11    1                                          13,000.00 
 
                                                      UNIT TOTAL  LS          1                                          13,000.00 
 
                                         ITEM CODE 862026  TOTAL              1                                          13,000.00 
 
 869042  ADJUST PULL BOX 
 
                                                                  EA    07    2             12.0          712.5000        8,550.00 
                                                                  EA    08    2              4.0          445.0000        1,780.00 
 
                                                      UNIT TOTAL  EA          4            16.0          645.6250       10,330.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 869042  TOTAL              4                                          10,330.00 
 
 869050  GUARD POST 
 
                                                                  EA    12    1             10.0          600.0000        6,000.00 
 
                                                      UNIT TOTAL  EA          1            10.0          600.0000        6,000.00 
 
                                         ITEM CODE 869050  TOTAL              1                                           6,000.00 
 
 869075  SYSTEM TESTING AND DOCUMENTATION 
 
                                                                  LS    04    2                                          75,000.00 
                                                                  LS    07    1                                          50,000.00 
                                                                  LS    12    1                                          10,000.00 
 
                                                      UNIT TOTAL  LS          4                                         135,000.00 
 
                                         ITEM CODE 869075  TOTAL              4                                         135,000.00 
 
 991061  ELECTRICAL WORK 
 
                                                                  LS    08    2                                         207,500.00 
 
                                                      UNIT TOTAL  LS          2                                         207,500.00 
 
                                         ITEM CODE 991061  TOTAL              2                                         207,500.00 
 
 993002  FIRE HYDRANT 
 
                                                                  EA    04    1              5.0       10,000.0000       50,000.00 
 
                                                      UNIT TOTAL  EA          1             5.0       10,000.0000       50,000.00 
 
                                         ITEM CODE 993002  TOTAL              1                                          50,000.00 
 
 994425  BENCH 
 
                                                                  EA    04    3             12.0        1,983.3333       23,800.00 
 
                                                      UNIT TOTAL  EA          3            12.0        1,983.3333       23,800.00 
 
                                         ITEM CODE 994425  TOTAL              3                                          23,800.00 
 
 994650  BUILDING WORK 
 
                                                                  LS    02    1                                         287,103.00 
                                                                  LS    03    1                                         548,794.00 
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         BUILDING WORK 
 
                                                                  LS    04    2                                       4,270,000.00 
                                                                  LS    07    4                                       4,305,343.40 
                                                                  LS    08    5                                       4,623,779.35 
                                                                  LS    09    1                                         784,431.31 
                                                                  LS    10    2                                       2,263,464.00 
 
                                                      UNIT TOTAL  LS         16                                      17,082,915.06 
 
                                         ITEM CODE 994650  TOTAL             16                                      17,082,915.06 
 
 994901  TRASH RECEPTACLE 
 
                                                                  EA    04    2              3.0        1,166.6667        3,500.00 
 
                                                      UNIT TOTAL  EA          2             3.0        1,166.6667        3,500.00 
 
                                         ITEM CODE 994901  TOTAL              2                                           3,500.00 
 
 994920  BICYCLE PARKING RACK 
 
                                                                  EA    04    1              1.0        1,750.0000        1,750.00 
 
                                                      UNIT TOTAL  EA          1             1.0        1,750.0000        1,750.00 
 
                                         ITEM CODE 994920  TOTAL              1                                           1,750.00 
 
 999990  MOBILIZATION 
 
                                                                  LS    01   16                                      14,157,177.44 
                                                                  LS    02   12                                       4,008,000.00 
                                                                  LS    03   29                                      12,965,101.00 
                                                                  LS    04   79                                      72,951,453.86 
                                                                  LS    05   22                                       6,482,736.39 
                                                                  LS    06   31                                      14,975,681.73 
                                                                  LS    07   72                                      29,776,313.88 
                                                                  LS    08   29                                      27,722,673.76 
                                                                  LS    09    4                                         439,840.80 
                                                                  LS    10   20                                      23,672,226.34 
                                                                  LS    11   33                                      22,279,401.71 
                                                                  LS    12   12                                       7,063,861.00 
 
                                                      UNIT TOTAL  LS        359                                     236,494,467.91 
 
                                         ITEM CODE 999990  TOTAL            359                                     236,494,467.91 
 
                                                 SUB-TOTAL ITEMS  07-END 25,599                                   2,852,619,886.92 
 
                                                     FINAL TOTAL         25,599                                   2,852,619,886.92 





 

APPENDIX A 
Conversion Factors From English Units to SI Units 

Unit Abbr. Multiply: Unit Abbr. 
     

Acre ACRE 0.4046856 Hectare HA 
Calendar Day CDAY 1 Calendar Day CDAY 

Cubic Foot CF 0.02831685 Cubic Meter M3 
Cubic Yard CY 0.7645549 Cubic Meter M3 

Each EA 1 Each EA 
Gallon GAL 3.785412 Liter L 
Hour HR 1 Hour H 

Pound LB 0.4535924 Kilogram KG 
Linear Foot LF 0.3048 Meter M 
Lane Mile LNMI 1.609344 Lane Kilometer LNKM 
Lump Sum LS 1 Lump Sum LS 

Thousand Foot 
Board Measure 

MFBM 2.359737 Cubic Meter M3 

Mile MI 1.609344 Kilometer KM 
Square Foot SQFT 0.09290304 Square Meter M2 
Square Yard SQYD 0.8361274 Square Meter M2 

Station (100 Ft) STA 0.3048 Station (100 m) STA 
Tablet TAB 1 Tablet TAB 
Ton TON 0.9071847 Tonne (1000 kg) TONN 

Track Foot TF 1 Track Foot TF 
Working Day WDAY 1 Working Day WDAY 

     
 

APPENDIX B 
Conversion Factors From SI Units to English Units 

Unit Abbr. Multiply: Unit Abbr. 
     

Hectare HA 2.471054 Acre ACRE 
Calendar Day CDAY 1 Calendar Day CDAY 
Cubic Meter M3 35.31467 Cubic Foot CF 
Cubic Meter M3 1.307951 Cubic Yard CY 

Each EA 1 Each EA 
Liter L 0.2641720 Gallon GAL 
Hour H 1 Hour HR 

Kilogram KG 2.204623 Pound LB 
Meter M 3.280840 Linear Foot LF 

Lane Kilometer LNKM 0.6213712 Lane Mile LNMI 
Lump Sum LS 1 Lump Sum LS 
Cubic Meter M3 0.4237760 Thousand Foot Board 

Measure 
MFBM 

Kilometer KM 0.6213712 Mile MI 
Square Meter M2 10.76391 Square Foot SQFT 
Square Meter M2 1.195990 Square Yard SQYD 

Station (100 m) STA 3.280840 Station (100 Ft) STA 
Tablet TAB 1 Tablet TAB 

Tonne (1000 kg) TONN 1.102312 Ton TON 
Track Foot TF 1 Track Foot TF 

Working Day WDAY 1 Working Day WDAY 
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